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PROCUREMENT MANAGEMENT UNIT 

BIDDING DOCUMENT FOR PROCUREMENT OF  
NHE Omuthiya Housing Development 

(Construction of Thirty (30) Houses in Omuthiya) 
Project Code: 783 231 

PROCUREMENT REFERENCE NO:  

W/ONB/NHE-01/23/24  

ISSUED ON: 
29 SEPTEMBER 2023 

CLOSING DATE:  
10 NOVEMBER 2023 @ 10H00 AM 

COST: N$ 300.00 

(Documents downloaded will be subject to the payment of this amount on submission of bids – Payments to be 
made by electronic funds transfer (EFT) only, to the account number indicated in the bidding document. Proof of 

payment should be attached to bid at submission, no late payments will be accepted.) 
 
Name of 
Bidder: 

 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 

 
Total Bid 
Price: 

 
N$……………………………………………………………….…………………….………… 
 
…………………………………………………………….….……………………... (excl. VAT) 

 
Amount 
in 
Words: 

 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………… 
 
………………………………………………………………………………………. (excl. VAT) 

National Housing Enterprise  
7 Gen. Murtala Muhammed Ave, Eros, Windhoek, NAMIBIA 

Tel: 061 2927111, Fax: 061 222 941,  
procurement@nhe.com.na 

www.nhe.com.na 

mailto:procurement@nhe.com.na
http://www.nhe.com.na/
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Documents downloaded will be subject to the payment of N$ 300.00 on submission of bids 

Payments should be made by electronic funds transfer (EFT) only, to the following account number: 

Name of Account: 

 NHE Creditors Account, Standard Bank Namibia, Main Branch,  

Account No.  

043208290,  

Branch Code 082372 

Proof of payment should be attached to the bid document at submission. No late payments will be 
accepted. Bids without proof of payment will not be considered for evaluation. 

(Please clearly indicate name of bidder and the procurement reference number on proof of 
payment. Name indicated should correspond with information of bid document submitted.) 
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Mandatory documents to be read out at 
bid opening 

 
In terms of section 50(4) of the Public Procurement Act,2015 (Act No. 15 of 2015) as 
amended,  

“at a bid opening session, the name of the bidder, the total amount of each bid, any discount or 
alternative offered, the presence or absence of any bid security if required, and the documents 
referred to in section 50(2), are read out and recorded, and a copy of the record is made available to 
any bidder on request.”  

Kindly place the following mandatory documents after this page for ease of reference at bid 
opening: 

# Mandatory Document Checklist by 
Bidder before 
submission 

Checklist by NHE 
at bid opening 

1 Valid certified copy of Company Registration 
documents  

  

2 An original or certified copy of a valid certificate of 
good standing with the Receiver of Revenue 

  

3 A valid certificate of good standing with the Social 
Security Commission or,  

in the case where a company has no employees, 
confirmation letter from the Social Security 
Commission 

  

4 Affirmative action compliance: 

- Certified copy of certificate, or 

- Certified copy exemption, or 

- Certified copy of proof. 

  

5 Completed Undertaking in terms of section 138 of 
the Labour Act 

  

The National Housing Enterprise will apply margins of preferences to this bid when 
evaluating bids for exclusive preference, in line with the provisions of the Code of Good 
Practice issued in terms of section 71 and 72 of the Public Procurement Act, 2015 (Act No. 
15 f 2015) as amended. 

 
 
 
 
 
 
 
 
 



Section 1 - Instructions to Bidders 1-iv 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

Standard Bidding Document 
 
 

Table of Contents 
 

PART 1 – Bidding Procedures .......................................................................................... 1 

Section I - Instructions to Bidders ..................................................................................... 2 

Section II.  Bidding Data Sheet (BDS) ........................................................................... 17 
Section III – Bidding Forms .............................................................................................. 25 

PART 2 – Employer’s Requirements ............................................................................. 71 

PART 3 – Conditions of Contract and Contract Form ............................................ 182 

Section VI - General Conditions of Contract ............................................................... 183 

Section VII.  Special Conditions of Contract ............................................................... 206 
 

 



Section I- Instructions to Bidders 1 

                 NHE Omuthiya Housing Development (Construction of 30 Houses in Omuthiya)- W/ONB/NHE-01/23/24 
 

 

 

PART 1 – Bidding Procedures 
 



Section I- Instructions to Bidders 2 

                 NHE Omuthiya Housing Development (Construction of 30 Houses in Omuthiya)- W/ONB/NHE-01/23/24 
 

 

 

Section I - Instructions to Bidders   

 
Table of Clauses 

 

A. General ................................................................................................................... 4 

1. Scope of Bid .................................................................................................................4 

2. Source of Fund ............................................................................................................4 
3. Public Entities Related to Bidding Documents & to application for review ........4 

4. Fraud and Corruption .................................................................................................4 
5. Eligible Bidders ............................................................................................................5 

6. Qualifications of Bidders ............................................................................................6 

B. Contents of Bidding Document ....................................................................... 8 

7. Sections of Bidding Document ..................................................................................8 

8. Clarification of Bidding Document ............................................................................9 
9. Site visit/Pre-bid meeting ...........................................................................................9 

10. Amendment of Bidding Document ............................................................................9 

C. Preparation of Bids ............................................................................................. 9 

11. Cost of Bidding ............................................................................................................9 
12. Language of Bid ..........................................................................................................9 

13. Documents Comprising the Bid ................................................................................9 

14. Bid Submission Form and Schedules ....................................................................10 

15. Alternative Proposal ..................................................................................................10 

16. Bid Prices and Discounts .........................................................................................10 

17. Currencies of Bid and Payment ..............................................................................11 

18. Documents Comprising the Technical Proposal ..................................................11 

19. Period of Validity of Bids ..........................................................................................11 
20. Bid Security/Bid Securing Declaration ...................................................................11 

21. Format and Signing of Bid .......................................................................................11 

D. Submission and Opening of Bids ................................................................. 12 

22. Sealing and Marking of Bids ....................................................................................12 

23. Deadline for Submission of Bids .............................................................................12 

24. Late Bids .....................................................................................................................12 
25. Withdrawal, Substitution, and Modification of Bids ..............................................12 
26. Bid Opening................................................................................................................12 

E. Evaluation and Comparison of Bids ............................................................ 13 

27. Confidentiality ............................................................................................................13 

28. Clarification of Bids ...................................................................................................13 

29. Determination of Responsiveness ..........................................................................13 

30. Nonconformities, Errors, and Omissions ...............................................................13 
31. Correction of Arithmetical Errors .............................................................................13 



Section I – Instructions to Bidders 3 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

32. Margin of Preference ................................................................................................14 

33. Evaluation of Bids .....................................................................................................14 

34. Comparison of Bids ...................................................................................................14 
35. Qualification of the Bidder ........................................................................................15 

36. Employer’s Right to Accept Any Bid, and to Reject Any or All Bids ..................15 

F. Award of Contract ............................................................................................. 15 

37. Award Criteria ............................................................................................................15 

38. Notification of Award .................................................................................................15 
39. Signing of Contract ...................................................................................................15 

40. Performance Security ...............................................................................................16 
41. Advance Payment and Security ..............................................................................16 

42. Plant and Materials on site ......................................................................................16 

43. Debriefing ...................................................................................................................16 
 
 

 
 



Section I – Instructions to Bidders 4 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 The Public Entity as defined1 in Section II “Bidding Data 
Sheet” (BDS) also referred to herein as Employer invites bids 
for the construction of Works, as described in the BDS and 
Section VII, “Special Conditions of Contract” (SCC).   

 The name and identification number of the Contract are 
provided in the BDS and the SCC. 

 1.2 The successful Bidder shall be expected to complete the 
Works by the Intended Completion Period specified in the 
BDS. 

 1.3 Throughout these bidding documents, the terms: 

(a) the term “in writing” means communicated in written 
form (e.g., by mail, e-mail, fax,) with proof of receipt. 

(b) if the context so requires, “singular” means “plural” and 
vice versa.  

(c)  “day” means calendar day unless otherwise stated; 
and 

 

2. Source of Fund 2.1 The Works shall be financed by the Public Entity’s own 
budgetary allocation, unless otherwise stated in the BDS. 

3. Public Entities 
Related to 
Bidding 
Documents 

3.1 The public entities related to these bidding documents are 
the Public Entity, acting as procurement entity (Purchaser). 

 

4. Fraud and 
Corruption  

4.1 The Government of the Republic of Namibia requires that 
bidders/suppliers/contractors, participating in procurement in 
Namibia, observe the highest standard of ethics during the 
procurement process and execution of contracts.   

 
4.2 The Employer will reject a proposal for award if it 

determines that the Bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices in competing for 
the contract in question. 

 For the purposes of this Sub-Clause:  

(i) “corrupt practice” is the offering, giving, receiving or 
soliciting, directly or indirectly, of anything of value to 
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influence improperly the actions of another party. 

(ii) “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation. 

(iii) “collusive practice” is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including to influence improperly the actions of another 
party. 

(iv) “coercive practice” is impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence 
improperly the actions of a party. 

(v) “obstructive practice” is deliberately destroying, 
falsifying, altering, or concealing of evidence material 
to the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation.  

4.3. Bidders, suppliers and public officials shall also be aware of 
the provisions stated in section 67 and 68 of the Public 
Procurement Act, 2015 which can be consulted on the 
website of the Procurement Policy Unit (PPU) : 
www.mof.gov.na/procurement-policy-unit 

 

5. Eligible Bidders 

 

 

5.1 A Bidder may be a natural person, private entity, or 
government-owned entity or any combination of them in the 
form of a joint venture, under an existing agreement, or with 
the intent to constitute a legally enforceable joint venture. All 
partners shall be jointly and severally liable for the execution 
of the Contract in accordance with the Contract terms.  

 5.2 A Bidder shall not have a conflict of interest.  All Bidders 
found to have a conflict of interest shall be disqualified.  A 
Bidder may be considered to have a conflict of interest with 
one or more parties in this bidding process, if:  

1. they have a controlling partner in common; or 

2. they receive or have received any direct or indirect 
subsidy from any of them; or 

3. they have the same legal representative for purposes of 
this bid; or 

4. they have a relationship with each other, directly or 
through common third parties, that puts them in a 
position to have access to information about or influence 
on the Bid of another Bidder, or influence the decisions 
of the Employer regarding this bidding process; or 

http://www.mof.gov.na/procurement-policy-unit
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5. a Bidder participates in more than one bid in this bidding 
process. Participation by a Bidder in more than one Bid 
will result in the disqualification of all Bids in which the 
party is involved.  However, this does not limit the 
inclusion of the same subcontractor in more than one 
bid: or  

6. a Bidder or any of its affiliates participated as a 
consultant in the preparation of the design or technical 
specifications of the contract that is the subject of the 
Bid; or  

7. a Bidder, or any of its affiliates has been hired (or is 
proposed to be hired) by the Employer as Engineer for 
the contract. 

 5.3 (a)   A bidder that is under a declaration of ineligibility by the 
Government of Namibia in accordance with applicable 
laws at the date of the deadline for bid submission and 
thereafter shall be disqualified. 

(b)   Bids from contractors appearing on the ineligibility lists of 
African Development Bank, Asian Development Bank, 
European Bank for Reconstruction and Development, 
Inter-American Development Bank Group and World 
Bank Group shall be rejected. 

 

 5.4 Government-owned enterprises in the Republic of Namibia 
shall be eligible only if they can establish that they are legally 
and financially autonomous and operate under commercial 
law, and that they are not a dependent agency of the 
Government. 

6. Qualifications of 
Bidders 

6.1  All bidders shall provide in Section III, a preliminary description 
of the proposed work method and schedule, including drawings 
and charts, as necessary. 
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6.2  Bidders shall include the information and documents listed    
hereunder with their bids, unless otherwise stated in the 
BDS. The non-submission of the documents by the Bidder 
within the prescribed period may lead to the rejection of its 
bid. 

 (a) copies of original documents defining the constitution or 
legal status, place of registration, and principal place of 
business of the Bidder.  

(b) total monetary value of construction works performed for 
each of the last five years. 

(c) experience in works of a similar nature and size for each 
of the last five years or as otherwise stated in the BDS; 
and clients who may be contacted for further information 
on those contracts. 

(d) major items of construction equipment proposed to carry 
out the Contract. 

(e) qualifications and experience of key site personnel and 
technical personnel proposed for the contract. 

(f) report on the financial standing of the Bidder for the last 
three years, such as certified copies of Financial 
Statements/Audited Accounts as filed at the Registrar of 
Companies. 

 (g) evidence of adequacy of working capital for this Contract 
(access to line(s) of credit and availability of other 
financial resources). 

(h) authority to seek references from the Bidder’s bankers.  

(i) information regarding any litigation, current or during the 
last five years, in which the Bidder was/is involved, the 
parties concerned, the issues involved, the disputed 
amounts, and awards. 

(j) proposals for subcontracting components of the Works 
amounting to more than 10 percent of the Contract Price. 
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 6.3   To qualify for award of the Contract, bidders shall meet the 
following minimum qualifying criteria: 

(a)  a minimum average annual financial amount of    
construction   work over the period specified in the 
BDS.  

(b) experience as prime contractor in the construction of a 
minimum number of works of a nature and complexity 
equivalent to the Works over a period as specified in 
the BDS (To comply with this requirement, works cited 
should be at least 70 percent complete).         

(c) proposals for the timely acquisition (own, lease, hire, 
etc.) of the essential equipment listed in the BDS. 

(d) a Contract Manager/Supervisor with five years’ 
experience in works of an equivalent nature and volume, 
including no less than three years as Manager or as 
otherwise specified in the BDS.  

(e) liquid assets and/or credit facilities, net of other 
contractual commitments and exclusive of any advance 
payments which may be made under the Contract, of no 
less than the amount specified in the BDS. 

A consistent history of litigation or arbitration awards against 
the Applicant or any partner of a Joint Venture may result in 
disqualification. 

B. Contents of Bidding Document 

7. Sections of 
Bidding 
Document 

7.1 The Bidding Document consists of all the Sections indicated 
below and should be read in conjunction with any Addenda 
issued in accordance with ITB 10. 

Section I - Instructions to Bidders (ITB) 
Section II - Bidding Data Sheet 
Section III - Bidding Forms 
Section IV - Evaluation Criteria 
Section V - Employer’s Requirements  

 Section VI - General Conditions of Contract (GCC) 

 Section VII - Special Conditions of Contract (SCC) 

 Section VIII - Contract Forms  

 

 7.2 The Invitation for Bids issued by the Employer is not part of 
the Bidding Document. 
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8. Clarification of 
Bidding 
Document  

8.1 A prospective Bidder requiring any clarification of the Bidding 
Document shall contact the Employer in writing at the 
Employer’s address indicated in the BDS. 

The Employer will respond in writing to any request for 
clarification, provided that such request is received 14 days 
prior to the deadline for submission of bids.  

Should the Employer deem it necessary to amend the Bidding 
Document as a result of a request for clarification, it shall do 
so following the procedure under ITB 10. 

9. Site visit/Pre-bid 
meeting 

9.1 Bidders, at the Bidders’ own responsibility and risk, are 
encouraged to visit and examine the Site of Works and its 
surroundings and obtain all information that may be 
necessary for preparing their Bids and entering into a contract 
for construction of the Works.  The costs of visiting the Site 
shall be at the Bidders’ own expense. 

9.2 The Bidder or its designated representative is invited to attend 
a pre-bid meeting, as provided for in the BDS. The purpose 
of the pre-bid meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

10. Amendment of 
Bidding 
Document 

10.1 At any time prior to the deadline for submission of bids, the 
Employer may amend the Bidding Document by issuing 
addenda and extend the deadline for submission of bids, if 
needed.  

C. Preparation of Bids 

11. Cost of Bidding 11.1 The Bidder shall bear all costs associated with the 
preparation and submission of its Bid, and the Employer shall 
in no case be responsible or liable for those costs irrespective 
of the outcome of the bidding process. 

12. Language of Bid 12.1 The Bid, supporting documents as well as all correspondence 
relating to the bid exchanged by the Bidder and the Employer 
shall be in English Language.  

13. Documents 
Comprising the 
Bid 

13.1 The Bid shall comprise the following: 

(a) Bid submission Form (in the format indicated in Section 
III).  

(b) Qualification information and documentary evidence 
establishing the Bidder’s qualifications to perform the 
contract. 

(c) completed Activity Schedule.  
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(d) The following documentary evidence is required 
and compulsory. Failure to submit will result in 
disqualification. 

i. have a Valid Certified Copy of Company 
Registration Certificate / Founding Statement. 

ii. have a Valid Original or Certified Copy of Good 
Standing Tax Certificate. 

iii. have an Original / Certified Copy of Valid Good 
Standing Social Security Certificate. 

iv. have a Valid Certified Copy of Affirmative Action 
Compliance Certificate, proof from Employment 
Equity Commissioner that bidder is not a relevant 
employer, or exemption issued in terms of Section 
42 of the Affirmative Action Act, 1998. 

v. completion of the Written Undertaking as 
Contemplated in Section 138(2) of the Labour Act, 
2007. 

vi. an undertaking on the part of the Bidder that the 
salaries and wages payable to its personnel in 
respect of this proposal are compliant to the 
relevant laws, Remuneration Order, and Award, 
where applicable and that it will abide to sub-clause 
4.6 of the General conditions of Contract if it is 
awarded the contract or part thereof. 

vii. other documentation as required in the BDS 

 

14. Bid Submission 
Form and 
Schedules 

14.1 The Bid Submission Form, Schedules, and all documents 
listed under ITB 13.1 shall be prepared using the relevant 
forms, if so provided.  

15. Alternative 
Proposal 

15.1 Alternative Technical Proposals and completion dates if 
allowed shall be indicated in Section V- Specifications. The 
evaluation methodologies for their consideration shall be 
given in Section III. 

16. Bid Prices and 
Discounts 

16.1 The Contract shall be for the whole Works, as described in ITB 
Sub-Clause 1.1, based on the priced Activity Schedule 
submitted by the Bidder. 

 
16.2 Bidders shall fill in rates and prices for all items of the Works 

described in the priced Activity Schedule.  Items for which no 
rate or price is entered by Bidders, shall not be paid for by the 
Public Entity when executed and shall be deemed covered by 
the other rates and prices in the Activity Schedule. 
Corrections, if any, shall be made by crossing out, initialling, 
dating and rewriting. 

 
16.3 All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause, as of the date 14 
days prior to the deadline for submission of bids, shall be 
included in the rates, prices, and total Bid price submitted by 
Bidders. 
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16.4  The price to be quoted in the Bid Submission Form shall be 

the total price of bid after any discount offered. 

The discount if any and the conditions of its application shall 
be indicated separately. 

17. Currencies of 
Bid and Payment 

17.1 The bid price and rates shall be in Namibian Dollars and fixed 
for the duration of the contract unless otherwise specified in 
the BDS. 

17.2 Unless otherwise specified in BDS interim payment for Plant 
and Material on site is applicable as per GCC 39.7. 

18. Documents 
Comprising the 
Technical 
Proposal 

18.1 The Bidder shall furnish a Technical Proposal including a 
statement of work methods, equipment, personnel, schedule 
and any other information as stipulated in the Bidder 
Qualification Form (section IV), in sufficient details to 
demonstrate the adequacy of the Bidders’ proposal to meet 
the work requirements and the completion time.   

19. Period of Validity 
of Bids 

19.1 Bids shall remain valid for a period specified in the BDS. 
The Bid Validity period should not exceed 180 days.  

 19.2 In exceptional circumstances, prior to expiry of the original bid 
validity period, the Employer may request that the bidders 
extend the period of validity for a specified additional period. 
The request and the responses thereto shall be made in 
writing.  

20. Bid Security/Bid 
Securing 
Declaration 

20.1 The Bidder shall furnish either a subscription to a Bid 
Securing Declaration or a Bid Security in its original form with 
its bid as part of its bid, if so required in the BDS. 

20.2 Bid Security shall be in the form of a Bank Guarantee from a 
local commercial bank as per the format contained in section 
IV and shall be valid for a period of 30 days beyond the 
validity period of the bid or beyond any period of extension. 

 20.3  Any bid not accompanied by an enforceable and substantially 
compliant Bid Security or a subscription to a Bid Securing 
Declaration in the Bid Submission Form, if required in 
accordance with ITB 20.1, shall be rejected by the Employer 
as non-responsive. 

 20.4 Bid Security shall be forfeited, or the Bid Securing declaration 
exercised for non-compliance on the part of the Bidder for 
reasons mentioned in the Bid Security format contained in 
Section III or the Bid Suring Declaration contained as 
Appendix to the Bid Submission Form. 

21. Format and 
Signing of Bid 

21.1 The Bidder shall prepare one original of the documents 
comprising the bid as described in ITB 13.1 and clearly mark 
it “ORIGINAL”. In addition, the Bidder shall submit the number 
of copies as specified in the BDS, clearly mark with the label 
“COPY.” In the event of any discrepancy between the original 
and the copies, the original shall prevail.  
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21.2 The original and all copies of the bid shall be typed or written 
in indelible ink and shall be signed by a person duly 
authorized to sign on behalf of the Bidder. 

D. Submission and Opening of Bids 

22. Sealing and 
Marking of Bids 

22.1 Bidders may always submit their bids by mail or by hand. 
Procedures for submission, sealing and marking are as 
follows: 

(a) Bidders submitting bids by mail or by hand shall enclose 
the original and each copy of the Bid, including 
alternative bids, if permitted in accordance with ITB 15, in 
separate sealed envelopes, duly marking the envelopes 
as “ORIGINAL”, “ALTERNATIVE” and “COPY.”  These 
envelopes containing the original and the copies shall 
then be enclosed in one single envelope. The rest of the 
procedure shall be in accordance with ITB sub-Clauses 
22.2. 

 22.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder. 

(b) be addressed to the Employer as indicated in ITB 22.1. 

(c) bear the specific identification of this bidding process 
indicated in accordance with ITB 1.1.  

(d) bear a warning not to open before the time and date for 
bid opening. 

23. Deadline for 
Submission of 
Bids 

23.1 Bids shall be delivered to the Employer at the address and no 
later than the time and date specified in the BDS. 

The Employer may, at its discretion, extend the deadline for 
the submission of bids by amending the Bidding Document in 
accordance with ITB 10. 

24. Late Bids 24.1 Late bids shall not be considered. They will be returned 
unopened 

25. Withdrawal, 
Substitution, and 
Modification of 
Bids 

25.1 No bid may be withdrawn, substituted, or modified in the 
interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder 
on the Bid submission Form or any extension thereof.   

26. Bid Opening 26.1 The Employer shall open the bids at the time place and 
address specified in the BDS in the presence of Bidders` 
designated representatives who choose to attend.   

 26.2  The bidders' names, the Bid Prices, the total amount of each 
bid, any discounts, any alternative bid, bid modifications and 
withdrawals, the presence or absence of bid security, and 
such other details as the Employer may consider appropriate, 
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will be announced, and recorded by the Employer at the 
opening. 

E. Evaluation and Comparison of Bids 

27. Confidentiality 27.1 Information relating to the examination, evaluation, 
comparison, and post-qualification of bids and 
recommendation of contract award, shall not be disclosed to 
Bidders or any other person not officially concerned with such 
process.  

 27.2 Any attempt by a Bidder to influence the Employer in the 
evaluation of the bids or Contract award decisions may result 
in the rejection of its bid.   

28. Clarification of 
Bids 

 

28.1 To assist in the examination, evaluation, and comparison of 
the bids, and qualification of the Bidders, the Employer may, 
at its discretion, ask any Bidder for a clarification of its bid. No 
change in the prices or substance of the bid shall be sought, 
offered, or permitted, except to confirm the correction of 
arithmetical errors discovered by the Employer in the 
evaluation of the bids, in accordance with ITB 31. 

 

29. Determination of 
Responsiveness  

29.1 The Employer’s determination of a bid’s responsiveness is to 
be based on the contents of the bid itself, as defined in ITB13. 

 29.2 A substantially responsive bid is one that meets the 
requirements of the Bidding Document without material 
deviation, reservation, or omission.  

 29.3 The Employer shall examine the technical aspects of the bid 
submitted in accordance with ITB 18, Technical Proposal, in 
particular, to confirm that all requirements of Section V 
(Employer’s Requirements) have been met without any 
material deviation, reservation or omission. 

 29.4 If a bid is not substantially responsive to the requirements of 
the Bidding Document, it shall be rejected by the Employer 
and may not subsequently be made responsive by correction 
of the material deviation, reservation, or omission. 

30. Nonconformities, 
Errors, and 
Omissions 

30.1 Provided that a bid is substantially responsive, the Employer 
may waive any non-material non-conformity in the bid, 
request that the Bidder submit the necessary information or 
documentation, to rectify nonmaterial nonconformities in the 
bid related to documentation requirements but not related to 
any aspect of the price of the bid; and shall rectify quantifiable 
nonmaterial nonconformities related to the Bid Price.  

31. Correction of 
Arithmetical 
Errors 

31.1 Provided that the bid is substantially responsive, the 
Employer shall correct arithmetical errors on the following 
basis: 

(a) only for unit price contracts, if there is a discrepancy 
between the unit price and the total price that is obtained 
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by multiplying the unit price and quantity, the unit price 
shall prevail and the total price shall be corrected, unless 
in the opinion of the Employer there is an obvious 
misplacement of the decimal point in the unit price, in 
which case the total price as quoted shall govern and the 
unit price shall be corrected. 

(b) if there is an error in a total corresponding to the addition 
or subtraction of subtotals, the subtotals shall prevail, and 
the total shall be corrected.  

(c) if there is a discrepancy between words and figures, the 
amount in words shall prevail, unless the amount 
expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to 
(a) and (b) above. 

32. Margin of 
Preference 

32.1 Unless otherwise specified in the BDS, Margin of 
preference shall apply.          

33. Evaluation of 
Bids 

33.1 The Employer shall use the criteria and methodology defined 
in this clause and no other evaluation criteria or 
methodologies shall be permitted. 

 
33.2 To evaluate a bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the 
provision, if any, for contingencies in the Summary Bill of 
Quantities for admeasurement contracts or Schedule of 
Prices for lump sum contracts, but including Daywork 
items, where priced competitively; and 

(b) price adjustment for correction of arithmetic errors, 
discounts, non-conformities, due to the supplementary 
criteria as defined in Section III, and Margin of 
Preference, if applicable. 

 
33.3 If this Bidding Document allows Bidders to quote separate 

prices for different contracts, and to award multiple contracts 
to a single Bidder, the methodology to determine the lowest 
evaluated price of the contract combinations, including any 
discount offered in the Bid Submission Form, is specified in 
Section III (Evaluation and Qualification Criteria). 

 
33.4 If the bid for an admeasurement contract, which results in the 

lowest Evaluated Bid Price, is seriously unbalanced, front 
loaded or substantially below updated estimates or if any item 
in the Priced Activity Schedule is front loaded or contains an 
erroneous amount in the opinion of the Employer, the 
Employer may after clarification require the Bidder to produce 
detailed price analysis for any or all items that the amount of 
the performance security be increased at the expense of the 
Bidder. 

34. Comparison of 
Bids 

34.1 The Employer shall compare all substantially responsive bids 
in accordance with ITB 33 to determine the lowest evaluated 
bid. 
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35. Qualification of 
the Bidder 

35.1 The Employer shall determine to its satisfaction whether the 
Bidder that is selected as having submitted the lowest 
evaluated substantially responsive bid meets the qualifying 
criteria.  

36. Employer’s Right 
to Accept Any 
Bid, and to 
Reject Any or All 
Bids 

36.1 The Employer reserves the right to accept or reject any bid, 
and to annul the bidding process and reject all bids at any 
time prior to contract award, without thereby incurring any 
liability to Bidders.  

F. Award of Contract 

 

37. Award Criteria 37.1 Subject to ITB 36.1, the Employer shall award the Contract to 
the Bidder whose offer has been determined to be the lowest 
evaluated bid and is substantially responsive to the Bidding 
Document, provided further that the Bidder is determined to 
be qualified to perform the Contract satisfactorily. 

38. Notification of 
Award 

38.1  Prior to the expiration of the period of bid validity, the 
Employer shall, for contract amount above the prescribed 
threshold of N$ 2 M, notify the selected bidder of the 
proposed award and accordingly notify unsuccessful bidders. 
Subject to Challenge, the Employer shall notify the selected 
Bidder, in writing, by a Notification of award for award of 
contract. The Notification of award shall specify the sum that 
the Employer will pay the Contractor in consideration of the 
execution and completion of the Works (hereinafter and in 
the Conditions of Contract and Contract Forms called “the 
Contract Price”) and the requirement for the Contractor to 
remedy any defects therein as prescribed by the Contract.  
Within seven days from the issue of notification of award, the 
Purchaser shall publish on the Public Procurement Portal 
(www.mof.gov.na/procurement-policy-unit) and the 
Purchaser’s website, the results of the Bidding Process 
identifying the bid and lot numbers and the following 
information:  

 (i)  name of the successful Bidder, and the Price it 
offered, as well as the duration and summary scope of the 
contract awarded; and 

 (ii) an executive summary of the Bid Evaluation Report. 

38.2 Until a formal contract is prepared and executed, the 
notification of award shall constitute a binding Contract.  

39. Signing of 
Contract 

39.1 Promptly upon issue of notification of award, the Employer 
shall send to the successful Bidder the Contract Agreement. 

 39.2 Within thirty (30) days of receipt of the Contract Agreement, 
the successful Bidder shall sign, date, and return it to the 
Employer. 

http://www.mof.gov.na/procurement-policy-unit
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40. Performance 
Security 

 

 

 

 

40.1 Within thirty (30) days of the receipt of the notification of 
award from the Employer, the successful Bidder shall furnish 
the Performance Security in accordance with the conditions of 
contract, using for that purpose the Performance Security 
Form included in Section VIII (Contract Forms).  

40.2 Failure of the successful Bidder to submit the above-
mentioned Performance Security or to sign the Contract 
Agreement within the prescribed delay shall constitute 
sufficient grounds for the annulment of the award and 
forfeiture of the bid security. 

41. Advance 
Payment and 
Security 

41.1 The Public Entity shall provide an Advance Payment on the 
Contract Price as stipulated in the GCC, subject to a 
maximum amount, as stated in the BDS. The Advance 
Payment shall be guaranteed by a security as per the format 
contained in Section VIII.   

42. Plant and 
Materials on site 

42.1 Unless otherwise specified in BDS interim payment for Plant 
and Material on site is applicable as per GCC 39.7. 

43. Debriefing 43.1 The Purchaser shall promptly attend to all debriefing for the 
contract made in writing and within 30 days from the date of 
the publication of the award or date the unsuccessful bidders 
are informed about the award. 
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Section II.  Bidding Data Sheet (BDS) 

The following specific data for the works to be procured shall complement, supplement, or amend 
the provisions in the Instructions to Bidders (ITB).  Whenever there is a conflict, the provisions 
herein shall prevail over those in ITB. 

A. General 

ITB 1.1  

 

The Public Entity is:  
National Housing Enterprise 

The Works are:  
Construction of Thirty (30) Houses in Omuthiya  

Reference number of Contract:   
W/ONB/NHE-01/23/24 

The Project is: 
Construction of Thirty (30) Houses in Omuthiya 

ITB 1.2 The Intended Completion period is: 
6 Calendar months from start date to completion 
Detailed Construction programme must be submitted with the Bid 

ITB 2.1 The Funding Agency is:  
National Housing Enterprise 

ITB 5.3 A list of firms debarred from participating in Public Procurement in Namibia is 
available at http://www.mof.gov.na/procurment -policy-unit. 

A list of firms debarred by World Bank is available at 
http://www.worldbank.org/debarr 

ITB 5.3 (a) Bidders are requested to complete a self-declaration form. 

A bidder that is under a declaration of ineligibility by the Government of 
Namibia in accordance with applicable laws at the date of the deadline for bid 
submission and thereafter shall be disqualified. 

ITB 5.3 (b) Bids from contractors appearing on the ineligibility lists of African Development 
Bank, Asian Development Bank, European Bank for Reconstruction and 
Development, Inter-American Development Bank Group and World Bank 
Group shall be rejected. 

Bidders should submit a statement on past and present declaration of 
ineligibility, if any, by any local/international agency or any termination of 
contract for unsuccessful completion of assignment, giving adequate details to 
enable a fair assessment. 

ITB 6.2 (a) Certified copies of original documents defining the constitution or legal status, 
place of registration, and principal place of business of the Bidder 

ITB 6.2 (c) 
 
 
 
 

Experience in one or more house/residential construction or building works 
project with size and value equivalent to bid amount.  

i. Each project must have been completed within the last five (5) years 
(2018-2022). 

ii. Projects will be assessed individually and not combined. At least one of 
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the Projects mentioned must meet the required criteria. 

iii. Bidders must submit reference letters, award letters or any other 
documentary proof referring to the completed project and its value. 

iv. Bidders must submit certificates of practical completion as supporting 
documents of the letters mentioned in (iii) above. 

v. Value of the project must be indicated on one of these attachments or 
confirmed separately. Payments certificates may be submitted to proof the 
project value. 

vi. Clients and consultants (principal agents) will be contacted for 
confirmation and further information on the projects listed.  

Bidders are required to identify two (2) projects and list them on the forms 
provided in Table 4. 

Please note that physical inspection will be carried out to assess the cited 
projects and consultation will be held with principal agents and clients. This will 
constitute a score and failure to physically proof what has been presented by 
the bidder might result in disqualification. 

ITB 6.2 (d) Construction equipment proposed to carry out the contract/project.  

List must be provided with proof of ownership.  

Lease or renting is allowed and proof of agreements or recent accounts 
confirmations with tool/plant/machinery/equipment hires must be provided. 
(Proof must not be older than 12 months) 

ITB 6.2 (e) Qualifications and experience of key site personnel and technical personnel 
proposed for the contract.  

At least two (2) must be listed with detailed CVs attached. 

Proposed personnel must work for the Bidder or provide letter of intent once 
Bidder is awarded the contract (proof must be attached).  

Detailed Organogram/ similar layout must be provided by bidders  

ITB 6.2 (f) Provide certified copies of financial statements/audited accounts for the last 
five (5) years (2018-2022).  

ITB 6.2 (g) Evidence of adequate working capital for this contract of at least 30% of the bid 
amount. 

Proof of access to line(s) of credit and/or availability of any other financial 
resources must be provided.  

Such proof should have been issued after the invitation date. 

Bank letters issued specifically for this bid should be in original form and must 
be signed and stamped by an authorised person.  

Copies of other proof not submitted in original must be certified.   

Letter of intent will not be accepted. Bidder must demonstrate to have funds 
available if they happen to be the successful bidder. 

Recent bank statements indicating available funds will be considered.  

Bank letters confirming the available funds should clearly state a balance at/on 
hand at time of issue.  
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ITB 6.2 (h) Submission of an acceptable bank rating from a registered Namibian Bank.  
Only ratings of A, B, or C are considered acceptable. 

ITB 6.2 (i) Bidder shall complete and submit a comprehensive list of all past and current 
litigation, arbitration, mediation, or any other dispute resolution solutions 
involved in the past 5 years (2018-2022). 

Information regarding any litigation, current or during the last five years, in 
which the Bidder was/is involved, the parties concerned, the issues involved, 
the disputed amounts, and awards.  

A consistent history of litigation or arbitration awards against the Bidder or any 
partner of a Joint Venture may result in disqualification. 

ITB 6.2 (j) Proposals for subcontracting components of the works amounting to more than 
10 percent of the contract price (only if any components will be subcontracted) 

  

ITB 6.3 (b) Experience as Prime Contractor in the construction of works of a nature and 
complexity equivalent to at least 50% of bid amount, within the last five (5) 
years (2018-2022). (This entails any type of construction) 

i. Projects will be assessed individually and not combined. 

ii. At least one of the Projects mentioned must meet the required criteria.  

ITB 6.3 (c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential 
equipment required for performance of the contract such as: 

i. Company vehicles. 

ii. Trucks, trailers, transport of materials. 

iii. Transport of workers. 

iv. Site offices. 

v. Site storage. 

vi. Mortar mixers batching plants, concrete mixers and/or concrete supply 
plans. 

vii. Dumper trucks. 

viii. Excavators. 

ix. Compressor/hard rock/soft rock breakers. 

x. Small tools (wheelbarrows, spades, etc.); and/or 

xi. Any other equipment not listed. 

List of equipment must be provided with proof of ownership.  

Lease or renting is allowed and proof of agreements or recent accounts 
confirmations with rental hires must be provided. (Proof must not be older than 
12 months) 

ITB 6.3 (d) Contract/Project Manager/Site Agent with five years’ experience in works of an 
equivalent nature and volume, including no less than three years as Manager. 

Detailed CV of qualifications, job history and experience is required.  

Certified copies of qualifications in construction related disciplines or 
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equivalent must be provided.  

Proposed personnel must work for the Bidder or provide letter of intent once 
Bidder is awarded the contract (proof must be attached). 

ITB 6.3 (e)  Bidder must demonstrate access or availability of financial resources such as 
liquid assets, unencumbered real assets, lines of credit, financing partners, 
financial term sheets and other financial means, to a minimum of 30% of the 
bid amount.  

Proper proof must be attached and must have been issued after the invitation 
date or should be properly justified if issued before the invitation date. 

Bank letters issued specific for this bid should be in original form and must be 
signed and stamped by an authorised person.  

Copies of other proof not submitted in original must be certified.   

ITB 6.3 (f) i. Submission of a Detailed Construction Program 

ii. Submission of a Detailed Works Method Statement. 

iii. Bidder must demonstrate proof of building material suppliers accounts 
and/or cash accounts, together with good standing reference to 
demonstrate favourable trading history.  

Such proof should not be older than 12 months. 

Proof of cash accounts are accepted provided that the Bidder proves to have 
financial means to utilise and service the account or the account shows a 
favourable balance. 

This criterion will be assessed separately and will not form part of financial 
resources in ITB 6.2(g) and 6.3(e).   

B. Bidding Documents 

ITB 8.1 The Public Entity’s address for clarification is:  
7 General Murtala Mohammed Avenue, Eros in Windhoek 

procurement@nhe.com.na 

Deadline to seek clarification is: 
Monday, 23 October 2023  

ITB 9.2 A pre-bid meeting has been scheduled for: 
Monday, 16 October 2023 at 10h00 am  
On site in Omuthiya  
Pre bid meeting is not compulsory, but attendance is highly recommended. 

Non-attendance will not be a cause for disqualification. 

C. Preparation of Bids 

ITB 13.1 The Bid shall comprise the following: The following documentary evidence 
is required and compulsory: (Failure to submit will result in disqualification) 

1. Bid Submission Form, (in accordance with the format indicated in 
Section III), duly completed, and stating full names of Contractor’s 
representative. Attach certified copy of identity document (ID) or 
certified copy of a valid passport of representative.  

mailto:procurement@nhe.com.na
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2. Qualification information and documentary evidence establishing the 
Bidder’s qualifications to perform the contract. 

3. Duly/Fully completed and signed Schedule of Rates including 
Summary of Construction Cost. 

4. Mandatory Legal Requirements: 

For the bid to meet the mandatory requirements, the bidder must 

submit the following documents as outlined in section 50 of the 

Act: 

(a) an original or certified copy of a valid certificate of good 

standing with the Receiver of Revenue. 

(b) a valid certificate of good standing with the Social Security 

Commission or,  

in the case where a company has no employees, 
confirmation letter from the Social Security Commission. 

(c) as required by the Affirmative Action (Employment) Act, 

1998 (Act No. 29 of 1998) -  

(i) a certified copy of a valid affirmative action 

compliance certificate issued under section 41 of 

that Act. 

(ii) a certified copy of an exemption issued under 

section 42 of that Act, or 

(iii) a certified copy of proof from the Employment Equity 

Commissioner that the bidder or supplier is not a 

relevant employer as defined in that Act. 

(d) a written undertaking as contemplated in section 138(2) of 

the Labour Act, 2007(Act No. 11 of 2007), and 

(e) a certified copy of a valid –  

(i) certificate of business registration for an entity 

incorporated or registered under the company or 

close corporation laws of Namibia. 

(ii) certificate of registration of a co-operative registered 

under the laws regulating co-operatives in Namibia. 

(iii) document serving as evidence of registration as a 

trust and the trust deed for a trust registered under 

the laws regulating trusts in Namibia, or  

(iv) partnership agreement in the case of a partnership, 

a valid joint venture agreement in the case of a joint 

venture or a valid agreement in case of other similar 

arrangements,  

but a bidder or supplier who is a sole proprietor only needs to comply 
with the provisions of paragraph (a) to (d) as well as (f) to (i). 
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5. an undertaking on the part of the Bidder that the salaries and wages 
payable to its personnel in respect of this proposal are compliant to 
the relevant laws, Remuneration Order, and Award, where applicable 
and that it will abide to sub-clause 4.6 of the General conditions of 
Contract if it is awarded the contract or part thereof. (separate letter 
from bidder)  

6. Bidders are advised to observe the following, of which failure will 
result in disqualification of bids: 

i. Bidding document must be submitted in original with 
one extra copy. 

ii. Bidding document must be fully signed and initialled 
on every page. 

iii. Authorisation to sign bids on behalf of the Bidder as 
stated in ITB 21. 2.. 

iv. Bid Securing Declaration form must be fully completed 
and signed (in accordance with the format indicated in 
Section III). 

v. Certificate of Bidder’s Visit to Site must be fully 
completed and signed. (compulsory) 

vi. Completion of Eligibility Self-Declaration Form.ITB5.3(a)  

ITB 13.1 (d) v. N/A – Bids are not reserved for SMEs 

ITB 15.1 N/A – Alternative proposals will not be considered. Alternative materials and/or 
methods proposals should be submitted after award of the contract in 
accordance with GCC/SCC 37  

ITB 17.1 The Contract is not subject to price adjustment in accordance with GCC Clause 
44.  

The price shall be in Namibian Dollars, and it shall be a Fixed Price Contract 
for the duration of the contract. 

ITB 17.2 Interim Payment for Plant and Material on site is not applicable.  

ITB 19.1 The Bid shall be valid for 180 days after the deadline set for the submission of 
bid, the deadline being counted as day one of the validity period. 

ITB 20.1 The Bidder shall subscribe to a Bid Securing Declaration (on the form provided 
or in the format indicated in Section III) 

(Any Bid not accompanied by a subscription shall be rejected and regarded as 
non-responsive)  

D. Submission and Opening of Bids 

ITB 21.1 The number of copies of the Bid to be completed and returned shall be: 
One (1) original and one (1) copy. They should be clearly marked 
“ORIGINAL” & “COPY” 

Relevant pages shall be signed, and all other pages shall be initialled.  
Failure to sign in accordance with this requirement will result in bid being 
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rejected as non-responsive 

ITB 21.2 a) This authorization shall consist of written confirmation and shall be 
attached to the bid. It may include – 

(i) a delegation of power by resolution of the Board of a company; 
or 

(ii) from the CEO, himself holding power from the Board; or 

(iii) from a Director being a shareholder of a company; or  

(iv) through a Power of Attorney. 

The name and position held by each person signing the authorization must 
be typed or printed below the signature. 

b) In the case of Bids submitted by an existing or intended JV an undertaking 
signed by all parties – 

(i) stating that all parties shall be jointly and severally liable, if so, 
required in accordance with ITB 5.1; and 

(ii) nominating a Representative who shall have the authority to conduct 
all business for and on behalf of all the parties of the JV during the 
bidding process and, in the event the JV is awarded the Contract, 
during contract execution.” 

The name and capacity of each person signing the authorisation must be 
typed or printed below the signature. 

Note: The power of Attorney or other written authorization to sign may be for a 
determined period or limited to a specific purpose. 

ITB 23.1  The Employer’s address for the purpose of bid submission is: 
7 General Murtala Mohammed Avenue, Eros in Windhoek 

Attention:  

Noreen Siyanga (Head: Procurement Management Unit) 

The deadline for submission of bids shall be: 
Friday, 10 November 2023 @ 10:00 am 

ITB 26.1 

 

The bid opening shall take place at:  
7 General Murtala Mohammed Avenue, Eros in Windhoek 
NHE Head Office (Lecture Hall)  
Date and time:  Friday, 10 November 2023 at 10:15 am 

E. Evaluation and Comparison of Bids 

ITB 29 NHE’s determination of a bid’s responsiveness is to be based on the contents 
of the bid itself, as defined in ITB13. 

A bidder will be responsive if the bidder fully comply with all the bid 
requirements and whose past performance, reputation and financial capability 
is deemed acceptable by NHE. 

ITB 32 Margin of preference shall apply 

The maximum cumulative allowable margin of preference applicable to 
exclusive preferences for price evaluation purposes is 10%. 

A bidder must complete and sign the declaration in respect of exclusive 
preference included in this document above, outlining the preferences the 
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bidder qualifies for and the grounds for such qualifications. 

ITB 33 The bid will be evaluated in terms of the criteria and procedures outlined 
in the ITB, the Bidding Data Sheet and Section IV – Evaluation Criteria 

ITB 36 NHE reserves the right to reject any bid under the following conditions:  

a) Bidders who are currently contracted/employed by NHE in on-going 
projects of a similar nature (housing construction, repairs and 
maintenance, renovations, extension, and upgrades etc.), and not yet 
completed at advert date. 

b) Bidders who have been employed/contracted by NHE in the last ten 
(10) years and whose past performance, reputation and financial 
capability is deemed unacceptable by NHE.   

F. Award of Contract 

ITB 37.1 The award of contract shall be based upon information and documentary proof 
provided together with the bidding document.  Deviation or material changes to 
such without the prior approval of the employer will be considered a 
fundamental breach of contract and may result in termination in terms of GCC 
57 

ITB 39 Upon award, the successful bidder will be provided with the contract agreement, 
accompanied by a KYC (Know Your Client) Form which must be completed by 
the successful bidder and submitted together with the Contract Agreement 
within thirty (30) days of receipt. 

The NHE is an accountable institution in terms of the Financial Intelligence Act, 
2012 (Act No. 13 of 2012) as amended (FIA). 

The KYC Form is a set requirement by FIA and NHE is liable for the identity 
verification of all business parties and verification of the origin of money 
received in order to refrain from engaging in any money laundering transaction 
and to prevent the receipt of any proceeds from unlawful activities. 

Bidders are required to disclose the origin of funds to be used for the execution 
of the procurement, by either submitting any documentary proof or by 
completing the source of funds declaration form in this document.  

ITB 40.1 The Standard Form of Performance Security acceptable to the Public Entity 
shall be “a Bank Guarantee”.   

The Bank guarantee shall be 10% of the contract price inclusive of provisional 
sums and contingencies sum and VAT. 

ITB 41.1 This clause shall be deleted.  There shall be no advance payment. 

ITB 42.1 Interim Payment for Plant and Material on site is not applicable.  
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Form – Bid Submission  

The Bidder must prepare the Bid Submission Form on stationery with its letterhead clearly 
showing the Bidder’s complete name and address. 

 
 Date: _______________ 
 Bidder’s Reference No.: _______________ 
 Procurement Reference No: ______________ 
 
To:  
 
We, the undersigned, declare that:  
 
(a) We have examined and have no reservations to the Bidding Documents, 

including Addenda issued in accordance with Instructions to Bidders (ITB); 

(b) We offer to execute in conformity with the Bidding Documents the following 
Works: 
________________________________________________________________;  

(c) The total price of our Bid, offered is (expressed in words and figures): 
_________________________________________________________________ 

________________________________________________________________; 

(d) Prompt payment discounts are as offered in the Bidding Forms.  

(e) Our bid shall be valid for a period of ________ [insert validity period as specified 
in ITB 19.1.] days from the date fixed for the bid submission deadline in 
accordance with the Bidding Documents, and it shall remain binding upon us and 
may be accepted at any time before the expiration of that period; 

(f) We hereby confirm that we have read and understood the content of the Bid 
Securing Declaration attached hereto and subscribe fully to the terms and 
conditions contained therein, if required. We understand that non-compliance to 
the conditions mentioned may lead to disqualification.  

(g) If our bid is accepted, we commit to obtain a Performance Security and a 
Preference Security (if applicable) in accordance with the Bidding Document. 

(h) We, including any subcontractors or suppliers for any part of the contract, do not 
have any conflict of interest in accordance with ITB 5.2.  

(i) We are not participating, as a Bidder in more than one bid in this bidding process 
other than alternative offers submitted in accordance with ITB 15. 

(j) Our firm, its affiliates, or subsidiaries, including any Subcontractors or Suppliers 
for any part of the contract, has not been declared ineligible under the laws of 
Namibia. 

(k) We are not a government owned entity / We are a government owned entity but 
meet the requirements of ITB 5.4. 

(l) We understand that this bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal contract is prepared and executed.  

(m) We understand that you are not bound to accept the lowest evaluated bid or any 
other bid that you may receive; and 
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(n) If awarded the contract, the person named below shall act as Contractor’s 
Representative: (Provide certified copy of identity document (ID) or certified 
copy of a valid passport of representative, including Evidence of signatory 
authorized to sign the bid)  

________________________________________________________ 

Name of 
Representative: 

 

In the capacity of: 
 

Signed: 
 

 

 

Name of Bidder: 

Duly authorized to Sign the Bid for and on behalf of: 

       Physical Address:        
 

 
 

Postal Address: 
 

 
 

Tel no. (Office): 
 

Cell: 
 

email: 
 

Date: 
 

 

Seal of Company 
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Form – Self Declaration 

SELF-DECLARATION FORM 

 

Procurement Reference No:  

Title 

I/We the undersigned declare that: 

1. I / we are not blacklisted by the Government of Namibia in accordance with 

applicable laws at the date of the deadline for bid submission. 

 

2. I/ we are not blacklisted by African Development Bank, Asian Development Bank, 

European Bank for Reconstruction and Development, Inter-American 

Development Bank Group and World Bank Group. 

 

3. I/ we will submit a statement on past and present declaration of ineligibility, if any, 

by any local/international agency or any termination of contract for unsuccessful 

completion of assignment, giving adequate details to enable a fair assessment. 

 

4. I/ we will inform the contracting authority, without delay, of any situation 

constituting a conflict of interest or could give rise to a conflict of interest. 

 

5. I/ we have not sought, attempted to obtain or accept any advantage, financial or 

in kind, to or from any party whatsoever, constituting an illegal or corrupt practice, 

either directly or indirectly, as an incentive or reward relating to the award of the 

contract. 

 

 

Declared at____________________________ this _____day of ____________ 20_____ 

 

Signature (of duly authorised person): ________________________________________ 

 

Full Name and Designation:   _______________________________________________ 
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Form – Bid Securing Declaration 

  
FORM - BID SECURING DECLARATION  

(Section 45 of Act) 

(Regulation 37(1)(b) an 37(5)) 
 

Date: ..................................[Day|month|year] 
  
Procurement Ref No.: .................................................. 

 

To:  .........................................................[insert complete name of Public Entity and 
address] 

 

I/We* understand that in terms of section 45 of the Act a public entity must include in the 

bidding document the requirement for a declaration as an alternative form of bid security. 
 

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in 

the event of 
 
(a) a modification or withdrawal of a bid after the deadline for submission of bids 
during the period of validity. 
 
(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid. 
 
(c) failure to sign a procurement contract in accordance with the terms and conditions 
set forth in the bidding document, should I/We* be successful bidder; or 
 
(d) failure to provide security for the performance of the procurement contract if 
required to do so by the bidding document. 
 

I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the 

successful Bidder 
 

Signed: 
..............................................................................................................................................  
[insert signature of person whose name and capacity are shown] 

 

Capacity of:  
[indicate legal capacity of person(s) signing the Bid Securing Declaration] 

 

Name: 
..............................................................................................................................................  
[insert complete name of person signing the Bid Securing Declaration] 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

Dated on ____________ day of __________________, _______  
[insert date of signing] 

 

Corporate Seal (where appropriate) 
[Note*: In case of a joint venture, the bid securing declaration must be in the name of all 

partners to the joint venture that submits the bid.]  
*delete if not applicable / appropriate 
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 Form – Written Undertaking  

 

Republic of Namibia 
Ministry of Labour, Industrial Relations and Employment Creation  

 
Witten undertaking in terms of section 138 of the Labour Act, 2007 and section 

50(2)(D) of the Public Procurement Act, 2015 
 

1. EMPLOYERS DETAILS 
 
Company Trade Name:………………………………………………….… 
 
Registration Number :...……………………………………………………... 
 
Vat Number: …………………………………………………………….…… 
 
Industry/Sector: ………………………………………………………….…… 
 
Place of Business:……………………………………………………...….. 
 
Physical Address:………………………………………………………….. 
 
Tel No.:………………………………………………………………...…… 
 
Fax No.:…………………………………………………………………. 
 
Email Address:………………………………………………………….. 
 
Postal Address:………………………………………………………….. 
 
Full name of Owner/Accounting Officer:…………..……………..……... 
 
……………………………………………………………………………......... 
 
Email Address:……………………………………………………………….. 
 
2. PROCUREMENT DETAILS 

 
Procurement Reference No.:………………………………………………….. 
 
Procurement Description: 
…………………………………………………………………………….……….. 
 
………………………………………………………………………...…………… 
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…………………………………………………………………………...………… 
 
Anticipated Contract Duration: …………………………………………………. 
 
Location where work will be done, good/services will be delivered: ……….. 
 
…………………………………………...………………………………………… 
 

3. UNDERTAKING 
 
I ……………………………………………[insert full name], owner/representative   
 
of ………………………………………………………….[insert full name of company]  
 
hereby undertake in writing that my company will at all relevant times comply  

fully with the relevant provisions of the Labour Act and the Terms and Conditions of 

Collective Agreements as applicable.  

 

I am fully aware that failure to abide to such shall lead to the action as stipulated in 

section 138 of the labour Act, 2007, which include but not limited to the cancellation of 

the contract/licence/grant/permit or concession.  

 

Signature: …………………………….. 
 
Date: ………………………………….. 
 
Seal:……………………………………. 

 

Please take note: 
1. A labour inspector may conduct unannounced inspections to assess the level of compliance 
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees 

rendering service(s) in relations to the goods and services being procured under this contract.  
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Declaration Forms – Exclusive Preference   

DECLARATION IN RESPECT OF EXCLUSIVE PREFERENCE 

Paragraph 9(3) and Annexure 6 of the Code of Good Practice on Preferences 
Referred to in Section 71 and 72 of Public Procurement Act, 2015 

Bidder must tick the appropriate box to indicate the category under which it has made a declaration. 

1. Manufacturer 

CATEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE 

(to be submitted with the bid / all the documents required must be submitted) 

TICK 

1 Manufacturer - Cost structure for Value Added Calculation in Annexure 1, and as 
certified by an Accountant  

(please refer to code of good practice for above stated annexures)  

Yes  

No  

If yes, please complete the part below, including the cost structure form. The form maybe 
reproduced, but it should be in the same format or reflect the whole information on it. 

Manufacture’s Declaration in Terms of Paragraph 9(3) and Annexure 6 of 
the Code of Good Practice 

I/We hereby declare that the manufactured goods meet the local content as determined 
in Annexure 1 of Code of good practice, as per the cost structure for Value Added 
Calculation. 

The Local Value-Added amounts to: N$_______________________________ 

 

NB: The cost structure reflecting the above amount must be attached to the bid for 
reference. (See last attachment) 

2. Micro, Small and Medium Enterprises 

CATEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE  

(to be submitted with the bid / all the documents required must be submitted) 

TICK 

2 Micro, Small and 
Medium Enterprise 

- certified copy of SME registration certificate  Yes  

No  

 

If yes, percentage indicating Namibian MSME ownership    

3. Women Owned Enterprise 

CATEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE 

(to be submitted with the bid / all the documents required must be submitted) 

TICK 

3 Women owned 
enterprise 

- Certified copy of identity documents (IDs) of all stakeholders  

- Certified copy of: 

founding statement and/or  

company registration indicating ownership structure and/or 

copy of shareholder certificate 

Yes  

No  
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If yes, percentage equity owned by Namibian women  

4. Youth Owned Enterprise  

TEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE 

(to be submitted with the bid / all the documents required must be 
submitted) 

TICK 

4 Youth owned 
enterprise 

- Certified copy of identity documents (IDs) of all stakeholders  

- Certified copy of founding statement/company registration 
indicating ownership structure/ copy of shareholder certificate  

Yes  

No  

 

If yes, percentage equity owned by Namibian youths   

5. Previously Disadvantaged Person owned Enterprise.  

CATEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE 

(to be submitted with the bid / all the documents required must be 
submitted) 

TICK 

5 Previously 
Disadvantaged 
Person owned 
enterprise 

- Certified copy of identity documents (IDs) of all stakeholders  

- Certified copy of founding statement/company registration 
indicating ownership structure/ copy of shareholder certificate  

Yes  

No  

 

If yes, percentage equity owned by previously disadvantaged Namibians  

6. Suppliers Providing Environmental Protection 

CATEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE 

(to be submitted with the bid / all the documents required must be 
submitted) 

TICK 

6 Suppliers providing 
environmental 
protection 

- Evidence that the bidder promotes the protection of the 
environment, maintain ecosystems and sustainable use of natural 
resources 

Yes  

No  

If yes, bidder must provide evidence or elaborate on any initiatives to protect the environment, 
maintain ecosystems and the sustainable use of natural resources.  

7. Suppliers Providing Employment to Namibians  

CATEGORIES OF 
BIDDERS 

DOCUMENTARY EVIDENCE 

(to be submitted with the bid / all the documents required must be 
submitted) 

TICK 

7 Suppliers providing 
employment to 
Namibians 

- Declaration that the bidder employs 50% or more Namibian 
citizens 

- Certified copies of Namibian citizens employed by the bidder 

Yes  

No  

If yes, kindly provide an organogram indicating the total number of employees. In addition, provide 
a list of all Namibians with proof of identifications.    
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ANNEXURE 1 
COST STRUCTURE FOR VALUE ADDED CALCULATION 

(Paragraph 1) 

 Product 1 Product 2 

 N$ N$ 

Raw Materials, Accessories and Components   

• Imported (CIF)   

• Local (Value Added Tax and Excise Duty Fee)   

• Local (Cost, Insurance, Freight)   

Labour Cost   

• Direct Labour   

• Clerical Wages   

• Salaries to Management   

Utilities   

• Electricity   

• Water   

• Telephone   

Depreciation   

Interest on Loans   

Rent   

Other (please specify)   

   

TOTAL COST   

COST OF IMPORTED INPUTS   

LOCAL VALUE ADDED   

% LOCAL VALUE ADDED   

 

Local Value Added =  Total Cost – Cost of imported inputs  x 100 
    Total Cost  
NB! The cost structure must be certified by an Accountant. 
 
This form maybe reproduced, but it should be in the same format or reflect the whole information on it. 

 

I/We* hereby declare that the information provided above outlines the 

preferences that I/We* qualifies for, and that the information provided is correct 
 

 
Signed:__________________________________________________________  
 

 

Name: ___________________________________________________________ 
 

 

Dated on ____________ day of __________________, _______ 
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Qualification Information  

The information to be filled in by bidders in the following pages and Forms thereafter shall be used for 
purposes of post-qualification or for verification of prequalification as provided for in ITB Clause 6.  Attach 
additional pages as necessary.  Pertinent sections of attached documents should be translated into English. 
 

1. Individual Bidders or Individual Members of Joint Ventures 
 
(a) Constitution or legal status of Bidder……………  [attach copy] 

 
Place of registration…………………………... 
 
Principal place of business…………………………………. 
 
Evidence of signatory authorized to sign the bid (if applicable): [attach] 
 

(b) Experience as prime contractor in the construction of works of a nature and 

complexity equivalent to at least 50% of bid amount, within the last five (5) (2018-

2022) years.  Projects will be looked at individually and not combined. At least 

one of the Projects mentioned must meet the required criteria.  

(c) Experience in one or more house/residential construction or building works 

project with size and value equivalent to bid amount.  

• Each project must have been completed within the last five (5) years 

(2018-2022). 

• Projects will be assessed individually and not combined. At least one of 

the Projects mentioned must meet the required criteria. 

• Reference letters and completion certificates must be attached. Value of 

the project must be indicated on one of these attachments or confirmed 

separately. 

• Clients and consultants (principal agents) will be contacted for 

confirmation and further information on the projects listed.  

Bidders are required to identify two (2) projects and list them on the forms 

provided in Table 4. 

Please note that physical inspection will be carried out to assess the cited 

projects and consultation will be held with principal agents and clients. This will 

constitute a score and failure to physically proof what has been presented by the 

bidder might result in disqualification. 

(d) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential 
equipment required for performance of the contract such as: 

• Company vehicles 

• Trucks, trailers, transport of materials 

• Transport of workers 

• Site offices 

• Site storage 
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• Mortar mixers batching plants, concrete mixers and/or concrete supply 
plans 

• Dumper trucks 

• Excavators 

• Compressor/hard rock/soft rock breakers 

• Small tools (wheelbarrows, spades, etc.) 

• Any other equipment not listed 

List of equipment must be provided with proof of ownership.  

Lease or renting is also allowed and proof of agreements or recent accounts 
confirmations with rental hires must be provided. (proof must not be older than 12 
months) 

(e) Contract/Project Manager/Site Agent with five years’ experience in works of an 
equivalent nature and volume, including no less than three years as Manager. 

Detailed CV of qualifications, job history and experience is required. Certified 
copies of qualifications in construction related disciplines or equivalent must be 
provided.  

Proposed personnel must work for the Bidder or provide letter of intent once 
Bidder is awarded the contract (proof must be attached). 

(f) Qualifications and experience of key site personnel and technical personnel 
proposed for the contract.  

At least two (2) must be listed with detailed CV’s attached.  

Proposed personnel must work for the Bidder or provide letter of intent once 
Bidder is awarded the contract (proof must be attached). 

Detailed Organogram/ similar layout must be provided by bidders. 

(g) Financial standing of the Bidder for the last five (5) years. 

Complete Form herewith including provision of certified copies of Financial 
Statements 

(h) Bidder must demonstrate access, or availability of, financial resources such as 
liquid assets, unencumbered real assets, lines of credit, financing partners, 
financial term sheets and other financial means, to a minimum of 30% of the Bid 
Price. Proper proof must be attached. 

Source of 
Funding 

Type of Funding Amount 

   

   

   

   

To be substantiated by proof, term sheets, financing agreements, etc.  

Evidence of adequate working capital for this contract of at least 30% of the bid amount. 
Proof of access to line(s) of credit and/or availability of any other financial resources must 
be provided.  
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Such proof should have been issued after the invitation date. 

Bank letters issued specifically for this bid should be in original form and must be signed 
and stamped by an authorised person.  

Copies of other proof not submitted in original must be certified 

(i) Submission of an acceptable bank rating from a registered Namibian Bank.  Only 
ratings of A, B, or C are considered acceptable. 

(j) Submission of a Detailed Construction Program.  

(k) Submission of a Detailed Works Method Statement. 

Bidder must demonstrate proof of building material suppliers accounts and/or 
cash accounts, together with good standing reference to demonstrate favourable 
trading history.  

Such proof should not be older than 6 months from date of advert.  

Proof of cash accounts are accepted provided that the Bidder proves to have 
financial means to utilise and service the account. 

(l) Bidder shall complete and submit a comprehensive list of all past and current 
litigation, arbitration, mediation, or any other dispute resolution solutions involved 
in the past 5 years.  

Each Bidder or member of a JV must fill in this form. 

Past and Current Litigation, Arbitration, Mediation, etc. 

❑ No pending litigation  

❑ Pending litigation  

Year Matter in Dispute  

Value of 
Claim in 

N$ 
Equivalent 

Value of 
Pending 

Claim as a 
Percentage 
of Net Worth 

    

    

    

    

 
 

2. Additional Requirements 
Bidders should provide any additional information requested in the bidding 
document  
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Form – Current Contract Commitments / Work in 
Progress  

Form - Current Contract Commitments / Works in Progress 

Each Bidder and each member of a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an 

unqualified, full completion certificate has yet to be issued. 

Name of Contract 

Employer, 
contact name/ 
address/tel/fax/ 

e-Mail 

Value of 
outstanding work 

(current N$ 
equivalent) 

Estimated 
completion date 

Average monthly 
invoicing over last 

six months 
(N$/month) 

1. 

 

    

2. 

 

    

3. 

 

    

4. 

 

    

5. 

 

    

etc. 
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Form – General Construction Experience  

Form - General Construction Experience 

Each Bidder or member of a JV must fill in this form. 

General Construction Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years 

Contract Identification and Name 

Name and Address of Employer 

Brief Description of the Works Executed 
by the Bidder 

Role of Bidder 

     

     

     

     

     

 



 40 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

Form – Similar Construction Experience  

Form - Similar Construction Experience 

Fill in one (1) form each contract. 

Contract of Similar Size and Nature 

Contract No . . . . . . 
of . . . . . . 

Contract 
Identification 

 

Award Date  Completion Date  

Role in Contract Contractor 
Management 

Contractor 
Subcontractor 

Total Contract 
Amount 

N$ 

If partner in a JV or 
subcontractor, 

specify participation 
of total contract 

amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone/Fax 
Number 

E-mail 

 

Description of the similarity  

a) similarity based 
on the physical size, 
complexity, 
methods, 
technology, or other 
characteristics as 
described in Section 
IX, Technical 
Specifications. 

 

b) similarity based 
on the location within 
a environmentally 
sensitive area. 
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Form – Construction Equipment  

Form - Construction Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the 

capability to meet the requirements for the key equipment listed in Section III, Evaluation 

and Qualification Criteria.  A separate Form shall be prepared for each item of equipment 

listed, or for alternative equipment proposed by the Bidder. 

Item of equipment 

 

Equipment 
information 

Name of manufacturer 

 

Model and power rating 

Capacity 

 

Year of manufacture 

Current 
status 

Current location 

 

Details of current commitments 

 

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Bidder. 

Owner Name of owner 

 

Address of owner 

 

Telephone 

 

Contact name and title 

 

Fax 

 

Telex 

 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Form – Project Management Organisation  

Form - Project Management Organization 

I (We) set out below details of the Project Management Organization, together with 

identification and Curriculum Vitae (“CV”) for each key member for each of the 

construction phases for all the Lots that we are bidding for. 

[At a minimum, CVs must be provided for the personnel/subcontractors that would be 

responsible for the following key positions and tasks, using the forms provided for that 

purpose: 

Project/Contract Management 

Site/Construction Management 

Equipment/Plant Management 

Environmental and Social Compliance 

Health and Safety Compliance 

Where one of the Bidder’s staff members or subcontractors would be responsible for 

more than one of these positions or tasks, his/her CV must clearly demonstrate the ability 

to perform each of the allocated positions or tasks. 

In addition, the Bidder shall provide information on all supervisory and skilled staff as well 

as on subcontracted components of the Works.  

The names of operators, semi-skilled and unskilled staff are not required, but the 

numbers planned for each position must be inserted. 

For all positions the nationalities of proposed staff members must be indicated. For 

operators, semi-skilled and unskilled staff the numbers of proposed staff members per 

nationality must be shown.  

For staff members and sub-contractors to be recruited, bidders must supply information 

on their recruitment strategy. Bidders are encouraged to, as far as possible, recruit labor 

and sub-contractors from the region where the Works will be executed.  
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Form – CV’s of Key Personnel  

Form - CVs of Key Personnel 

Name of Bidder 

 

Position 

 

Personnel 
information 

Name  

 

Date of birth 

Professional qualifications 

 

Present 
employment 

Name of employer 

 

Address of employer 

 

Telephone 

 

Contact (manager / personnel 
officer) 

Fax 

 

E-mail 

Job title 

 

Years with present employer 

Summarize professional experience over the last 20 years, in reverse chronological 

order.  Indicate technical and managerial experience relevant to the project. 

From To Company / Project / Position / Relevant technical and management 
experience 
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Form – Financial Situation  

Form - Financial Situation 

Each Bidder or member of a JV must fill in this form. 

 Financial Data for Previous 5 Years [N$] 

 Year 1: Year 2: Year 3: Year 4: Year 5: 

Information from Balance Sheet 

Total Assets      

Total Liabilities      

Net Worth      

Current Assets      

Current Liabilities      

Information from Income Statement 

Total Revenues       

Profits Before 
Taxes 

     

Profits After Taxes      

 

❑ Attached are copies of financial statements (balance sheets including all related notes, 
and income statements) for the last 5 years, as indicated above, complying with the 
following conditions. 

• All such documents reflect the financial situation of the Bidder or partner to a JV, and 
not sister or parent companies. 

• Historic financial statements must be audited by a certified accountant. 

• Historic financial statements must be complete, including all notes to the financial 
statements. 

• Historic financial statements must correspond to accounting periods already 
completed and audited (no statements for partial periods shall be requested or 
accepted). 
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Form – Method Statement  

I (We) set out below details of the Construction Method Statement for each of the 

construction phases. My (our) description identifies the special measures the 

construction project management and the site project management will put in place to 

ensure that the activities of each construction phase receive supervision at an 

appropriate level. 

The method statement should contain information listed, but not necessarily limited to the 

proposed outline below: 

Section 1 is the header information and should be used to provide information to your 

staff etc., this section might include. 

A Title e.g. Work Method Statement, or Standard Operating Procedure 

A brief description of the work to be carried out. 

Your company details, logo, name, address etc. 

Start date, completion date. 

Site address 

Site contact details including emergency numbers etc. 

Document author, H&S contact 

Document number, issue date, revision date, revision number etc. 

Section 2 is a summary of the main hazards that are present and the control measures 

that must be implemented as a result. 

List the Personal Protective Equipment that must be worn from your risk 

assessment and includes it here along with any Environmental or Quality 

procedures that must be taken during the task.  

Section 3 is used to describe the task in more detail: 

Staff & training 

Permits to work. 

Machinery shutdown and lock off procedures. 

Site Access and Egress 

Material Handling 

Scaffold & Access to height 

Background and preparation (site establishment) 

Welfare and first aid (health & safety) 

Finally, section 4 is the step-by-step guide and used to explain in detail the steps that 

must be taken if the task is to be carried out safely. It’s important to include all relevant 

details in the order that you expect them to be carried out. 
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Form – JV Information Sheet  

Form - JV Information Sheet 

Each member of a JV or an association must fill in this form. 

JV / Specialist Subcontractor Information 

Bidder’s legal name 

 

JV Partner’s or 
Subcontractor’s legal 
name 

 

JV Partner’s or 
Subcontractor’s 
country of 
constitution 

 

JV Partner’s or 
Subcontractor’s year 
of constitution 

 

JV Partner’s or 
Subcontractor’s legal 
address in country of 
constitution 

 

JV Partner’s or 
Subcontractor’s 
authorized 
representative 
information 

(name, address, 
telephone numbers, 
fax numbers, e-mail 
address) 

 

Attached are copies of the following original documents: 

❑ 1. Articles of incorporation or constitution of the legal entity named above 

❑ 2. Authorization to represent the firm named above. 
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Form – Certificate of Bidder’s Visit to Site  

PROJECT CODES 783 231 
 

Construction of Thirty (30) Houses in Omuthiya  
 
 

CERTIFICATE OF BIDDER’S VISIT TO SITE (OMUTHIYA) 
 
 
THIS IS TO CERTIFY THAT  
 
…. ….…….………..….……………………………..……..……….……………………………… 
 
.……...………………..………..…….………..………………..........………….…………..……… 
 
…....……..…...................................................……….…..……………………………………….. 
 
CONTRACTOR(S) OF 
……………..……...…….…..………………..….………………………..…………………………. 
 
....................................................……..…….……………….……...………..…………………… 
 
……….……………..............................................................……………….…………………….. 
 
have carefully examined the site, with its proposed material and water location and have 
previously studied the contract documents. 
 
I/we have made myself/ourselves familiar with all local conditions likely to influence the 
works and cost thereof. 
 
I/we further certify that I/we am/are satisfied with the description of the work and that I/we 
perfectly understand the work to be done, as specified and implied, in the execution of this 
contract. 
 
 
..…………..……................ 
BIDDER/CONTRACTOR 
 
 
 
….….………..................... 
DATE 
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Form – Source of Funds Verification  

 
 
 
 
 
 
 
 
 
 

Name of Bidder 
 

 

 

Business Address 

 

 

 

 

Contact No. 

 

Amount Available to Fund Project 

 
 

 

 

Source of Funds 
 

 

 

 

 

Authorised Signature        Date  

 
 
 

National Housing Enterprise is an- accountable institution in terms pf the Financial Intelligence 
Act, 2012 (Act No. 13 of 2012) and as such is liable to verify the identity of all business parties 

as well as the origin of the money received to refrain from engaging in money laundering 
transactions and to prevent the receipts of any proceeds of unlawful activities. Any cash sum 
received into our accounts will be reportable unless documentary proof of the origin and/or 

declaration of import is provided to our satisfaction. 

Bidder Information 
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Section IV – Evaluation Criteria  

Evaluation Criteria  

This Section complements the Instructions to Bidders. It contains the criteria that NHE will 
use to evaluate a bid and determine whether a Bidder has the required qualifications. The 
Criteria hereunder are derived from the ITB and BDS.  No other criteria but those 
indicated here shall be used during evaluation. 

Evaluation Methodology 

Evaluation will be conducted by a Bid Evaluation Committee (BEC) appointed in 
accordance with the Procurement Act and Regulations and evaluated in accordance with 
the criteria stated here below and in tables 1, 2,3, and 4 in five phases.  

Phase 1: Evaluation of Administrative and Legal Compliance 

The eligibility criteria will be assessed based on a Yes or No basis. Only the bidders who 
score a Yes for all the required (mandatory) documents and satisfy the formal 
documentary evidence as indicated in ITB 13.1 and ITB 20.1 as stated in TABLE 1, will 
proceed to the next phase of Technical Evaluation. 

Phase 2: Evaluation of Technical Compliance 

Bidders will be assessed against the Technical Evaluation criteria as stated in TABLE 2. 

The eligibility criteria will be assessed based on the scoring matrix. Only the bidders who 
obtain 80% for all criteria and satisfy the formal documentary evidence, will proceed to 
the next phase of Financial Evaluation. 

Phase 3: Evaluation of Financial Compliance 

Bidders will be assessed against the Financial Evaluation criteria as stated in TABLE 3. 

The eligibility criteria will be assessed based on the scoring matrix. Only the bidders who 
score 80% for all criteria and satisfy the formal documentary evidence as, will proceed to 
the next phase of Completed Projects Reference evaluation. 

Phase 4: Completed Projects Reference Form 

Bidders will be assessed against the criteria as stated in TABLE 4. 

The eligibility criteria will be assessed based on the scoring matrix. Only the bidders who 
score 80% for all criteria and satisfy the formal documentary evidence as, will proceed to 
the next phase of Price evaluation. 

Phase 5: Source of Funding Declaration and UN Sanction Verification 

NHE is an accountable institution in terms of the Financial Intelligence Act no. 13 if 2012 
and as such, is liable to verify the identity of all business parties as well as the origin of 
the money received to refrain from engaging in money laundering transactions and to 
prevent the receipt of any proceeds of unlawful activities.  

To ensure compliance with FIA Act, all Bidders who proceed to this stage of evaluation 
will be subjected to the following verification process: 

a) Declaration of source of funds by completing source of funds verification form. 

b) Bidders will be verified if they do not appear on UN sanction list. 

Bidders who fail to declare the source of funds and/or who appear on the UN sanction list 
will automatically be disqualified from the bidding process. The UN sanction verification 
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will be extended to the owners, shareholders, directors, and members of the company 
submitting the bid. 

In the event of a Joint Venture, the verification will be carried out on all the parties of the 
Joint Venture including owners, shareholders, directors, and members of the companies 
involved in the Joint Venture.  

Phase 6: Price Evaluation (In terms of the Tender/Bid Amount) 

The Final Bid Amount of qualifying bidders in terms of Phases 1 to 5 will be subjected to 
a reasonableness analysis. 

NHE will only consider award of the Bid if the Final Amount of the Bidder falls 
within the 10% bracket (up or down) of the Project/Market Estimate prepared by 
NHE. The estimated cost for this project is N$ 4,861,854.03 (VAT exclusive). This is 
necessary for NHE to make sure the Bidder submits a reasonable Bid Amount. 

The procurement contract will be awarded to the lowest evaluated, substantially 
responsive (administratively, financially & technically compliant) bid. 

Phase 7: Margin of Preference 

In terms of the Code of Good Practice on Preferences, margin of preference means a 

percentage of price preference given to a bidder who meets the specified criteria as 

determined.  

This code of good practice aims to promote, facilitate, and strengthen measures to 

implement the empowerment and industrialization policies of the Government by 

providing a framework for the application of preferences and reservations under the Act 

without compromising standards of goods, works and services and value for the money, 

grant exclusive preference to categories of local suppliers through reservations of certain 

procurement of goods and, works and services. 

The maximum cumulative allowable margins of preferences applicable to exclusive 
preference for price evaluation purposes is 10%. 

A bidder must complete and sign the declaration in respect of exclusive preference 

included in this document above, outlining the preferences the bidder qualifies for and 

the grounds for such qualifications. 

Margins of preferences will be applied, as per Annexure 6 of the Code of Good Practice, 

as follows on the total cost in the price schedule: 
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MARGIN OF PREFERENCES WHEN EVALUATING BIDS FOR EXCLUSIVE PREFERENCE 

CATEGORIES OF 
BIDDERS 

DEFINITION / CRITERIA  

(in terms of code of good practice on preferences) 

MARGIN OF 
PREFERENCE 

DOCUMENTARY EVIDENCE  

(to be submitted with the bid / all the documents required must be submitted) 

Manufacturer means a person or company that is involved in the physical 
or chemical transformation of materials or components into 
new products whether or not –  

a) the transformation is through work- 

i) performed by a power-driven machine or by hand, 

ii) done in a home or factory, or  

b) the new products are sold on wholesale or retail basis 

2% - certificate of registration from a registering authority 

- declaration by the bidder that the manufactured goods meet the local content as 
determined in Annexure 6 as per the cost structure for Value Added Calculation 
in Annexure 1, and as certified by an Accountant  

- (please refer to code of good practice for above stated annexures)  

Micro, Small and Medium 
Enterprise 

means an enterprise that has a valid micro, small and 
medium enterprise certificate issued by the Ministry 
responsible for trade, whose minimum equity is 51% owned 
by Namibians 

1% - certified copy of SME registration certificate 

- declaration indicating the percentage of Namibian MSME ownership  

(kindly use structure of form) 

Women owned enterprise a bidder who is a woman or whose minimum equity is 51% 
owned by Namibian women 

1% - certified copy of identity documents (IDs) of all stakeholders 

- certified copy of: 

founding statement and/or  

company registration indicating ownership structure and/or 

copy of shareholder certificates 

- declaration indicating the percentage of Namibian female ownership  

Youth owned enterprise “youth” means a young person aged from 16 to 35 years old 
as defined in section 1 of the National Youth Council Act, 
2009 (Act No.3 of 2009)  

a bidder who is a youth or whose minimum equity is 51% 
owned by Namibian youths 

2% - certified copy of identity documents (IDs) of all shareholders 

- certified copy of founding statement/company registration indicating ownership 
structure/ copy of shareholder certificate 

- declaration indicating the percentage of Namibian youth ownership  

Previously Disadvantaged 
Person owned enterprise 

means persons contemplated in Article 23(2) of the 
Namibian Constitution and includes – 

a) women; and  

b) persons with any disability as defined in the National 
Disability Act, 2004 (Act No. 26 of 2004) 

a bidder who is a PDP or whose minimum equity is 51% 
owned by Namibian PDPs 

2% - certified copy of identity documents (IDs) of all shareholders 

- certified copy of founding statement/company registration indicating ownership 
structure/ copy of shareholder certificates 

- declaration indicating the percentage of Namibian PDP ownership  
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persons within Namibia who have been socially, economically, or educationally disadvantaged by past discriminatory laws or practices as contemplated in Article 23(2) of the Namibian Constitution 

Suppliers providing 
environmental protection 

a bidder that promotes the protection of the environment, 
maintain ecosystems and sustainable use of natural 
resources as specified by the public entity in the bidding 
document 

1% - declaration by the bidder that the latter deals with environmental protection  

Suppliers providing 
employment to Namibians 

a bidder who employs 50% or more Namibian citizens 1% - declaration that the bidder employs 50% or more Namibian citizens 

- certified copies of Namibian citizens employed by the bidder 

TOTAL 10%  
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Table 1: Evaluation of Administrative and Legal Compliance 

Mandatory Documentation and eligibility criteria  

DOCUMENT DESCRIPTION YES/NO 

1 Electronic Funds Transfer (EFT) Proof of Payment   

2 Fully Completed Bid Submission Form; ITB 13.1(1), (p.26) 

(On form provided or company letterhead in the same format of the form) 

Attached certified copy of identity document (ID) or certified copy of a valid 
passport of representative & evidence of signatory authorized to sign the bid 

 

3 Qualification information and documentary evidence establishing the Bidder’s 
qualifications to perform the contract; ITB 13.1(2) (p.35-46) 

(All information to be completed on forms provided or presented on separate 
stationery in the same format of the forms. Company profiles with relevant 
information are acceptable) 

 

4 Completed Schedule of Rates including Summary of Construction Cost; ITB 
13.1(3) (p.72-88) 

(On forms provided or company letterhead in the same format of the 
forms/Submitting of self-designed spreadsheets in the same format of the 
form is allowed) 

 

5 Authorisation to sign bids on behalf of the Bidder (Power of attorney / Written 
authorization) as stated in ITB 21.2.; ITB 13.1(6)(iii) 

 (Company letterhead and own format) 

 

6 Bid Securing Declaration; ITB 13.1(6)(iv) and ITB 20.1 (p.29) 

(On form provided or company letterhead in the same format of the form) 

 

7 Certificate of Bidders Visit to Site; ITB 13.1(6)(v) (p.47) 

(On form provided or company letterhead in the same format of the form) 

 

8 Bidding Document submitted in original & copy and fully signed & initialed; 
ITB 13.1(6)(i) and (ii) 

 

9 Company Registration Information  

A certified copy of valid registration certificate or relevant documentation as 
outlined in ITB 13.1(4)((e)  

 

10 an original or certified copy of a valid certificate of good standing with the 
Receiver of Revenue; ITB 13.1(4)(a)  

 

11 a valid certificate of good standing with the Social Security Commission or,  

in the case where a company has no employees, confirmation letter from the 
Social Security Commission; ITB 13.1(4)(b) 

 

12 Affirmative action compliance: 

- Certified copy of certificate, or 

- Certified copy exemption, or 

Certified copy of proof.; ITB 13.1(4)(c) 
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13 Completed Undertaking in terms of section 138 of the Labour Act; ITB 
13.1(4)(d) (p.30)  

(On form provided or company letterhead in the same format of the form) 

 

14 An undertaking on the part of the Bidder that the salaries and wages payable 
to its personnel in respect of this proposal are compliant to the relevant laws, 
Remuneration Order, and Award, where applicable and that it will abide to 
sub-clause 4.6 of the General conditions of Contract if it is awarded the 
contract or part thereof; ITB 13.1(5) 

(separate letter from bidder) (Company letterhead and format) 

 

15 Completed Self Declaration Form in respect of eligibility criteria: ITB 5.3(a) 
(p.28) 

 

The criteria below will not be evaluated under Mandatory Legal Requirements 

16 Completed Source of Funds Declaration Form: ITB 39  

17 Margin of preference declarations outlining the preferences the bidder 
qualifies for and the grounds for such qualifications: ITB 32( 

(This is not ground for disqualification. Bidders who fail to complete 
and/or submit declaration will not be allocated the percentage as 
outlined in the margin of preference table. 
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Table 2: Evaluation of Technical Compliance 

(All Documents must be certified copies or original where indicated)  

(Bidder must score a minimium of 80% to proceed to the next stage of evaluation) 

 Description Source of Verification Scoring Notes Weight 

1 

 

 

Experience as Prime Contractor in 
the construction of works of a 
nature and complexity equivalent 
to at least 50% of bid amount, 
within the last five (5) years (2018-
2022). (this entails any type of 
construction) 

iii. Projects will be assessed 
individually and not 
combined. 

iv. At least one of the Projects 
mentioned must meet the 
required criteria. 

vii. Reference letters and 
completion certificates must 
be attached. 

viii. Value of the project must be 
indicated on one of the 
attachments or confirmed 
separately. 

Clients and consultants (principal 
agents) may will be contacted for 
confirmation and further 
information on the projects listed 

 

Letters and Completion 
Certificates (Certificates of 
Practical Completions)  

Bidder must attach completion 
certificates issued by a Local 
Authority or a Principal Agent in 
instances where a 
housing/residential project is 
presented. (All completion 
certificates must be attached for 
the number of units completed) 

Bidders must submit reference 
letters, award letters or any other 
documentary proof referring to the 
completed project and its value. 

Bidders must submit certificates of 
practical completion as supporting 
documents of the letters mentioned 
above. 

Value of the project must be 
indicated on one of these 
attachments or confirmed 
separately. Payments certificates 
may be submitted to proof the 
project value 

 (ITB 6.3(b)) 

• Bidder must be the main 
contractor for previous 
work done. 

• Bidder must be 
older/operating for more 
than 5 years. 

• Complexity of work shall 
be determined by the 
value of previous 
projects/work done 50% of 
the current bid price. 

• If the Project indicated is 
part of a JV, the following 
conditions needs to be 
met: 

- Bidder must prove to 
NHE that he/she was 
part of the construction 
proses throughout the 
Project and not just a 
sub-contractor or a 
silent partner.  

- Proper proof must be 
provided.  

- If at any time NHE is 
not satisfied with the 
proof provided, NHE 
will need to confirm 
participation of the 
Bidder in the 
construction/completion 
of the Project as 
required. 

5 Years or more in 
existence, prime 

contractor + 
needed project in 
terms of the value 
to prove the works. 

 

10%  

 

10% 

Less than 5 years 
in existence, prime 

contractor + 
needed project in 
terms of the value 
to prove the works. 

5% 

If contractor cannot 
provide proof of the 

needed project + 
the fact that he/she 

was the main 
contractor. 

0% 
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2 Experience in one or more 
house/residential construction or 
building works project with size 
and value equivalent to bid 
amount.  

i. Each project must have been 
completed within the last five 
(5) years (2018-2022). 

ii. Projects will be assessed 
individually and not 
combined. At least one of the 
Projects mentioned must 
meet the required criteria. 

iii. Reference letters and 
completion certificates must 
be attached. 

iv. Value of the project must be 
indicated on one of these 
attachments or confirmed 
separately. 

Clients and consultants (principal 
agents) will be contacted for 
confirmation and further 
information on the projects listed 

 

Letters and Completion 
Certificates (Certificates of 
Practical Completions)  

Bidder must attach completion 
certificates issued by a Local 
Authority or a Principal Agent in 
instances where a 
housing/residential project is 
presented. (All completion 
certificates must be attached for 
the number of units completed) 

Bidders must submit reference 
letters, award letters or any other 
documentary proof referring to the 
completed project and its value. 

Bidders must submit certificates of 
practical completion as supporting 
documents of the letters mentioned 
above. 

Value of the project must be 
indicated on one of these 
attachments or confirmed 
separately. Payments certificates 
may be submitted to proof the 
project value 

(ITB 6.2 (c)) 

• Nature of work must relate 
to building or 
residential/house 
construction. 

• If the Project indicated is 
part of a JV, the following 
conditions needs to be 
met: 

- Bidder must prove to 
NHE that he/she was 
part of the construction 
proses throughout the 
Project and not just a 
sub-contractor or a 
silent partner.  

- Proper proof must be 
provided.  

- If at any time NHE is 
not satisfied with the 
proof provided, NHE 
will need to confirm 
participation of the 
Bidder in the 
construction/completion 
of the Project as 
required. 

 

 

Project chosen to 
prove – 

House/Residential 
Construction (value 
of project must be 
equal or more than 

the bid amount). 

30% 30% 

Project chosen to 
prove – Building 

Construction (value 
of project must be 
equal or more than 

the bid amount). 

15% 

Project chosen to 
prove – 

House/Residential 
or Building 

Construction (value 
of project below bid 

amount but not 
less than 50% of 

bid amount.   

5% 

If any of the 
required 

information 
mentioned above 

is missing – 
contractor will not 
score any points. 

Contractor to make 
sure all info is 

attached or more 
than required. 

0% 

3 Construction equipment proposed 
to carry out the contract/project.  

List must be provided with proof of 
ownership.  

Lease or renting is allowed and 

Proposals for the timely 
acquisition (own, lease, hire, 
etc.) of the essential 
equipment required for 
performance of the contract 
such as: 

List of plant 
attached + proof of 

ownership of at 
least 2 or more of 

the plant 
mentioned. 

10%  

10% 
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proof of agreements or recent 
accounts confirmations with 
tool/plant/machinery/equipment 
hires must be provided. (proof 
must not be older than 12 
months) 

 (ITB 6.2(d) & ITB 6.3(c)) 

 

• Company vehicles 

• Trucks, trailers, transport 
of materials 

• Transport of workers 

• Site offices 

• Site storage 

• Mortar mixers batching 
plants, concrete mixers 
and/or concrete supply 
plans 

• Dumper trucks 

• Excavators 

• Compressor/hard rock/soft 
rock breakers 

• Small tools 
(wheelbarrows, spades, 
etc.) 

• Any other equipment not 
listed 

List of plant 
attached + proof of 
ownership of at 
least 1 of the plant 
mentioned. 

7.5% 

Proof of lease or 
renting. Proper 
proof must be 
provided – account 
+ good standing of 
account. 

7.5% 

Proof of lease or 
renting. Proper 
proof must be 
provided – account 
(not older than 3 
months from date 
of bid advert). 

5% 

Only list provided – 
must be a proper 
detailed list. 

2.5% 

None of the above 0% 

4 Contract/Project Manager/Site 
Agent with five years’ experience 
in works of an equivalent nature 
and volume, including no less 
than three years as Manager. 

Detailed CV of qualifications, job 
history and experience is required.  

Certified copies of qualifications in 
construction related disciplines or 
equivalent must be provided.  

Proposed personnel must work 
for the Bidder or provide letter 
of intent once Bidder is 
awarded the contract (proof 
must be attached). 

(ITB 6.3(d)) 

• Position of 
Project/Contract 
Manager/Site Agent must 
be indicated either in the 
bidding document or on 
the CV. 

• CV of Project/Contract 
Manager/Site Agent must 
be provided. 

• Experience of 
Project/Contract 
Manager/Site Agent must 
be of relevance to the 
current nature of bid. 

• Project/Contract 
Manager/Site Agent must 
indicate 3 or more years’ 
experience in 
Managerial/Supervisory 
position. 

• Must work for bidder or 
there must be proof on 
intend to do so. 

• Qualifications can be any 
one of the following – 
Engineering, Quantity 
Surveyor, Construction 
Management, 
Architecture, Project 
Management etc. 

Proper CV, 
relevant 
experience (works 
+ management) & 
qualifications (must 
be attached) + 
must work for 
bidder or letter of 
intent  

20%  

 

20% 

Proper CV, 
relevant 
experience (works 
+ management) & 
maybe no 
qualifications + 
must work for 
bidder or letter of 
intent 

15% 

Proper CV, maybe 
little or no 
experience (works 
+ management) & 
qualifications (must 
be attached) + 
must work for 
bidder or letter of 
intent 

10% 

None of the above 0% 

5 Qualifications and experience of 
key site personnel and technical 
personnel proposed for the 
contract.  

• Detailed Organogram/ 
similar layout must be 
provided by bidders. 

• Key site personnel must 

Detailed 
organogram + 2 
proper CVs 
attached with the 
needed experience 

15%  

15% 
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At least two (2) must be listed with 
detailed CVs attached. 

Proposed personnel must work 
for the Bidder or provide letter 
of intent once Bidder is 
awarded the contract (proof 
must be attached).  

Detailed Organogram/ similar 
layout must be provided by 
bidders. 

(ITB 6.2(e)) 

have relevant experience 
and qualifications relating 
to the nature of the tender. 

• At least two other CVs 
other than that of the one 
mentioned in criteria no.4 
must be provided. 

• Must work for bidder or 
there must be proof on 
intend to do so. 

• Examples of such key 
personnel are – Foreman, 
Plumber, Electrician, 

• Engineer, QS, Bricklayer, 
Safety Officer, Carpenter 
etc. 

& qualifications + 
must work for 
bidder or letter of 
intent 

Detailed 
organogram + 1 
proper CV 
attached with the 
needed experience 
& qualifications + 
must work for 
bidder or letter of 
intent 

10% 

Detailed 
organogram + 2 
proper CVs 
attached with the 
needed experience 
& little or no 
qualifications + 
must work for 
bidder or letter of 
intent 

10% 

Detailed 
organogram + 2 
proper CV’s 
attached with the 
little or no 
experience & 
qualifications + 
must work for 
bidder or letter of 
intent 

7.5% 

No organogram + 2 
proper CV’s 
attached with the 
needed experience 
& qualifications + 
must work for 
bidder or letter of 
intent. 

7.5% 

Detailed 
organogram only. 

5% 

None of the above. 0% 

6 Submission of a Detailed 
Construction Program 

(ITB 6.3 (f)(i)) 

• Detailed programme 
must be attached. 

Submitted – Proper 
& detailed. 

10% 10% 

Not submitted/lack 
of detail. 

0% 

7 Submission of a Detailed 
Works Method Statement 

(ITB 6.3 (f)(ii)) 

• Layout must be 
similar/ have the 
same/relevant content 
as indicated in the 
Bidding Document. 

Submitted. 5%  

5% 

Not submitted. 0% 

 Total 100% 
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Table 3: Evaluation of Financial Compliance 

(All Documents must be certified copies or original where indicated)  

(Bidder must score a minimium of 80% to proceed to the next stage of evaluation) 

# Factor Requirement Bidder Source of 
Verification 

Scoring Guidance Weight Actual 
Score Single 

Entity 
Joint Venture or Association 

All partners 
combined 

Each 
Partner 

At least 
one 

partner 

1 Bank Rating Submission of an 
acceptable bank rating 
from a registered 
Namibian Bank.   

Only ratings of A, B, or 
C are considered 
acceptable. 

(ITB 6.2 (h)) 

Must meet 
requirements 

 Must meet 
requirements 

 Letter from 
Namibian 
registered bank 
not older than six 
months on original 
letterhead. 

Rating A = 20%  

20% 

 

Rating B = 20% 

Rating C = 15% 

Rating D  

and Below = 0% 

2 Historical 
Financial 
Performance 

Submission of Audited 
or Unaudited financial 
statements for the 
past five (5) years to 
demonstrate the 
current soundness of 
the bidder’s financial 
position and its long-
term profitability. 

(ITB 6.2 (f)) 

Must meet 
requirements 

 Must meet 
requirements 

 Form: Financial 
Situation, with 
attachments 

Provide certified 
copies of financial 
statements/audited 
accounts for the 
last five (5) years 
(2017-2021). 

5 years = 20%  

20% 

 

4 years = 15% 

3 years = 10% 

Not submitted or 2 
& less than 2 = 0% 

3 Financial 
Resources 

Bidder must 
demonstrate access, 
or availability of, 
financial resources 
such as cash, liquid 

Must meet 
requirements 

Must meet 
requirements 

  Form: Financial 
Resources; (liquid 
assets) Current 
Contract 
Commitments with 

Proof of financial 
resource equivalent 
to 30% of bid 
amount or more = 
40%  

 

40% 
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assets, unencumbered 
real assets, lines of 
credit, financing 
partners, and other 
financial means, to 
meet financial 
obligations of at least 
30% of the bid 
amount. 

(ITB 6.2(g) & ITB 
6.3(e)) 

value equivalent to 
30% of bid amount 
or more 

 

Evidence of 
adequate working 
capital for this 
contract of at least 
30% of the bid 
amount 

Proof of financial 
resources between 
10% and 30% of 
bid amount 

= 25% 

Proof of financial 
resources below 
10% of bid amount 

= 10% 

No proof = 0% 

4 Building 
Material 
Suppliers 

Bidder must 
demonstrate proof of 
building material 
suppliers accounts 
and/or cash accounts, 
together with good 
standing reference. 
BDS 

(ITB 6.3(f)(iii)) 

 

Must meet 
requirements 

 Must meet 
requirements 

 Proof of accounts 
as well as letters 
of good standing 
not older than 12 
months 

Credit / cash 
accounts or 
access to building 
materials 
equivalent to less 
than N$200,000  

Proof of building 
material accounts 
(2 accounts or 
more) (One of the 
accounts must be 
the main/known 
supplier of all or 
most building 
materials and credit 
limit must be more 
than N$ 200 
000.00) + good 
standing 

= 20% 

 

20% 

 

Proof of building 
material accounts 
(2 accounts or 
more) -no good 
standing (account 
not less than 6 
months old from 
date of bid advert) 
= 10% 



 61 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

Cash Accounts 
with proper proof of 
money(cash) – 
10% 

Cash Accounts 
only (not less than 
6 months old from 
date of bid advert) 
– 5% 

No proof = 0% 

 OVERALL FINANCIAL COMPLIANCE SCORE 100%  

In cases where one or any of the parties in a Joint Venture do not meet the requirements, a minimum score will be allocated to the criteria. 
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Important Notes on Table.3 – Financial Resources 
 

(Bidder must demonstrate access, or availability of, financial resources such as 
cash, liquid assets, unencumbered real assets, lines of credit, financing partners, 
and other financial means, to meet financial obligations of at least 30% of the bid 
amount) 
 

• No Letters of Intent will be accepted. 

• All Letters from Financial Institutions must be original and properly 

stamped (all pages). 

• All Letters from Financial Institutions must not be older than the date of the 

Bid Advert. 

• All Letters from Financial Institutions must clearly indicate the Project 

Name. 

• Letters from Financial Institutions indicating that they will provide 

guarantee is not relevant here, only relevant once the Bidder is successful. 

• Bank Statements must be properly stamped (all pages), original and date 

must not be older than date of Bid Advert. Recent bank statements indicating 

available funds will be considered. 

• Indications of Bank Overdraft Facilities – must be properly stamped (all 

pages), original and date must not be older than date of Bid Advert. This 

must also clearly indicate how much of the funds is still available to use for 

this Project. Bank letters confirming the available funds should clearly state a 

balance at/on hand at time of issue. 

• Once a Financial Institution provides a letter to Bidder indicating funds, it 

must be approved already. Funds should be available at any time. Bidder 

must demonstrate to have funds available if they happen to be the successful 

bidder. 

• Assets – We need proof of ownership (Bidder or owner) and need proof 

that there are no bonds, or any other debts allocated to this. Must be 

unencumbered. Valuations must also be attached not older than date of 

Bid Advert. 

• Any documents in the name of the owner of the Bidder/Tenderer will also 

be accepted, but it must meet all the above-mentioned criteria in terms of 

the documents submitted. Should there be more than one 

owner/shareholder – documents submitted must be of the majority 

shareholder. 
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Form – Completed Projects Reference  

Bidders must obtain a final score of 80% and above at this stage of 
evaluation to advance to the Final Stage of Pricing Comparison.  

Important Notes 

All Bidders who passes all the stages of Evaluation (Administrative and Legal, 
Technical as well as Financial Compliances), before going to the Final Stage of 
Evaluation (Final Bid Price / Price Comparisons) will be subjected to this 
evaluation process.  

Only Bidders with a bid amount which is within the 10% price range of the NHE 
estimated amount will be considered for this stage of evaluation.  

Physical Verification of Identified Projects 

Bidders are required to select two (2) completed projects as follows: 

Project 1 – One or similar project/s listed or referred to in Criteria 1 of Technical 
Compliance. 

Project 2 – Any other project that meet the set criteria. 

NHE will carry out physical verification on the listed projects and site visits will be 
carried out by the Bid Evaluation Committee (BEC) or any other NHE 
representative as it may be determined by BEC.  

Please note verification of project 1 is compulsory and inspections will be done by 
BEC members. Verification of project 2 will be optional and inspection will be 
done by BEC or any other NHE representative as it may be determined by BEC.  

At time of physical verification, Bidders will be notified in advance, and it will be 
the responsibility of the Bidder to arrange with clients/occupants or any other 
person at the listed projects to enable NHE to have access to the project during 
inspections. 

Project No.1 – Project listed in Criteria 2 of Technical Compliance 

House/residential construction or building works project with size and value 
equivalent to the bid amount or more.  

 Project No.2 – Any other project that meet criteria  

Construction of works of a nature and complexity equivalent to at least 50% of bid 
amount, within the last five (5) (2018-2022) years. 

Reference Confirmation  

Bidder must provide NHE with all the details of the Projects and correct contact 
details of both the client and the consultant (principal agent) on the Project. 

NHE will directly contact the respective clients and consultants (principal agents) 
and their responses should be received on time. Failure to submit responses on 
time will result in a negative score to the bidder. 
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Listed clients and consultants (principal agents) will be required to give 
confirmation by completing the Completed Projects Reference Forms. Evaluation 
scores are allocated to the different criteria as stated on these forms.  

Bidders are not allowed to complete these forms and /or influence this process in 
one or another way and should that be the case, bidders will be penalised. 

Incorrect or insufficient information will result in the Bidder being disqualified from 
the evaluation proses.  

Each project must obtain a minimum score of 80% and physical verification will 
be done separately.  
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Table 4: Completed Projects Reference Form  

PROJECT NO.1 

Project listed in Criteria 2 of Technical Compliance 

House/residential construction or building works project with size and value 
equivalent to the bid amount or more. 

Project Information 

Type of Project / Description   

Start Date   

End Date  

Duration  

Budget  

Location of Project  

 

Please note verification of project 1 is compulsory and inspections will be done by BEC 
members.  

At time of physical verification, Bidders will be notified in advance, and it will be 
the responsibility of the Bidder to arrange with clients/occupants or any other 
person at the listed projects to enable NHE to have access to the project during 
inspections. 

Details Scoring Criteria Score Weight BEC Score 

Workmanship Good = 35% 35% 35%  

Average 15% 

Bad 0% 

Material Used Good = 35% 355 5%  

Average 15% 

Bad 0% 

TOTAL SCORE 40%  
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Client Information 

Name of Client   

Position  

Contact Details (Office no)  

Contact Details (Cell phone no.)  

Contact Details (email address)  

 

 

Evaluation of Project by Client:  

NHE will directly contact the respective clients and their responses should be received on 
time. Failure to submit responses on time will result in a negative score to the bidder. 

 

Details Scoring Criteria Score Weight Client Score 

On Time 
Completion of 

Project 

Before / On time 10% 10%  

Late 0% 

Project Completed 
within Budget 

Within / Below Budget 5% 5%  

Over Budget 0% 

Workmanship Good = 35% 10% 10%  

Average 5% 

Bad 0% 

Material Used As per specifications 10% 5%  

Not as per specifications 5% 

TOTAL SCORE 30%  
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Consultant Information (Principal Agent) 

Name of Consultant (Principal 
Agent) 

 

Profession  

Contact Details (Office no)  

Contact Details (Cell phone 
no.) 

 

Contact Details (email address)  

 

Evaluation of Project by Consultant Information (Principal Agent):  

NHE will directly contact the respective consultant (principal agent) and their responses 
should be received on time. Failure to submit responses on time will result in a negative 
score to the bidder. 

Details Scoring Criteria Score Weight Consultant 
Score 

On Time 
Completion of 

Project 

Before / On time 10% 10%  

Late 0% 

Project Completed 
within Budget 

Within / Below Budget 5% 5%  

Over Budget 0% 

Workmanship Good = 35% 10% 10%  

Average 5% 

Bad 0% 

Material Used As per specifications 10% 5%  

Not as per specifications 5% 

TOTAL SCORE 30%  

 

 

TOTAL SCORE OBTAINED BY BIDDER FOR PROJECT 1  
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PROJECT NO.2 

Any other project that meets criteria 

Construction of works of a nature and complexity equivalent to at least 50% of bid 
amount, within the last five (5) (2018-2022) years 

Project Information 

Type of Project / Description   

Start Date   

End Date  

Duration  

Budget  

Location of Project  

 

Please note that verification of project 2 will be optional and inspection will be 
done by BEC or any other NHE representative as it may be determined by BEC. 

At time of physical verification, Bidders will be notified in advance, and it will be 
the responsibility of the Bidder to arrange with clients/occupants or any other 
person at the listed projects to enable NHE to have access to the project during 
inspections 

Details Scoring Criteria Score Weight BEC Score 

Workmanship Good = 35% 35% 35%  

Average 15% 

Bad 0% 

Material Used Good = 35% 355 5%  

Average 15% 

Bad 0% 

TOTAL SCORE 40%  
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Client Information 

Name of Client   

Position  

Contact Details (Office no)  

Contact Details (Cell phone 
no.) 

 

Contact Details (email address)  

 

 

Evaluation of Project by Client:  

NHE will directly contact the respective clients and their responses should be received on 
time. Failure to submit responses on time will result in a negative score to the bidder. 

 

Details Scoring Criteria Score Weight BEC Score 

On Time 
Completion of 

Project 

Before / On time 10% 10%  

Late 0% 

Project Completed 
within Budget 

Within / Below Budget 5% 5%  

Over Budget 0% 

Workmanship Good = 35% 10% 10%  

Average 5% 

Bad 0% 

Material Used As per specifications 10% 5%  

Not as per specifications 5% 

TOTAL SCORE 30%  
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Consultant Information (Principal Agent) 

Name of Consultant (Principal 
Agent) 

 

Profession  

Contact Details (Office no)  

Contact Details (Cell phone 
no.) 

 

Contact Details (email address)  

 

Evaluation of Project by Consultant Information (Principal Agent):  

NHE will directly contact the respective consultant (principal agent) and their responses 
should be received on time. Failure to submit responses on time will result in a negative 
score to the bidder. 

Details Scoring Criteria Score Weight BEC Score 

On Time 
Completion of 

Project 

Before / On time 10% 10%  

Late 0% 

Project Completed 
within Budget 

Within / Below Budget 5% 5%  

Over Budget 0% 

Workmanship Good = 35% 10% 10%  

Average 5% 

Bad 0% 

Material Used As per specifications 10% 5%  

Not as per specifications 5% 

TOTAL SCORE 30%  

 
 

TOTAL SCORE OBTAINED BY BIDDER FOR PROJECT 2  
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PART 2 – Employer’s Requirements 
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Schedule of Rates 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 SCHEDULE OF RATES 
 (FOR ITEMS SUBJECT TO POSSIBLE REMEASUREMENT) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

______________________________ 
CONTRACTOR 

 
______________________________ 

DATE 
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SR1  GENERAL NOTES 

 
 1.1 The rates in this section form part of the contract documents and will be 

used for possible adjustments to variable quantities as executed within the 
contract and the remeasurement of these variable items shall be executed by 
a representative of NHE and will be subjected to the approval of the 
contractor. 

 
 1.2 NHE shall verify these rates before the signing of the contract. 
 
 1.3 An extra over item implies that the rate tendered shall be additional to the 

rate given in the stated item. 
 
                           1.4 Should NHE discover (after contract is signed) that rates submitted is not 

market related or to high – new rates will be negotiated with the Contractor. 
This can be done while contract is running. Rates submitted should be 
market related and reasonable. 

 
 1.5 The rates submitted in this section shall be inclusive of all costs and 

Value Added Tax (VAT). 
 

SR2  BULK EARTH WORKS 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

2.1 Remove trees exceeding 100mm thick, grub up all roots, and 
        remove from site. 

 
Each 

   

2.2  Excavate in soft material to open face to reduce levels over site         
for a depth not exceeding 750mm deep including cutting into              
corners and forming to slopes, embankments, etc. and deposit          
on site in stockpiles. 

 
 

m3 

   

2.3  Extra over item 2.2 for excavations being in intermediate 
       excavation material in lieu of in soft material. 

 

m3 
   

2.4  Ditto but being in hard rock in lieu of in soft material (blasting). m3    

2.5  Excavate and remove anthill and fill back and compact. m3    

2.6  Spread and level material from excavations over site where                   
directed and compact to 93% of maximum density in layers not              
exceeding 150mm including forming to slopes, embankments,               
etc. on site. 

 
 
 

m3 

   

2.7  Ditto but extra over for approved filling carted on by contractor. m3    

2.8  Spread and level surplus material from excavations over site                  
where directed. 

 
m3 

   

2.9  Cart away surplus or unsuitable excavated material to a suitable             
dumping site to be located by the contractor. 

 
m3 
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SR3  EARTHWORKS  

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

3.1   Excavate in soft material below natural ground level for                           
surface trenches not exceeding 1m deep. 

 
m3 

 
  

3.2   Ditto as 3.1 but deeper than 1m but not exceeding 2m                            
deep. 

 
 

  

3.3   Ditto as 3.1 but deeper than 2m.     

3.4   3.4   Extra over item 3.1 for excavations to surface trenches for 
excavation in intermediate excavation material in lieu of in soft 
material. 

 
 

m3 

   

3.5   Ditto hard rock in lieu of in soft material (blasting). m3    

3.6 Approved filling resulting from the excavations for back-filling in 
surface trenches compacted in layers not exceeding 150mm thick 
to 93% of maximum density. 

 
 

m3 

   

3.7   Ditto in making up levels under solid floors. m3    

3.8   Ditto but extra over for approved filling carted on by                                 
contractor. 

 
m3 

   

3.9 Treat foundation trenches with ant proofing solution 

Complete - PREMISE 200 SC as manufactured by BAYER  

 
m2 

   

3.10 Carefully level the top surface ground or filling under                                
solid floors and treat with ant proofing solution. 

 
m2 

   

3.11 Form 75mm deep V-shaped channel in ground or                                   
filling under solid floors against walls and fill with ant                                
proofing solution and afterwards backfill and ram. 

 
 

lin m 
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SR4  CONCRETE AND FORMWORK 
 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

4.1  Mass concrete class 15 Mpa in backfilling in sub foundations                 
work. 

 
m3 

   

4.2  Mass concrete class 15 MPa in blinding under footings. m3    

4.3  Concrete 25 Mpa in footings. m3    

4.4  Ditto in floor slabs. m3    

4.5  Steppings in foundations including formwork not exceeding                    
150mm high. 

 
each 

   

4.6  Ditto exceeding 150mm and not exceeding 300mm high each    

4.7  Mass concrete class 10 MPa as filling to cavities in block work. m3    

4.8  Concrete lintels: 
 
 (1) 110mm wide 
 (2) 150mm wide 

 
 

lin m 
lin m 

   

4.9 Form solid 15 MPa concrete step with granolithic finish from                  
150mm below ground level, 1000mm wide, stepped as                            
required to form 175mm high risers and 300mm wide tread.                  
Tread to be reeded for width of 100mm near front edge. 

 
 
 

/step 

   

4.10 Expansion joint in floors. Lin m    

4.11 R-395 Mesh Reinforcement m2    
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SR5  BRICKWORK 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

5.1  Half brick wall in foundation (rock face 40 MPa).  m2    

5.2  Ditto as 5.1 cement bricks. m2    

5.3  Ditto as 5.1 but clay bricks. m2    

5.4  One brick wall in foundations (cement bricks) brick                                
force included. 

 
m2 

   

5.5  Ditto (clay bricks). m2    

5.6  Ditto (external 40 MPa rock face, internal cement bricks).     

5.7  Cement blocks in foundation (class B dimensions) brick force               
included. 

 
m2 

   

5.8  Ditto (Type A) m2    

5.9  Half brick wall in superstructures (cement bricks). m2    

5.10 Ditto (clay bricks). m2    

5.11 One brick wall in superstructures (cement bricks). m2    

5.12 Cement blocks in superstructure (class B).  m2    

5.13 Ditto (class A). m2    

5.14  High tensile steel welded mesh reinforcement 80mm                            
wide and building horizontally into joints of brickwork in                        
foundations.  

   

5.15 Ditto but 150mm wide.  lin m    

5.16 Construction joints in brickwork. lin m    

 
 

SR6  WATERPROOFING 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

6.1 250 Micron black polyethylene sheeting as DPC 110mm wide. lin m    

6.2 Ditto 220mm wide. lin m    

6.3 250 Micron polyethylene sheeting 6000mm wide. m2    
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SR7  CARPENTRY & JOINERY 
 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

7.1 Supply and fit laminated roof timbers planned all round bearing 

         SABS mark for structural timber -  
 
         Sizes 114 x 45mm 
 Sizes 165 x 45mm 
 Sizes 231 x 45mm 

 
 
 
 

lin m 
lin m 
lin m 

   

7.2 Supply and fix SA Pine roof timbers (WROT) bearing SABS 

          mark for structural timber: 
  
         Sizes 114 x 38mm 
 Sizes 152 x 38mm 
 Sizes 152 x 50mm 
 Sizes 228 x 50mm 

 
 
 

lin m 
lin m 
lin m 
lin m 

   

7.3 Supply and fit 813 x 2032 Swartland 6-panel door D03169. 
Semi-exterior, hardwood finish or similar and approved. 

 
 

item 

   

7.4 Supply 2032 x 813 x 40 hollow core flush panel hard board door 

          faced with 2 vertical edging strips. 

 
 

Item 

   

7.5 Supply and fit galvanised corrugated iron roof sheeting 0,5mm 

          econo IBR nominal thickness.  

 
lin m 

   

7.6     Supply and fit galvanized ribbed trough roof sheeting (IBR 

           profile) 0,5mm econo. 
 

lin m 

   

7.7     Ditto but extra over for cranking at ridge (per sheet). unit    

7.8     Supply and fit galvanized ridge capping for corrugated                           
sheeting. 

 
lin m 

   

7.9     Ditto but for ribbed trough sheeting (IBR profile) - inclusive of                 
serrated, ridge closer. 

 
lin m 

   

7.10   Supply and fit 13mm fibre board ceilings to 38 x 50mm SA                    
Pine brandering with fibre board cornices and brandering                      
included. 

 
 

m2 

   

7.11  Supply and fit 2mm peg board ceilings to 38 x 3mm SA Pine                  
brandering with Meranti beads and brandering all included. 

 
m2 

   

7.12   Supply and fit 1,8 long with 50x50mm Meranti framed                         
bedroom cupboard with high density particle board faced                  
both sides with white melamine including concealed steel                  
hinges and Union Trimline NY5590 pull handles.  

 

 

item 

   

7.13   Ditto, but under sink cupboard item    
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SR8  IRONMONGERY 
 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

8.2 Supply and fit 2-lever mortice lock as specified.  Type                          
Blesbok ART 460/311 or similar and approved. 

 
item 

   

8.3 Supply and fit 76mm Solid Narrow Style Double Cylinder 
lock with draw back latch with G191 brushed stainless steel with 
galvanized steel case including standard solid door handle. 

 

 
item 

   

 
 

SR9  METAL WORK 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

9.1  Door frames - 1,2mm steel red oxide primed with double rebate            
2032 x 813mm fitted 110 mm wall 

 
item 

   

9.2 Ditto but for 220 mm wall  item    

 
 

SR10  WALL FINISH 
 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

10.1 (a) Render in plaster composed of five parts sand to one                          
part cement under internal finish 10mm thick finished                           
with a steel trowel. 

 

 

m2 

   

 (b) Wood float finish m2    

10.2 Ditto (a) but in small panels and polished smooth. m2    

10.3 Extra for forming slightly rounded angle. lin m    

10.4 Ditto V-groove. lin m    

10.5 Ditto fair edge and arris. lin m    

10.6 Cement slurry complete as described in specification  
 (Clause 10.8). 

 
m2 

   

10.7 Plaster of slurry consistency, mix 1:5 wallcrete/sand, steel                    
trowel applied with brush finish. 

 
m2 
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SR11  PLUMBING AND DRAINAGE 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL RATE 

11.1 Break through side of existing inspection chamber and build                
in end of 110mm PVC pipe in 2:1 cement mortar including                   
making good to side of inspection chamber and any                             
necessary altering to channelling and benching. 

 
 
 

item 

   

11.2 Break into existing municipal main sewer and connect to                      
satisfaction of local authority. 

 
item 

   

11.3 110m rigid grey UPVC pipe vertically above ground. lin m    

11.4 110mm white PVC sewer pipe in soft material, including                      
excavation, back filling, not exceeding 0,75m deep. 

 
lin m 

   

11.5 Ditto exceeding 0,75m and not exceeding 1,5m deep. lin m    

11.6 Extra over sewer line on for excavation in intermediate                         
material in lieu of in soft material.  Excavation only. 

 
m3 

   

11.7 Ditto but being in hard rock in lieu of in soft material                             
(blasting). 

 

m3 
   

11.8 Mass concrete class 10 MPa as encasing around 110mm                    
sewer pipe. 

 
m3 

   

11.9 100mm x 45° Cast iron ABC rodding eye cover and frame                   
including joint to PVC pipe encased in mass concrete class                 
10 MPa and set in earth including necessary framework,                      
excavation, filling and compaction. 

 
 
 

item 

   

11.10 15mm Copper pipe fixed to wall including all fittings and                       
holder bat. 

 
lin m 

   

11.11 Ditto but 15mm galvanized pipe. lin m    

11.12 Ditto but fusio-pipe PN 16 20mm lin m    

11.13 15mm Copper pipe chased into wall including all fittings. lin m    

11.14 Ditto but 15mm galvanized pipe. lin m    

11.15 Ditto but fusio-pipe PN 16 20mm lin m    

11.16 15mm Galvanized pipe laid in trench not exceeding 300mm                
deep including all fittings. 

 
lin m 

   

11.17  Ditto but 20mm galvanized pipe. lin m    

11.18 Ditto but fusio-pipe PN 16 20mm lin m    

11.19 Ditto but 25mm HDPE pipe and including all fittings and                       
adaptors. 

 
lin m 

   

11.20 15mm "Cobra" No 121 rough brass stop tap including joints                
or similar and approved. 

 
item 

   

11.21   Ditto but 20mm "Cobra" No 121 or similar and approved. item    

11.22   Supply and fit 50mm diameter UPVC two-way vent valve,                    
economic type, on top of stub stack. 

 
item 

   

11.23   Supply and fit standard precast concrete gulley as specified                  
item 
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complete. 

11.24  Supply and fit low-level wash down "Vitreous China" WC pan               
"Cobra Classic 100" or similar and approved. 

 
item 

   

11.25 Supply and fix white composite plastic 9 litre cistern "new                     
world" or similar and approved. 

 
item 

   

11.26 Supply and fit single flap black "Penta" toilet seat or similar                  
and approved. 

 
item 

   

11.27 Supply and fit "Cobra Classic" size 560 x 405 "Vitreous                        
China" wash hand basin with 2x tapholes complete with wall               
brackets.  Tap hole cover for one hole or similar and approved. 

 
 

item 

   

11.28  Supply and fit 1800mm x 510mm single drainer end bowl                     
reversible stainless-steel sink completes with CP outlet, plug                
and chain fixed as per detail. 

 
 

item 

   

11.29  Supply and fit 150 litre low pressure (LP) Glass tube Solar Hot 
water system with a back-up electric unit, set on automatic ready to 
kick-in at low temperature including booster pump and all 
accessories fixed as per manufactural’s detail.  

item    

11.30 Supply and fit  Kwikot 100 Litre Slimline 600i Dual electric 
water heater (Code: ESG-100-D2-I) complying with SABS 151- 2002, 
overall size 990x480mm high fitted with isolator switch, operating at 
400kPa with temperature and pressure safety relief valve including 
20mm female draincock with inlet compression 

    

11.31  Ditto but 1200 x 510 complete with stand as detailed. item    

11.32  Supply and fit PVC trap. item    

11.33 Supply and fit 40mm UPVC grey waste pipes including all                    
connections, bends and holder bats as per detail. 

 
lin m 

 

   

11.34  Supply and fit 15mm taps to sanitary fittings. 

 
    (1) One hole basin mixer Carina 294CA with cast fixed outlet ½”               
BSP female inlets. SANS 226 TYPE 
  

 
 

item 

   

    (2) Carina 266/041/10CA wall type sink mixer with aerated swivel            
spout outlet, ½” BSP female inlet SANS 226 TYPE 2 item 

   

    (3)  Carina 228CA-15 SANS 226 TYPE 2 Undertile Stop taps item    

    (4)  Carina 1x Wall type Bath mixer with diverter, ½  BSP male    
inlet SANS 226 TYPE 2 

 
item 

   

    (5) Flexible 300mm CP connector pipe. item    

11.35 Supply and fit 15mm x 85mm CP shower rose type "Cobra"                
070, including 15mm female inlet on a 45° CP elbow. 

 
unit 

   

11.36 Supply and fit 600mm chromium plated towel rail. item    

11.37  Supply and fit toilet roll holder as described. item    

11.38  Supply and fit bath mixer as described. item    
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SR12  ELECTRICAL WORK 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

12.1   16mm2 x 4 Core PVC/SWA/PVC copper conductor in soft                   
material including excavation not exceeding 0,75m deep. 

 
lin m 

   

12.2  10mm2 Bare copper earth conductor ditto. item    

12.3   Extra over excavations to cable trench for excavation being in 
          intermediate excavation material in lieu of in soft material. 

 
m3 

   

12.4   Ditto in hard rock in lieu of in soft material (blasting). m3    

12.5 50mm rigid UPVC sleeve pipe surface mounted to wall                           
complete with holder bats. 

 
m 

   

12.6 Ditto but alternative sleeve as required by local authority                         
description. 

 
m 

   

12.7 30A Single pole current limiter type Heinemann CF1-G3. no    

12.8 Supply and fix standard 15/16A 250V3-pin switched socket 
         outlet. 

 

item 
   

12.9 Ditto but surface mounted box. item    

12.10 Electrical conduits chased in wall, including all fittings. lin m    

12.11 Electrical conduits surface mounted to wall including all                      
fittings and holder bats. 

 

lin m 
   

12.12 Supply and fit standard brass bayonet type batten holder. unit    

12.13 Supply and fit standard 5A surface mounted rocker type wall 
          switch complete with ivory cover plate. 

unit    
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SR13  PAINTING 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

13.1 Prepare, paint one coat exterior quality acrylic PVA emulsion 
paint on external  walls in foundations. 

 
m2 

   

13.2 Supply and paint to the following surfaces according colour                    
schedule. 

 
m2 

   

a. Hardwood doors – sanded down, primed with approved 
universal undercoat and finished with one covering coat 
"Velvaglo". 

 
 

m2 

   

b. Ditto, but with 2 finishing coats. m2    

c. Steel windows and door frames – patch primed with red 
oxide metal primer and finished with one covering coat of 
high gloss enamel paint. 

 
 

m2 

   

d. Ditto, but with 2 finishing coats. m2    

e. Roof rafters in small areas 1 coat carbolineum/creosote m2    

f. Walls, internal and external 2 coats exterior quality acrylic 
PVA. 

 

m2 
   

 
SR14  GLAZING 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

14.1 Supply and fit with approved putty 4mm clear float glass in                      
pane not bigger than 0,5m2. 

 
m2 

   

14.2 Supply and fit with approved putty 4mm obscure glass in panes              
not bigger than 0,5m2 (arctic or similar). 

 
m2 

   

14.3 Supply and fit 3mm silvered float glass copper backed mirror,                 
size450x650mm. 

 
No 

   

 

SR15  FENCING 

 

 UNIT MATERIAL 
RATE 

LABOUR 
RATE 

TOTAL 
RATE 

15.1 Supply and fit 75mm diameter mild steel tubing, 1,8m long                  
set in a 400x400x600mm concrete footing. 

 
each 

   

15.2 Supply and fit galvanized diamond mesh 1,2m high with 3 
strands of 25mm straining wire fixed to the standards and 
posts, as described in the PROJECT SPECIFICATIONS 

 
each 

   

15.3 Supply and fit wire fencing 1,2m high of five strands of                         
2,5mm straining wire and Y-section mild steel standards at                  
6m centres with 3 T-type droppers per bay. 

 
 

lin m 
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Day Works Schedule 

The Contractor shall state hereunder the percentage he will require in addition to the nett 
wages paid to cover his overhead charges, profit, supervision, maintenance, liabilities, 
obligations, and risks as set out in the Documents, for all work to be executed at the 
written request of the Engineer by Day Work.  The percentage stated for labour shall 
include for all use of hand tools. The rates for labour shall be for time spent on the works 
only.  

  Unless otherwise specified all work executed by Day work shall conform to 
the requirements of the Specification. 

 
  MATERIALS 
 
  Nett cost delivered on site (15% maximum) 
  plus        ……… % 
 
  LABOUR 
 
  Nett wages (25% maximum) 
  plus        ……… % 
NETT WAGES SHALL BE DEEMED TO COMPRISE THE FOLLOWING: 
 
  Basic Wage 
                         Workmen's Compensation 
  Pension Fund 
  Holiday Bonus 
  Service Bonus 
  Medical Aid 
 
 
LABOUR (NETT WAGES) 
                                                                                                                 
ITEM             TRADE    UNIT   RATES 
 
 1  CHARGE HAND  HOUR  .................. 

 2  CONCRETER    HOUR  .................. 

 3  BRICKLAYER   HOUR  .................. 

 4  CARPENTER   HOUR  .................. 

 5  ELECTRICIAN   HOUR  .................. 

 6  PLUMBER   HOUR  .................. 

 7  PLASTERER   HOUR  .................. 

 8  PAINTER   HOUR  .................. 

 9  LABOURER   HOUR  .................. 

10  STEEL FIXER   HOUR  .................. 

11  WELDER   HOUR  ................. 

12  OTHER (STATE)  …….…………..…………… 
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PLANT 

ITEM  SPECIALISED PLANT UNIT  RATES 
 
1  CONCRETE MIXER  DAY  .................. 

2  TRACTOR   HOUR  .................. 

3  TRAILER   HOUR  .................. 

4  WATER BOWSER  HOUR  .................. 

5  LOADER   HOUR  .................. 

6  DUMPER   HOUR  .................. 

7  BAKKIE   KM  .................. 

8  TRUCK   KM  .................. 

9  OTHER (STATE)   .………..…………………… 

 
 

2. COSTING OF HOUSES 

NOTE – Please use the table below to help you with the Costing of the Different Houses. 
All details are mentioned below.  

House Type 
No of 
Houses 

House 
Size(m2) 

ISUP COMMON ROOM  5 19.20 

ISUP 1  5 30.10 

ISUP 2  10 42.70 

ISUP 3  10 53.60 

 

IMPORTANT NOTES WHEN COSTING 

1. Lump Sum Contract – Bidder must use the Specifications + Drawings to 
determine the total cost/price of the contract. P&G’s + profit must also be 
included. 

2.Contractor must allow for the following – Provide NHE with a site office for at 
least 2 people with the needed furniture. This office must be fitted with electricity 
and an air conditioner. Bidder should also make provision for a fully fitted toilet on 
site. There should be large enough office on site for proper site meetings.
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CONSTRUCTION OF THIRTY (30) HOUSES IN OMUTHIYA

    SCHEDULE OF CONSTRUCTION COST  AND SUMMARY

HOUSE TYPE
HOUSE SIZE 

(m²)

NO. OF 

HOUSES

BASIC 

CONSTRUCTION 

COST / HOUSE

EXTERNAL 

PAINT
INTERNAL PAINT

CERAMICTILES 

WALLS

CERAMIC TILES 

FLOOR

UNDER SINK 

CUPBOARD

HOT WATER 

(GEYSER)
APRON

RAIN WATER 

GOODS

FENCING AS 

PER DRAWINGS
CEILINGS

ELECTRICAL 

CABLE SUPPLY 

FROM KIOSK TO 

HOUSE (AS 

MEASURED ON 

SITE & AVG PER 

HOUSE)

TOTAL CONSTR. 

COST / HOUSE 

(EXCL VAT)

TOTAL CONSTR. COST 

(EXCL. VAT)

ISUP COMMON ROOM x5 19,20 5

ISUP 1 x5 30,10 5

ISUP 2 x10 42,70 10

ISUP 3 x10 53,60 10

30 TOTAL CONSTRUCTION COST FOR 30  HOUSES

C/F TO FORM OF TENDER:

*Do not include or enter amount/value for or under Ceramic Tiles Floor, Hot Water (Geyser), Aprons, Rain Water Goods, Ceiling, Fascias, Sisalation and Mirrors

*THE VAT ACT, 10 OF 2000, AS AMENDED ALLOWS THE FOLLOWING

 VAT REGISTERED CONTRACTORS SUPPLYING SERVICES IN THE FORM OF ERECTION OR EXTENSION TO BUILDINGS

USED SOLELY FOR RESIDENTIAL PURPOSES TO  A DEVELOPER,  (EG. NHE), MAY ZERO RATE SUCH SERVICES.

THEREFORE THE CONTRACTOR IF VAT REGISTERED, WILL BE IN A POSITION TO CLAIM THE INPUT TAX ON THEIR ACQUISITIONS, 

i.g. BUILDING MATERIALS, ETC.

 
  

  

 

 
*DO NOT INCLUDE OR ENTER AMOUNT/VALUE FOR OR UNDER CERAMIC TILES FLOOR, HOT WATER (GEYSER), APRONS, RAINWATER GOODS, CEILING, 
FASCIAS, SISALATION AND MIRRORS ON THIS TABLE. 
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NATIONAL HOUSING ENTERPRISE

PROJECT CODE: 783 231

CONSTRUCTION OF THIRTY (30) HOUSES IN OMUTHIYA 

    SCHEDULE OF OPTIONS

HOUSE TYPE
HOUSE SIZE 

(m²)

NO. OF 

HOUSES

CERAMIC TILES 

FLOOR
CEILINGS

BEDROOM 

CUPBOARD
APRON

RAIN WATER 

GOODS

HOT WATER 

(GEYSER)
FASCIAS SISALATIONS

BATHROOM 

MIRRORS

TOTAL AMOUNT/ 

HOUSE (INCL 

VAT)

ISUP COMMON ROOM x5 19.20 5

ISUP 1 x5 30.10 5

ISUP 2 x10 42.70 10

ISUP 3 x10 53.60 10

30

*ABOVE COSTS MUST INCLUDE MATERIAL, LABOUR, OVERHEAD (Ps&Gs) & PROFITS AND VAT

 
*ABOVE COSTS MUST INCLUDE MATERIAL, LABOUR, OVERHEAD (Ps&Gs) & PROFITS AND VAT
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NATIONAL HOUSING ENTERPRISE 

PROJECT CODE:  783 231 

SUMMARY OF CONSTRUCTION COST  

TOTAL CONSTRUCTION COST FOR 

THIRTY (30) HOUSES (Excluding VAT):  

SUB TOTAL CONSTRUCTION COST:  

*ADD VAT 

*THE VAT ACT, 10 OF 2000, AS AMENDED ALLOWS THE FOLLOWING 
 VAT REGISTERED CONTRACTORS SUPPLYING SERVICES IN THE FORM OF ERECTION OR EXTENSION TO BUILDINGS 
USED SOLELY FOR RESIDENTIAL PURPOSES TO  A DEVELOPER,  (EG. NHE), MAY ZERO RATE SUCH SERVICES. 
THEREFORE THE CONTRACTOR IF VAT REGISTERED, WILL BE IN A POSITION TO CLAIM THE INPUT TAX ON THEIR ACQUISITIONS,  
i.g. BUILDING MATERIALS, ETC. 

TOTAL CONSTRUCTION COST 

CONSTRUCTION OF THIRTY (30) HOUSES IN OMUTHIYA 
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SPECIFICATIONS 

PROJECT CODES 783 231 
              NHE Omuthiya Housing Development (30 Houses) - W/ONB/NHE-01/22/23 

SCOPE 
 
This Project Specification is set out in four portions.  
 
Portion 1 covers a general description of the project, the facilities available and the 
requirements to be met. 
 
Portion 2 covers variations and additions to standardized/particular specifications that 
are applicable to the contract. 
 
Portion 3 covers project specifications. 
 
Portion 4 covers general specifications in relations to the workmanship and type of 
materials if not specified in the project specifications. 
 

STATUS 
 
The Project Specification forms an integral part of the Contract Documents and 
supplements the General Conditions of Contract, the Special Conditions of 
Contract, and the General Specifications.  In case of any discrepancy or conflict 
with any parts of the General Conditions, Special Conditions, Drawings & General 
Specifications, the Project Specifications shall prevail and take precedence. 
 

PORTION 1  
THE WORKS 

 
1.1 GENERAL DESCRIPTION 
 
This contract covers the construction of 30 houses of different shapes and sizes as 
shown on the drawings in Omuthiya. 

 
The work comprises the supply of all materials, plant, equipment, tools, labour, and all 
incidentals necessary to erect the housing units as shown on the drawings and 
described in the Form of Tender and Schedule of Construction Costs.  

 

1.2 DESCRIPTION OF SITES AND ACCESS 
 
 The site for the erection of the housing units is situated in Omuthiya as shown 

and clearly indicated on the locality plan.  The site is accessible from the 
surrounding streets. 

 
1.3 CHARACTER OF MATERIAL 
 
 Generally, the soil in situ material consists of sandy clay with a possible 

occurrence of intermediate material in the form of calcrete outcrops. 
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1.4 DETAILS OF CONTRACT 
 

1.4.1 The construction of thirty (30) houses of the following types and sizes: 
 

House Type 
No of 
Houses 

House 
Size(m2) 

ISUP COMMON ROOM  5 19.20 

ISUP 1  5 30.10 

ISUP 2  10 42.70 

ISUP 3  10 53.60 

 30  

 
 

 1.4.2 Sewer and Water connections 
 
 1.4.3 Electrical installations 
 

1.4.4 Fencing 
 
1.5 CONSTRUCTION PROGRAMME 
 

1.5.1 It is expected that the site will be handed over as per BDS & SCC and the 
work must be completed within the time stated in the Bidding Data Sheet 
(BDS) & Special Conditions of Contract (SCC). 

 
 1.5.2 PENALTY FOR DELAY 
 

 Tenderers must NOTE that the construction programme to be submitted 
in terms of GCC & SCC and must clearly show the dates of handover and 
the number of houses to be handed over to NHE. 

 
The Contractor shall be liable to pay to the NHE the sum stated in the 
Special Conditions of Contract as loss of income and additional expenses 
incurred for every day which shall elapse between the due handing over 
date as shown on the programme and the actual handing over date. 

 
1.6 SITE FACILITIES AVAILABLE 
 

(a) The approximate position of the existing sewer and water reticulation is 
shown on the site plans. 

 
 (b) Tenderers must also approach the Local Authority regarding electrical 

supply or must provide their own generator set. 
 
 (c) The contractor must liaise timeously with the Local Authority to obtain 

electricity supply to the site. 
 
1.7 SITE FACILITIES REQUIRED 
 
 The contractor must satisfy Health and Safety and the Local Authority 

requirements regarding registration of labour force, sanitary requirements for 
labourers and housing of labourers on site. 
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 The contractor shall erect site offices and sheds adequate to accommodate the 
use of the contractor and employer. 

 

• Contractor must allow for the following – Provide NHE with a site 
office for at least 2 people with the needed furniture. This office must 
be fitted with electricity and an air conditioner. Bidder should also 
make provision for a fully fitted toilet on site. There should be large 
enough office on site for proper site meetings. 

 
1.8 FEATURES REQUIRING SPECIAL ATTENTION 
 

(a) The contractor shall carefully protect and preserve all erf pegs (survey 
beacons) and shall be required to have any disturbed erf pegs replaced at 
his own expense by a registered land surveyor. 

 (b) Although as-built services drawings exist, the contractor is required to 
exercise the utmost care when excavating trenches for any connections to 
services. The service connection points are not always clearly marked on 
site. 

 
  Any enquiries regarding the services for this project may be directed to 

the NHE directly, or to the Technical Department of the Omuthiya Town 
Council. 

 
 (c) The contractor must satisfy all Local Authority requirements regarding any 

service connections (e.g. isolator switches, etc) and the costs thereof 
would be borne by the contractor. 

 
1.9 DRAWINGS 
 

The contractor shall receive free of charge three sets of copies of the drawings 
and two sets of documents.  Additional copies may be issued at the cost of 
reproduction. 

 
1.10 TAKING OVER PROCEDURES 
 

(a) When in the opinion of the Contractor, the building is ready for taking 
over; the Project Manager shall upon written notice by the Contractor, 
stating erf numbers carry out an inspection and prepare a list for the 
rectification of defects. Minor and major defects must be rectified first and 
houses then resubmitted for inspection.  Only after the satisfactory 
completion of the rectification of these defects shall a handover date be 
mutually agreed upon again not being earlier than seven (7) calendar 
days after the date of the final inspection. 
 

 (b) The buildings must be clean and fit for occupation before taking over. 
 
 (c) All services must be connected and running freely. 
 

(d) Early taking over of batches of 10 or more houses may be acceptable for 
handover at any one time. In this instance, any complete unit will be 
acceptable for handover. 

 
(e) All erf pegs to be in position and to be shown to the Project Manager at 



 91 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

the taking over of the building. 
 

(f) No houses will be accepted for taking over on a Saturday 
or Sunday. 
 

(g) The Contractor is responsible for the readiness for taking over. NHE is not 
the contractor’s finishing foreman.  The contractor must thus ensure that 
all defects are dealt with by the time of taking over inspection.  Should the 
Project Manager determine the contractor is not ready for taking over, the 
contractors request for taking over will be denied. 
 

1.11 ALTERNATIVE CONSTRUCTION METHODS 
 
 1.11.1  GENERAL NOTES 
 
   The Contractor may offer alternative construction methods and 

materials in terms with Value Engineering proposals in accordance 
with the SCC, provided that - 

 
   (a) The accommodation offered is substantially as shown on 

the drawings (which comply with minimum acceptable 
standards) and may not be reduced.  They may be 
exceeded to suit a particular system of construction. 

 
(b) The Project Manager reserves the right to subject any 

design or materials submitted to such tests as considered 
necessary, and he may reject any construction or material, 
which fails to pass the tests.  The Contractor must furnish, 
free of charge to the Project Manager, any samples, which 
may be required for test purposes. 

 
   (e) Acceptance of a design or materials by the Project 

Manager shall not, in any way relieve the Contractor of his 
normal obligations under the contract.  The Contractor shall 
be responsible for the design and other costs associated 
with their Value Engineering proposal and any required 
engineering certification, including any delays resulting 
from such proposals.  

    
1.12 PROVISIONS WITHIN THE TENDER SUM 
 
 1.12.1 GENERAL NOTES 
 
  The Contractor shall allow in his tender sum for the following – 
 
  (a) All the work as detailed and described in the specifications and on 

the drawings. 
 
 1.12.2 VARIATIONS TO THE TENDERED SUM 
 

(a) The following items will be subject to re measurement on site, and 
the costs involved will be determined by using the schedule of 
rates forming part of this contract: 

 
(i) Foundation walls and filling up to DPC level when ordered by 
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the Project Manager. 
 
                                   (ii) Extra or additional excavations to foundation trenches                      
                                     ordered by the Project Manager. 

 
(iii) Foundation excavations under that shown on the drawings or 
described in the specification 

 
(iv) Extra over for excavations in "intermediate" and "hard" 

material. 
 

(v) The length and/or depth of sewer lines over or under that 
shown on the drawings or detailed in this section of the 
specification. 

 
   (vi)The length of water supply piping over or under that shown on 

the drawings or detailed in this section of the specification. 
 
 1.12.3 SAMPLE WALL PANEL 
 
  The Project Manager may require that a sample wall panel shall be 

constructed to represent the materials and standard of workmanship to be 
used on the works and may submit such panel to tests for structural 
stability, impact, and rain penetration.  The Contractor shall allow in his 
lump sum for the construction of such a panel but not for any preliminary 
test to which it is subjected.  Should the test prove that the sample is 
unsatisfactory, the Contractor shall pay for any subsequent tests. 

 
 1.12.4 DAY WORK DESCRIPTION 
 

(a) The schedule shall be used to calculate the payment due for work 
ordered by the Project Manager and for which no rates appear in 
the Schedule of Rates. 

 
(b) The description of work, quality of materials and standard of 

workmanship shall be as described in the specification. 
 

(c) The prices quoted in the schedule shall cover all the necessary 
insurances, use and maintenance of ordinary plant (e.g. barrows, 
running planks, hand pumps, hand tools and appliances 
generally), superintendence, overhead charges, and profit, and, in 
the case of mechanically operated plant, the wages of the operator 
and assistant, consumable stores, fuel and maintenance, and all 
other incidentals necessary for the execution of the work. 

 
(d) The time of gangers, overseers, or charge hands working with 

their gangs is to be paid for under appropriate items, but the time 
of foremen is not to be included but is to be provided for in 
supervision.  

 
(e) The prices quoted for labour shall be for straight time only and no 

overtime rates shall be payable. 
 

(f) The rates for heavy plant shall only apply to plant, which the 
Contractor has available on the site. 
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(g) The rates for materials shall cover delivery at the usual points at 

which materials are received on the site and no distribution to the 
individual sites where day work is in progress, the cost of such 
distribution being chargeable in addition. 

 
(h) The cost of additional watching and lighting specially necessitated 

by day work shall not be paid for separately but shall be included 
in overhead charges. 

 
 

PORTION 2 
ADDITIONAL CLAUSES AND VARIATIONS 

 
2.1 MATERIALS 
  
 All materials supplied by the Contractor must be as specified and/or shall bear 

the SABS/SANS mark.  The Project Manager must first approve materials not 
bearing this mark before being brought on to site.  

 
2.2 SAMPLES 
 
 Samples of materials to be used in the execution of the contract must be 

submitted to the Project Manager as required for approval before placing of any 
orders. 

 
2.3 BRICK TESTS 
 
 Brick compressive strength tests shall be made at random during the period of 

construction and shall be carried out at instruction by a laboratory approved by 
the Project Manager. 

 
 Bricks failing to comply with the minimum required compressive strength may not 

be used in the construction of houses.  The batches from which the failing bricks 
shall be broken down, all at the Contractor's own cost, unless otherwise directed 
by the Project Manager. 

 

• The Contractor shall also be liable for the costs of all the tests. For 
each house bricks must be tested for foundation (6) & 
superstructure (6).  

• 6 Samples must be tested. 

• The Contractor must get approval from the Project Manager in terms 
of the Laboratory he/she intends to use for the testing. 

 
 If required by the Project Manager, the Contractor shall submit samples of the 

bricks he intends to use for testing prior to the initial placing of orders. 
 
2.4 CONCRETE TEST CUBES 
 
 The Project Manager will expect of the Contractor to prepare concrete test cubes 

of the concrete for the foundations and surface beds and as instructed.  
 
 Strength tests shall be carried out at instruction by a laboratory approved by the 

Project Manager. 
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 The works from which the failing tests shall be broken down, all at the 

Contractor's own cost, unless otherwise directed by the Project Manager. 
             

• The Contractor shall also be liable for the costs of all the tests. For 
each house 8 cubes will be made.4 for Foundation and 4 for Surface 
Beds(floors). Testing to be done as follows – 2 @ 7 days and 2 @ 28 
days per 4 cubes made. 

• The Contractor must get approval from the Project Manager in terms 
of the Laboratory he/she intends to use for the testing. 

 
 
2.5 PROTECTION AGAINST TERMITES 
 
 Ant/termite poison shall be applied under surface beds, to foundation trenches 

and under the aprons in accordance with Clause 2.12 of the General 
Specification and of the project Specification. 

             
            Note – Should there be any ant hills / termite known areas on site (if this was 

visible to Bidder on site), must be treated by Bidder to make sure that there are no 
more ants/termites on site. This will/should be done at Bidders account.  

 
 
2.6 TABLING (EARTHWORKS) 
 
 If the average slope of the ground is more than 1:60 extra excavations up to a 

maximum of 500mm will be required to conform to the minimum requirements of 
depth of foundations.  It is left to the Contractor to decide whether to table or build 
out plinth walls. 

 
 If the contractor opts not to do tabling no extra payment for plinth walls, backfilling 

and compaction will be made up to a height of 980mm from the bottom of the 
foundation. 

 
 An area, 1500mm wide, around the perimeter of the house shall be formed 

according to the tabling detail, compacted to at least 98% MMOD AASHTO 
density and finished to a slope of 1:30 away from the house on all sides. 

 
 Contractors shall allow in the tender for the forming of tables, extra excavations, 

compaction, imported fill, removal or spreading of spoil material and the sloping 
of the side slopes of the excavated tables to a slope of 1:1,5.  Setting out will be 
the full responsibility of the contractor. 

 
 All excavations must be assumed to be in soft material.  The contractor will 

be paid extra over for intermediate/hard material as per Schedule of Rates 
where rock occurs. Should the Contractor discover that the material is not 
soft – he/she should get permission first from the Project Manager before 
excavations can continue. Failure to do so will result in the Contractor not 
being paid for this extra work. This applies to all excavations. 

 
 No deviations from the above will be allowed without the proper instructions from 

the Project Manager. 
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2.7 SERVICES AND CONNECTIONS 
 

 
2.7.1 WATER CONNECTIONS 

 
(a) Bidders must allow for connection lengths as indicated on the site 

plans.  This item is a re measurable item for the length and the 
classification of the excavated material. 

 
All excavations must be assumed to be in soft material.  The 
contractor will be paid extra over for hard material as per Schedule 
of Rates where rock occurs. 
 

(b) The Local Authority provides a water connection to each erf with a 
water meter, stop cock and standpipe inside the erf boundary on 
positions as indicated on the site plans.  The contractor must allow 
for a tap and installation of gum poles as braces for standpipes. 

 
  (c) The houses shall be provided with an electrical geyser point as 

well as all the necessary hot water pipes chased into the walls at 
the correct places and plugged at both open ends, ready for future 
hot water distribution.  Contractors must also install in all cases 
two CP under wall stop cocks in the shower. 

 
  (d) Contractors must note that they shall be liable for damages to or 

physical loss of the water connections and meters after the 
installation thereof. 

 
2.7.2 SEWER CONNECTIONS 

 
(a) The existing main sewer lines generally consists of 110m UPVC 

pipes.  Larger diameter can occur as shown on the relevant 
drawings.  The Contractor must allow for connection to the existing 
municipal sewer pipes as follows: 

 
(1) to existing 100mm connection points 
(2) break into existing manholes 
(3) break into the existing main municipal sewer lines 

 
(b) Bidders must allow for connection lengths as indicated on the site 

plans.  The cost for the total length of pipes, including trench 
excavations, inspection chambers and the connection to existing 
as well as new connection points, as indicated on the site plans, 
must be included in the tender document. 

 
The contractor must base the cost calculation on a trench depth of 
450mm at the head of the house drain and a connection depth of 
1500mm with a steady slope. 

 
(c) The drainage system to be used is the closed type as per NBRI-

Information Sheet X-Bou 2.65 of 1984 (copy available). 
 

Any proposed alteration to the above system must be clarified with 
the Project Manager before implementation.  The laying and 
installation of the drainage system must be done according to the 
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pipe manufacturer’s Code of Practice. 
 

  (d) No manholes will be required within an erf for connection 
purposes other than those shown on the drawing. 

 
   All pipes must be bedded on sand. 
 

The minimum cover of the head of the house drain must be 300mm and 
the average cover across the erven should be 600mm.  The minimum 
grade of house connections must be 1:60. 

 
(e)   The laying of sewer pipes is a re-measurable item in respect of 

length and depth as set out above and indicated on the site plans. 
 

(f) All excavations must be assumed to be in soft material.   
 
  (g) Ramps to main sewer lines will be allowed if done according to 

SABS Code of Practice, SABS 1200. 
 
  (h) The Contractor must check the levels of the existing sewer 

lines on site before any construction commences to prevent any 
house connection gradient problems. 
 

 2.7.3 ELECTRICAL CONNECTIONS 
 

(a) The Electrical Contractor must be in possession of a valid 
Municipal's wireman's licence and must be registered as an 
electrical contractor with NORED. 
 

(b) The contractor must supply and fit a 150x150mm galvanized box, 
250mm before the distribution board on the same height as the 
distribution board, at positions as indicated on the drawings.  

 
(c) Size of the supply (for main electrical cable) pipe will be 50mm. 

 
(d) NORED will supply pre-payment meters to the 150x150mm 

galvanized box. NORED will connect underground(cable) from 
the kiosk edge of the erf boundary. The Contractor will 
connect from the connection point (boundary of erf) to the 
pre-payment meters. The contractor will connect to the 
prepaid & the distribution board. 

 
(e) The electrical contractor must approach NORED regarding the 

earthing requirements and the costs of adherence thereto shall be 
borne by the contractor. 

 
(f) Two (2) spare   are conduits to the underside of the roof or to 

above ceiling height must be installed to make provision for future 
extensions. 

 
 2.7.4 CONNECTION FEES 
 

(a) All connection fees (water, sewer & electricity), including 
temporary connections, due to the Local Authority/Electrical 
Authority shall be paid by the Contractor. Contractor will be 
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liable for the Electrical Supply Cable + Prepaid Box (supply & 
install). This also applies to the water & sewer connections 
(pipes + fittings & water meter). 

(b) The Contractor shall give notices (including inspections) 
required in terms of regulations and by-laws of the Local 
Authority relating to the work and the cost of adherence 
thereto shall be borne by the Contractor. 

 
2.8 SUB-CONTRACTORS 

 
All Sub-Contractors must first be approved in writing by the Project Manager before they 
can work on site. Failure to do so in advance will result in the Sub-Contractor being 
removed from site and his/her work will be broken down/removed at the Contractors own 
cost. Request for approval should be done in writing. Project Manager will have 7 
working days to approve/disapprove the request. 

 
Plumbing & Electrical Sub-Contractors must be fully qualified – Qualifications to be 
submitted to Project Manager in writing. 

 
2.9  TESTING OF FILLING  

 
Filling (under floors & foundation tranches) shall be of approved clean earth, well 
moistened and rammed in layers not exceeding 150mm in depth and thoroughly 
consolidated to a density of 95 per cent. Modified AASHTO (American Association of 
State Highway and Transportation Officials), which will be verified by testing by the 
Engineer/Approved Lab. 
 

• All filling under floors must tested. This testing will be paid for by 
the Contractor. 

•  All filling in foundation trenches must be tested, if no filling was 
done – natural compaction must be tested. This testing will be paid 
for by the Contractor. 

• Testing to be done as follows – 4 holes in the foundation’s trenches 
and 4 holes under the floors.2 Holes tested @ 150 mm deep and 2 
holes tested @ 300 mm deep. 

• The Contractor must get approval from the Project Manager in terms 
of the Laboratory he/she intends to use for the testing. 

  
3.0 WATER PRESURE TESTING & LEAKS 
 
When all brickwork is done just before plastering takes place, water pressure must be 
tested, and house must be put under pressure for at least 24 hours to check for water 
leakages. 
 
3.1 WALL MOISTURE TESTS 
 
Moisture must be tested in walls before they are primed. Moisture must not exceed 18% 
at all. 
 
3.2 BRICKFORCE 
 
Brick force to be done as follows –  
(a)Foundation Walls – Every Course 
(b)Structure Walls – Every 3rd Course 
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(c)Above Lintel (incl. Beam Filling & Gables) – Every Course 
 
3.3 CONCRETE & BRICK STRENGHTS (unless otherwise stated in the Project 
Specifications) 
 
Concrete Strengths as follows; 
 
(a)Foundation – 25 MPA 

(b)Surface Bed – 25 MPA 

(c)Apron – 25 MPA 

Brick Strengths as follows; 

(a)Foundation (In Land) – (7MPA) 

(b)Structure (In Land) – (7MPA) 

(c)Foundation (Coast) – Rock Face(40MPA) 

(d)Structure (Coast) – (7MPA) 

(e)Clay Bricks – 14MPA (must be approved first before being used) 

3.4 JOINTS 

All Construction Joints must be straight. All internal doors to have construction joints + 
were indicated on the drawings. 

3.5 LINTOLS 

All doors & windows to have concrete lintols. 

3.6 COMPLETION & COMPLIANCE CERTIFICATES 

Contractor/Bidder will be responsible to supply NHE with both Completion Certificates 
and a Compliance Certificates (Electrical) once the house is done and ready for 
handover. Should these Certificates not be present, the house will not be regarded as 
complete. 

3.7 EXTRA WORKS & VARIATIONS 

Before any extra work or variation is done by the Contractor is has to be approved by the 
Project Manager. If not work should not be done. If not approved – no payment will be 
made. 

3.8 TREATMENT AGAINST TERMITE ATTACK 
 
Soon after excavation and prior to casting of concrete for strip foundation site shall be 
treated using PREMISE 200 SC as manufactured by BAYER in strict accordance with 
manufacturer’s instruction and specification, without any deviation and/or omission. 
Contractors must adhere to the careful handling of harmful substances and chemicals as 
laid down in the manufacturer’s safety data sheet. 
 
Compacted filling must be treated in similar fashion well before surface bed is cast. Same to 
be done on the aprons. 

• Contractor must get a certified company to do this. Each House/Town House 
must be supplied with a Termite Certificate. 
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PORTION 3 (a) 
PROJECT SPECIFICATIONS (Mandatory) 

 
 

1. FOUNDATIONS AND FOUNDATION WALLS 
 
1.1 TREATMENT AGAINST TERMITE ATTACK 
Soon after excavation and prior to casting of concrete for strip foundation site shall be 
treated using PREMISE 200 SC as manufactured by BAYER in strict accordance with 
manufacturer’s instruction and specification, without any deviation and/or omission. 
Contractors must adhere to the careful handling of harmful substances and chemicals as 
laid down in the manufacturer’s safety data sheet. 
 
Compacted filling must be treated in similar fashion well before surface bed is cast.  
 
1.2 FOUNDATION FOOTINGS 
A 650 mm wide and 250 mm thick concrete foundation strips with a nominal compressive 
strength of 20 MPA. 
 
Note – Foundations to get Welded Mesh Ref 245.Mesh only to be installed in the 
external(walls) concrete. Mesh to be cut into sections of 400mm (6m x 400mm) and then 
tied to each other, must be continuous and properly tied to each other (with an overlap). 
Allow for spacer blocks under the Mesh. 

 
1.3 FOUNDATION WALLS 
All foundation walls shall be 220 mm wide 7 MPA super cement bricks with brick force at 
every course. 
 
Height – 1.2 m from Top of Concrete to Finish Floor Level. 

 
2. FLOORING 

 
2.1 SURFACE BED 
The surface bed shall be 100mm thick steel float concrete – 20 MPA. 
Note – Drawing states 15 MPA but it must be 20 MPA (correction). 

 
 

3. WALLS AND OPENINGS 
 

 3.1 EXTERNAL WALLS 
All external walls shall be 110mm thick super cement bricks wall with a nominal 
compressive strength of 7 MPA and shall be plastered and painted as per specification. 
Windows and doors to get plaster bands. 
 
 
3.2 INTERNAL WALLS 
All internal walls shall be 110mm thick super cement bricks wall with a nominal 
compressive strength of 7 MPA and shall be plastered and painted as per specification. 
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3.3 WINDOW SCHEDULE 
 
No Area Window Type Description 

 
1 

 
Where 
indicated on 
plan layout 

 
PT66 
ALUMINUM 
Casement 
type window 

• 600x600 mm top 
hung, open out 
aluminum window. 

• Finish to be brown 
or bronze powder 
coating with a 
minimum of 80 
microns.  

• Windows supplied 
complete with all 
friction stays and 
handles.  

• With 4mm obscured 
glass. 

Burglar proofing to all 
opening sections (where 
window opens) of the 
window, composing of 12 
mm squared solid 
aluminum, powder coated 
bar, fixed to the aluminum 
frame with proper screws 
or pop riveted. Max 
spacing of 150mm 
between the bars. 

 
2 

 
Where 
indicated on 
plan layout 

PTT96 
ALUMINUM 
Casement 
type window 

• 600x900 mm, open 
out aluminum 
window. 

• Finish to be brown 
or bronze powder 
coating with a 
minimum of 80 
microns.  

• Windows supplied 
complete with all 
friction stays and 
handles. 

• With 4mm obscured 
glass. 

Burglar proofing to all 
opening sections (where 
window opens) of the 
window, composing of 12 
mm squared solid 
aluminum, powder coated 
bar, fixed to the aluminum 
frame with proper screws 
or pop riveted. Max 
spacing of 150mm 
between the bars. 

 
3 

 
Where 
indicated on 
plan layout 

 
PT129 
ALUMINUM 
Casement 
type window 

• 900x1200 mm 
double top hung, 
open out aluminum 
window.  

• Finish to be brown 
or bronze powder 
coating with a 
minimum of 80 
microns.  

• Windows supplied 
complete with all 
friction stays and 
handles. 

• With 4mm clear 
glass. 

Burglar proofing to all 
opening sections (where 
window opens) of the 
window, composing of 12 
mm squared solid 
aluminum, powder coated 
bar, fixed to the aluminum 
frame with proper screws 
or pop riveted. Max 
spacing of 150mm 
between the bars. 
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4 

 
Where 
indicated on 
plan layout 

 
PT129 
ALUMINUM 
Casement 
type window 

• 900x1200 mm 
double top hung and 
fixed, open out 
aluminum window. 

• Finish to be brown 
or bronze powder 
coating with a 
minimum of 80 
microns.  

• Windows supplied 
complete with all 
friction stays and 
handles. 

• With 4mm clear 
glass. 

Burglar proofing to all 
opening sections (where 
window opens) of the 
window, composing of 12 
mm squared solid 
aluminum, powder coated 
bar, fixed to the aluminum 
frame with proper screws 
or pop riveted. Max 
spacing of 150mm 
between the bars. 

 
5 

 
Where 
indicated on 
plan layout 

 
PTT1512 
ALUMINUM 
Casement 
type window 

• 1200x1500 mm 
double top hung and 
fixed, open out 
aluminum window. 

• Finish to be brown 
or bronze powder 
coating with a 
minimum of 80 
microns.  

• Windows supplied 
complete with all 
friction stays and 
handles. 

• With 4mm clear 
glass. 

Burglar proofing to all 
opening sections (where 
window opens) of the 
window, composing of 12 
mm squared solid 
aluminum, powder coated 
bar, fixed to the aluminum 
frame with proper screws 
or pop riveted. Max 
spacing of 150mm 
between the bars. 

 
Note – Windows will be installed using both screws & the foam. Must be properly 
sealed off(silicone) – Brown/Bronze. 
 
General Specifications on Aluminium 
 

o Frame size: 50mm External frame and breadth of frame 30mm. 
o Powder coating for all aluminium extrusions is minimum 80 microns. 
o All our aluminium extrusions are regulated by AAMSA (Aluminium 

Association of Manufactures South Africa). 
o All our glass is regulated by AAMSA. 
o All windows are fitted with 12mm Solid Square Aluminium burglar 

bar, screwed or pop riveted to window frame. 
o No hand grinders are used when manufacturing, 2 digital Double 

Header Saws that ensures the mitre cuts are 45 degrees, thus no 
gaps. 

o The window sealing must be done done on the inside; no outside 
sealing allowed. 
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3.4 DOOR SCHEDULE 
 

No Area Door 
Type 

Description Lockset Furniture 

 
 
1 

 
 

Entrance/
External 

 
 

D1 

813 x 2032 - WINSTER HARDWOOD 
DOOR  

Framed & ledged (FL&B) plyback 
hardwood (winsters) KYD1/PB external 
door 813 x 2032, traditional frame and 
ledged batten doors fixed to galvanized 
pressed steel door frame 1mm thick to 
suit door size 813x2032mm high, for 
220mm wall Complete with Hinges and 
painted white high gloss enamel paint. 
 
The frame shall be primed with red 
oxide and painted with white high gloss 
enamel paint by Promac Paints. 
 
Door – will be treated with the needed 
oil & than varnished. 
 

QS Sets 
Cylinder; 
Satin Nickel SN (60mm 
– QS 1103SN). 
Lock; 
Silent latching/Heavy 
duty/Stainless steel 
forehand – QS 
6055/1(Latch bolt and 
dead bolt,55mm backset 
and 60mm centre). 
Handles; 
Core Houses – Coupe 
Oslo 
Conventional Houses – 
Coupe Umea 
 

 
 
2 

 
 

Rooms/ 
Internal 

 
 

D2 

 
813 x 2032 Hollow core Hardboard face 
Door with edging strips  and fixed to 
Wispeco Namibia double rebate hot dip 
galvanized pressed steel door frame 
1mm thick to suit door size 813x2032mm 
high, for 110mm wall Complete with 
Hinges and painted white high gloss 
enamel paint. 
 
The frame shall be primed with red 
oxide and painted with white high gloss 
enamel paint by Promac Paints. 
 
Door – will be painted with the needed 
primer & under coats. Final coats will 
be high gloss enamel paint by Promac. 
 

QS Sets 
Lock; 
QS 5757(Stainless steel 
forehand – three 
lever,57mm backset and 
57mm centre). 
 
Handles; 
Core Houses – Coupe 
Oslo 
Conventional Houses – 
Coupe Umea 
 

 
3 

 
Door stops 

 
Rubber doorstops for all internal doors must be fixed to either 
side walls at door handle level or to floor as determined by site 
agent on site. Security doors must also get. 
 

 
4 

 
Weather board 

 
Aluminium weather board fixed to all entrance doors. 
 

 
 
3.5  BURGLAR PROOFING TO EXTERNAL DOORS 
Mild steel square hollow section frame (25mm x 25mm x 2mm), with solid square mild 
steel verticals (12mm x 12mm) at 120mm centers, and with MS plate seam lock 
rail(1,6mm) at 1m AFFL welded between mild steel square hollow section frames (25 x 
25 x 2mm) as indicated on detail drawing.  The gate shall be primed with red oxide and 
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painted with high gloss enamel paint. Colour: off white. 
 

LOCK FURNITURE 
Solid Narrow Style Double Cylinder lock with draw back latch with G191 brushed 
stainless steel with galvanized steel case including standard solid door handle. 

 
HINGES 
70mm/weld 20 Bullet/Butterfly hinges welded in position as shown on detail drawing.  
 
3.6 FENCING 
WIRE MESH FENCING 

Wire mesh fencing shall be galvanized diamond mesh 1200 x 50 x 2 fencing as specified 
or shown on drawing.  It shall be 1,2m high, formed with three strands of 2,5mm 
diameter straining wire.  One strand at the top, one strand at the bottom and one in the 
centre of the fence and attached to the posts and standards with 2.0mm diameter 
galvanized wire. 
 
Fencing shall be provided with Y-section Iscor or approved mild steel standards, 1.8m 
long, driven 0.6m into the ground at distances of not more than 5m apart, and with 2 H-
section or T-type droppers to each bay. 

 
At corners, ends and intersections of fencing, posts of not less than 75mm diameter mild 
steel tubing and metal of not less than 2.0mm thick, shall be provided. 

 
The posts shall be 1.8m long, fitted at the top with pressed steel caps, welded to posts 
and at the bottom with 150 x 150 x 3mm thick mild steel base plates firmly bedded 0,6m 
deep in the ground and each surrounded below ground level by a 400 x 400mm, 15 mpa 
Concrete block 500mm deep. Posts shall have holes for the straining eye bolts or 
permanent wire strainers and wires as necessary, and shall be supported by 2m long 
stays of not less than 40mm inside diameter mild steel tubing and of metal not less than 
2,0mm thick with top ends flattened, holed and bolted to posts with M12 bolts and bottom 
ends fitted with 150 x 150 x 3mm thick mild steel base plates and bedded 0,6m deep in 
the ground and each surrounded by 15 mpa concrete block 300 x 300x300mm.  Each 
intermediate post shall be supported by one stay and corner posts and posts at 
intersections of fencing each by two stays. 
 
All wire shall comply with the requirements of SABS specification 675. 
Posts and stays shall be painted one coat approved aluminium paint. 
 
Each Erf shall be fenced accordingly on all sides as shown on drawing. 
 
3.7 GATES 
Gates shall be formed of 25 mm internal diameter mild steel piping with all joints welded, 
strongly braced as and where necessary, and filled in with netting as described above, 
properly strained, and securely bound to the piping with 2mm diameter galvanized wire. 
 
The gates shall be 1,2m high and, unless otherwise specified; single gates shall be 1m 
wide and double gates 3 m wide. 

 
Gates shall be hung on adjustable hinges. Single gates shall be provided with steel 
spring catches and double gates with U-shaped catches and drop bolts engaging in 
wrought iron stop. 

  
Gateposts shall be 1,8m long, each fitted with cap and base plate, and with one stay 
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complete with base plate, and embedded in concrete footings, all as specified for fencing 
posts. 

 
The gates and gate posts shall be painted one coat of aluminium paint. 

 
All wire shall comply with the requirements of SABS specification 675. 
Both a small & big gate must be installed. 
 
 

4. ROOF  
4.1 

 

ITEM ROOF MATRIAL FINISH 

Roof Sheets 0.5mm IBR roof sheets with serrated metal 
closers at ridging and where flashing is 
required and fixed to purlins using top speed 
screws with bigger washers drilled in not 
nailed. Galvanised Rating – Z 150. 

Natural 

Trusses 
(Roof 
Structure) 

• Mild Steel Roof System. 

• Rafters (Lipp Channels, Square Tubing or 
Rectangular Tubing) – Spacing as per approved 
design. 

• Purlins (Angle Iron or Galvanised Purlins) – Spacing 
as per approved design. 

• Note: Contractor must supply NHE with signed 
off/approved designs by a Certified Engineer – This 
must be done for each house type.  

• Contractor must supply NHE with signed 
off/approved letter by a Certified Engineer for the 
Installation of all the Roof Rafters/Trusses + 
Sheeting. This must be done for all the houses on 
the Project. 

• Roof Trusses/Rafters must be properly fastened 
with 4 mm galv wire, must be double at minimum 4 
layers of bricks. 

 

 
 

5. EXTERNAL FINISHES 
 

All external walls shall be 110mm thick super cement bricks wall with a nominal 
compressive strength of 7 MPA and shall be plastered and painted with two coats of 
Promac Evolution 5 In 1. (As per colour schedule). 
 
Note – Standard NHE colours will be provided to successful bidder. 
 

• Plinth walls shall be 220mm 7 Mpa cement super bricks. 
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6. INTERNAL FINISHES 
 
6.1 INTERNAL WALL FINISHES 
All internal walls shall be 110mm thick super cement bricks wall with a nominal compressive 
strength of 7 MPA and shall be plastered and painted with two coats of Promac Evolution 5 
In 1. (As per colour schedule). 
 
Note – Standard NHE colours will be provided to successful bidder. 
 
6.2 BATHROOMS 

 
Wall Tiles – White Ceramic (200mm x 200mm). 

 
Two (2) rows of white glazed wall tiles above wash hand basin, PVC edging strips at 
corners and ends.  
 
Shower walls shall be tiled to the height of 2050mm above finished floor level (AFFL) 
including the 150mm splash back curb which will be tiled on all sides with PVC edging strips 
at corners and ends.  
 
Grout – Light Grey 
 
6.3 KITCHEN 

 
Wall Tiles – White Ceramic (200mm x 200mm). 

 
Two (2) rows of glazed wall tiles above sink, PVC edging strips at corners and ends.  
 
Grout – Light Grey. 
 

6.4 FLOOR FINISHES 

 
 
 
 
 
 
 
 

   

LIVING / 
DINNING 
KITCHEN AND  
PASSAGE 

100mm thick concrete 
slab surface. 
 
20 MPA 

Surface: Steel float concrete 
 
Finish: NO TILING 
 

BEDROOMS 
 
and 
 
SHOWER 
FLOORS (white 
mosaic – non-
slippery) 

100mm thick concrete 
slab surface. 
 
20 MPA 

Surface: Steel float concrete 
 
Finish: NO TILING, except the shower floor 
 
Shower Floors to get Tiles. 
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7 SANITARY FITTINGS (All white) 
 
7.1 WASH HAND BASIN 
Afsan 520 x 415mm white vitreous china basin (product code 5702003) with a centred tap 
hole including integrated overflow and chain stay hole, bolted to wall with two 10mm bolts at 
900mm above finished floor level (AFFL) complete with Cp outlet and trap angle valve, plug 
and chain or equal and approved system. 
A similar and approved product may be considered as an alternative. 
 
7.2 TOILET PAN AND CISTERN 
 
Vaal Sanitaryware Hibiscus White vitreous china close coupled wash down suite 
comprising 90º outlet open rim pan (product code 772610) and matching 9 litre cistern 
(product code 710531) including lid and fitments with double flap white seat or Astina range 
by “Betta Sanitaryware” complete with white double flap seat, lid, fittings, flush pipe and 
angle valve all to match Bathtub and WHB colours. 
A similar and approved product may be considered as an alternative. 
 
7.3 SHOWER 
½” x 50mm adjustable shower rose with ball joint connector, Code: 068BJ by Cobra 
Watertech, chrome plated with ½” angle shower connector arm code: 026CP, with code: 
025 chromium plated fascia plate, male iron inlet connection, or similar and approved. (CP 
shall be glossy finish). 
A similar and approved product may be considered as an alternative. 

7.4 TAPS 
 

7.4.1 WASH HAND BASINS 
One-hole basin mixer Carina 294CA with cast fixed outlet ½” BSP female inlets. SANS 226 
TYPE 2 complete with 2 x ½” female iron 400mm long flexible inlets restricted to 6l/min 
maximum flow restrictor, head part code:P-71-2CA, connection tubes C-M10X1/2, aerator 
C-M24X1 and   ½” light pattern washer C-098-15 as manufactured by Cobra Watertech and 
installed according to manufacturer’s specification.   
A similar and approved product may be considered as an alternative. 

 
7.4.2 KITCHEN SINK MIXER 
1 x Carina 266/041/10CA wall type sink mixer with aerated swivel spout outlet, ½” BSP 
female inlet SANS 226 TYPE 2 complete with concealed connections S-050L-20x15, head 
part complete P-71-2CA, swivel outlet S-041/10, aerator C-M22X1 and ½” heavy pattern 
tap washer C-98-15 as manufactured by Cobra Watertech and installed in strict accordance 
to manufacturer’s specification.  
A similar and approved product may be considered as an alternative. 

 
7.4.3 SHOWER STOP TAPS 
Carina 228CA-15 SANS 226 TYPE 2 Undertile Stop taps complete with sliding wall flanges 
C-FL30X1, Head part complete P-73-2CA, ½” light pattern tap washers C-098-15 with 
sleeves and wall flanges; one stop tap each for cold and hot water as manufactured by 
Cobra Watertech and installed strictly to manufacturer’s specification.  
A similar and approved product may be considered as an alternative.  

7.5 TOILET ROLL HOLDER AND SOAP DISH 

Ceramic toilet roll holder and Soap dish to match WC, WHB, Cistern and Bathtub in colour, 
fixed to positions shown on drawing. Soap Dish to be installed at all baths and showers. All 
must be white. 
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7.6 TOWEL RAIL, SHOWER CURTAIN RAIL 

Chromium-plated, 600mm long towel rail and a curtain rail hang at 1900mm A.F.F.L fixed to 
sides of shower walls and a soap dish shall be installed in shower and bath as indicated on 
drawing. 

 

7.7 KITCHEN SINK 

A Sink Drop-On SEB 900x535mm Trendline Franke sit on sink, manufactured in grade 304 
(18/10) 0.8mm thick stainless steel by Franke Kitchen Systems (Pty) Limited or similar and 
approved. 

7.8 CURTAIN RAILS 

Curtain rails shall be of the type Yokota, double Kanda or similar and approved.  Curtain 
rails with nylon runners shall be fixed 100mm above windows and shall extend at least 
150mm beyond both ends of windows, installed according to manufacturer’s specification. 
All windows will get curtain rails. 
 
 

8. LIGHT FITTING SCHEDULE 
 

Light & Plug switches – MES or Chint. 

Breakers & BD Board (built in) – MES or Chint. (Stickers must be included) 

 

Lights – 150mm Bowl fitting with porcelain base and glass bowl suitable to 
take 100W max.20W energy saving bulbs to be used. 

 
9. JOINERY / CUPBOARDS 

 

ITEM CUPBOARD CONSTRUCTION 

Kitchen 
Joinery as per 

detail 
Drawings 

Small sink cupboard of 900mm, white with 2 doors. 
Doors and shelves shall have PVC edging matching 
melamine facing.  The frame shall be constructed from 50 x 
50mm Meranti section properly prepared and varnished.  
Concealed steel hinges, 3 per cupboard door evenly spaced, 
and “Union Trimline NY5590” pull handles must be fitted to all 
doors and drawers.  Doors shall be recessed from edging by 
50mm for waterproofing. It should be noted, however, that 
Joiners shall visit rooms after plaster work is completed and 
adjust measurements accordingly and should not assemble 
units in workshops and install on site without making the 
necessary adjustments. 

Note – This should be read in conjunction with the drawings. Drawings will 
indicate sizes & location. 

 
10. HOT WATER SYSTEM 

No Geyser, but allocation needs to be made in terms of the plumbing pipes & 
electrical supply to make future geyser installation easy. 
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PORTION 3 (b) 

PROJECT SPECIFICATIONS  
(Optional – Client has option to add while contract is on-going) 

 

 
APRONS 
 

The aprons shall be 750 mm at 2 degrees fall away from the house, with a proper foot at 
the end (300mm deep). As per detail drawings – 20 MPA. Aprons to have same level all 
around the house and must be casted in blocks to avoid cracks unless otherwise 
instructed by the Project Manager. 

 
Sisalation 405 Multi-purpose Grade Drawn tautly 

across the rafters allowing 150mm overlap 
and secured with 40x3.2x1100 counter batten 
strips, the 150mm overlap should be either 
glued (any contact adhesive) or taped. Must 
be installed correctly – between the truss and 
the purlin. Binding Wire must also be used on 
the roof in order to make sure the Sisalation is 
installed correctly.  

Natural 
 

 
RAINWATER GOODS 

 

ITEM MATERIAL COLOUR 

Gutters Standard 125mm square 
galvanized gutters fixed to purlins. 

Natural 

Down pipes 75mm diameter downpipe 
complete with shoe installed as 
indicated on drawings extending 
from bottom end of offsets to 
300mm above ground level or 
where applicable above apron. 
Downpipes shall be fixed to wall 
using 75mm diameter holder bats 
and spikes. Position of downpipes 
as shown on drawings. 

Natural 

Offsets, elbows, 
and shoes 

75mm diameter offsets must be 
used to connect gutters with down 
pipes. 

Natural 

 

 
FASCIA AND BARGE BOARDS 
 

Fibre-cement Fascia and Bargeboards painted 1 coat bond seal primer or GP1 primer 
depending on colour and 2 coats of Very durable, pure acrylic, UV resistant, sheen finish, 
fully washable and scrubbable, stain resistant and hard wearing Promac Dimension Silk 
paint as per schedule for paraphernalia. Must be painted on both sides.  
Size - 225 x 12mm. 
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CEILING  

6,4mm Rhino board Ceiling, brandered at 400mm centres in one direction only, fixed using 
38mm Galvanized screws spaced at 150mm centres. Installation shall be in strict 
adherence to manufacturers’ specification at angle between wall and ceiling use 75mm 
Rhino Cove Cornice installed according to manufacturers’ specification.  
 

• Trap door (600mm x 600mm in the passage) to be also installed with a meranti 
frame. 

 

FLOOR FINISHES 

 

MIRRORS 

Mirrors to be 450 x 650 X 3mm PG Smart glass Images silvered float glass copper 
backed mirrors with 10mm bevelled and polished edges holed for and fixed with 
chromium plated dome capped mirror screws with rubber buffers to plugs in brickwork or 
concrete installed in position above Wash Hand Basin (above 2 courses of wall tiles). All 
bathrooms to have mirrors. 

 
HOT WATER SYSTEM 
 
Kwikot 100 Litre Slimline 600i Dual electric water heater (Code: ESG-100-D2-I) 
complying with SABS 151- 2002, overall size 990x480mm high fitted with isolator switch, 
operating at 400kPa with temperature and pressure safety relief valve including 20mm 
female draincock with inlet compression. Geyser to be installed horizontally in rood 
space with 1160x560mm wide polyethylene drip tray with union and back but connected 
to 20mm PVC overflow pipe out at eaves (Code: GSTP-1200) and 15mm pipe work 
including two 15mm vacuum breakers (Code: KHN4-150CX) installed on hot and cold-
water supply. Installation to include a 15MM 400kPa Kwikot Multi Control and expansion 
relief valve (Code: KHN3-204), all in accordance with SANS 10254, connected to single 
phase electrical supply. 
 
 
 

   

LIVING / 
DINNING 
KITCHEN AND  
PASSAGE 

100mm thick concrete 
slab surface. 
 
20 MPA 

Surface: Steel float concrete 
 
Finish: Ceramic tiles ranging in size from 300x300mm to 
500x500mm as supplied by CTM with a maximum price 
tag of N$175.00/sqm and as indicated on schedule with 
76mm ceramic skirting and matching PVC edging strips. 
Colour:   as per schedule 

BEDROOMS 
 
and 
 
SHOWER 
FLOORS (white 
mosaic – non-
slippery) 

100mm thick concrete 
slab surface. 
 
20 MPA 

Surface: Steel float concrete 
 
Finish: Ceramic tiles ranging in size from 300x300mm to 
500x500mm as supplied by CTM with a maximum price 
tag of N$175.00/sqm and as indicated on schedule with 
76mm ceramic skirting and matching PVC edging strips. 
Colour:   as per schedule 
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JOINERY / CUPBOARDS 
 

ITEM CUPBOARD CONSTRUCTION 

Bedrooms Cupboards in Bedrooms shall be 1.8m long and built as 
shown on detail drawings. It should be noted, however, that 
Joiners shall visit rooms after plaster work is completed and 
adjust measurements accordingly and should not assemble 
units in workshops and install on site without making the 
necessary adjustments. 

Note – This should be read in conjunction with the drawings. Drawings will 
indicate sizes & location. 

 
 

PAINT SPECIFICATIONS 
 

NHE Standard Specification 

Application & Paint Specification 

1. Surface Preparation: 

Ensure that all surfaces to be painted are strong, dry, fully cured and free from dust, sanding dust, dirt or other surface 
contamination. 

Plaster should have cured at least two weeks before any paint work may commence. Additionally, the moisture content 
of the plaster may not exceed 18% at coastal areas or 15% at inland areas at any stage of the painting process.   

Only the specified Acrylic based fillers and skimcoats may be used for filling and skimming of plasterwork. No gypsum-
based fillers/skimcoats, tile cement or cellulose fillers may be used.  

2. Application: 

Product Quality: All products to be used must be as specified under the section: "Product Specification". 

General: Ensure that all paint/product over coating times are adhered to before any subsequent coatings are applied. 

2.1 Interior Plaster: 

Repair any plaster defects and cracks using Promac Crackfix. Apply a minimum amount and remove excess material 
while still wet. Wait to cure fully. Alternatively, when plaster is in a poor condition, apply Promac Wallskim by skimming 
the product onto the entire wall area at a minimum thickness, following the instructions on the container. Wait to cure 
fully. Sand Crackfix or Wallskim areas smooth as required and wipe off any sanding dust.No Contractors PVA or 
fillercoats may be used. Finish with two coats of Promac Evolution 5 In 1 in the specified colour. Allow to cure a 
minimum of four hours during warm weather or six hours during cool weather before overcoating. 

2.2 Interior Wood (Doors, frames, skirtings etc.) Paint Finish 

Apply one coat Promac Wood Primer, allow to cure fully and overcoat with one coat Promac Universal Undercoat. 
Allow to cure fully and then sand lightly, without damaging the primer coat. Wipe off any sanding dust. Finish with two 
coats of Promac Gloss Enamel according to the specified colour. Allow to cure overnight before overcoating with the 
next coat. 

2.3 Interior Wood (Doors, frames, skirtings etc.) Varnish Finish 
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Fill and repair any wood defects with a suitable wood filler and leave to cure. Sand smooth and remove any sanding 
dust. Seal knots using a suitable knotting solution/sealer. Allow to cure fully. Apply two to three coats of Promac 
Woodsure Wood Varnish, depending on the type of wood. Allow to cure overnight before overcoating with the next 
coat. 

2.4 Interior Mild Steel (Door & window frames, burglar bars etc.) 

On clean, bare metal, apply one coat Promac QD Steel Etch Primer. On pre-primed metal, touch up any exposed metal 
with Promac QD Steel Etch Primer. Do not dilute the primer. At coastal regions, apply a second coat of metal primer. 
Allow to cure fully. Apply one coat Promac Universal Undercoat. Leave to cure and finish with two coats of Promac 
Gloss Enamel according to the specified colour. Allow to cure overnight before overcoating with the next coat. 

2.5 Interior Ceilings 

Repair any defects using a suitable filler. Sand smooth and wipe off any sanding dust. Apply three coats Promac 
Newcote ceiling paint. Ensure a minimum overcoating time of four hours between coats. 

 
 

2.6 Exterior Plaster 

Repair any plaster defects and cracks using Promac Crackfix. Apply a minimum amount and remove excess material 
while still wet. Wait to cure fully. Sand Crackfix areas smooth as required and wipe off any sanding dust.No Contractors 
PVA or fillercoats may be used. Inspect primed surface: On hairline plaster cracks and plaster joints, apply two to three 
coats of RB10 Sealflex at a maximum rate of 1m2/L per coat and a minimum application width of 50mm. Allow to cure 
fully between coats. Finish with two coats of Promac Evolution 5 In 1 in the specified colour. Allow to cure a minimum 
of four hours during warm weather or six hours during cool weather before overcoating. 

2.7 Exterior Wood (Beams, doors, frames etc.) Paint Finish 

Apply one coat Promac Wood Primer, allow to cure fully and overcoat with one coat Promac Universal Undercoat. 
Allow to cure fully and then sand lightly, without damaging the primer coat. Wipe off any sanding dust. Finish with two 
coats of Promac Gloss Enamel according to the specified colour. Allow to cure overnight before overcoating with the 
next coat. 

2.8 Exterior Wood (Beams, doors, frames etc.) Varnish Finish 

Fill and repair any wood defects with a suitable wood filler and leave to cure. Sand smooth and remove any sanding 
dust. Seal knots using a suitable knotting solution/sealer. Allow to cure fully. Apply two to three coats of Promac 
Woodsure Wood Varnish, depending on the type of wood. Allow to cure overnight before overcoating with the next 
coat. 

2.9 Exterior Mild Steel (Door & window frames, burglar bars, metal structures etc.) 

On clean, bare metal, apply one coat Promac QD Steel Etch Primer. On pre-primed metal, touch up any exposed metal 
with Promac QD Steel Etch Primer. Do not dilute the primer. At coastal regions, apply a second coat of metal primer. 
Allow to cure fully. Apply one coat Promac Universal Undercoat. Leave to cure and finish with two coats of Promac 
Gloss Enamel according to the specified colour. Allow to cure overnight before overcoating with the next coat. 

2.10 Exterior Fiber Cement (Facias etc.) 

Repair any plaster defects and cracks using Promac Crackfix. Apply a minimum amount and remove excess material 
while still wet. Wait to cure fully. Sand Crackfix areas smooth as required and wipe off any sanding dust. Apply one coat 
Promac Acrylic Wall primer over the entire wall area. No Contractors PVA or fillercoats may be used. Finish with two 
coats of Promac Dimensions Silk in the specified colour. Allow to cure a minimum of four hours during warm weather or 
six hours during cool weather before overcoating. 

3. Waterproofing (Parapet walls, windowsills & other horizontal surfaces): 
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After application of Promac Acrylic Wall Primer, apply three coats of RB10 Sealflex on the top of parapet walls, 

extending 100mm down the vertical sides and on other horizontal surfaces where water could collect / stand such as 

windowsills at a maximum rate of 1m2/L per coat. Allow to cure fully between coats. Finish with two coats of Promac 

Dimensions Silk in the specified colour. Allow to cure a minimum of four hours during warm weather or six hours during 

cool weather before overcoating. 

 

 
 
 

 
 

NHE Standard Specification 

Colour Specification 

 

1. Interior Paint: 

Topcoat Colour Name Colour Code 

Promac Dimensions Matt Mahangu Standard 

Promac Dimensions Matt Desert Mist Standard 

Promac Dimensions Matt Marula Beige Standard 

   

2. Exterior Paint: 

Topcoat Schedule No. Main Colour Name Accent Colour Name 

Promac Dimensions Silk 1 Mahangu Kudu 

Promac Dimensions Silk 2 Etosha Brandberg 

Promac Dimensions Silk 3 Desert Mist Rhino 

Promac Dimensions Silk 4 Swakop Sand Namib Safari 

Promac Dimensions Silk 5 Dune Seven Namib Safari 

Promac Dimensions Silk 6 Sossusvlei Rhino 

Promac Dimensions Silk 7 Marula Beige Dune Seven 

Promac Dimensions Silk 8 Kalksteen Etosha 

Promac Dimensions Silk 9 Elephant Tusk Gemsbok 
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PORTION 4 
GENERAL SPECIFICATIONS 
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INDEX 

SECTION 1      STANDARD CONDITIONS 

1.1 Use of locally manufactured materials and products Application of clauses 

1.2 Application of clauses 

1.3 Samples 

1.4 Water 

1.5 Standard detail drawings 

1.6 Scale- 

1.7 Units of measurement 

1.8 Interpretation of drawings. etc 

1.9 Details 

1.10 South African Standard Specifications and Codes of 

Practice. 

SECTION 2 EARTHWORKS 

2.1 Cleaning site 

2.2 Clear site and remove vegetable. matter  

2.3 Excavations 

2.4 Disposal of excavated material  

2.5 Maintenance of excavations 

2.6 Water in excavations 

2.7 Completion of excavations 

2.8 Payment for excavations 

2.9 Filling  

2.10 Surplus earth  

2.11 Hardcore 

2.12 Protection against termites 

2.13 Ant hills 

SECTION 3 CONCRETE, FORMWORK AND REINFOR CEMENT 

3.1 Cement 

3.2 Sand (fine aggregate) 
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3.3  Stone (coarse aggregate) 

3.4  Water 

3.5 Concrete strength  

3.6 Concrete test cubes 

3.7  Concreting 

3.8 Foundations 

3.9 Steps in foundations  

3.10 Floor slabs 

3.11 Prices 

3.12 Concrete lintels (in situ) 

3.13 Concrete lintels (pre-cast) 

SECTION 4 BRICKWORK 

4.1 Lime 

4.2 Cement 

4.3 Wall Crete and mortacem 

4.4  Sand 

4.5  Water 

4.6 Works mortar tests 

4.7 Cement mortar 

4.8 Comp mortar 

4.9 Cement bricks 

4.10 Clay bricks 

4.11 Hollow concrete blocks  

4.12 Testing 

4.13 Brickwork 

4.14 Foundation plinth  

4.15 Mortar joints 

4.16 Curing 

4.17 Beam filling 

4.18 Bagged finish to brickwork  
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4.19 Building in 

4.20 Securing of roofs 

SECTION 5 WATERPROOFING 

5.1 Damp-proofing course 

5.2 Damp-proof membrane 

SECTION 6 CARPENTRY AND JOINERY 

6.1 Structural timber 

6.2 Lengths of timbers and methods of jointing 

6.3 Bolted roof trusses 

6.4 Roof battens 

6.5 Purlin ties 

6.6 Ceiling joists 

6.7 Brandering to ceilings 

6.8 Covering to ceilings 

6.9 Cove cornices to ceilings 

6.10 Trap doors in ceilings 

6.11 Joinery 

6.12 Frames and ledged batten doors 

6.13 Internal doors 

6.14 Set in position for building in of wood frame 

6.15 Hanging of doors 

6.16 Hardwood window frames 

6.17 Roofing sheets (metal) 

6.18 Ridging (metal) 

6.19 Roofing sheets (fibre cement) 

6.20 Ridging (fibre cement) corrugated adjustable type  

6.21 Pressed fibre cement roof trim 

6.22 Bitumen saturated organic fibre roof sheeting  

6.23 Ridging (bitumen-saturated organic fibre sheeting) 

6.24 Eaves gutters 
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6.25 Rainwater pipes  

SECTION 7 FLOOR COVERINGS, PLASTIC LININGS, ETC 

7.1 Generally 

7.2 Prices 

7.3  Vinyl floor finishing and skirtings  

7.4  Textile floor coverings 

SECTION 8 IRONMONGERY 

8.1  General 

8.2  Door locks 

8.3 Curtain rails and pelmets 8.4 Erf number plates 

8.5 Dowels and mortices 

SECTION 9 METALWORK 

9.1 Pressed steel door frames 

9.2 Steel doors, sidelights and fanlights 

93 Steel windows (“Clisco” type as per Wispeco Catalogue)  

9.4 Metal curtain pelmets 

95 Burglar bars to steel windows 

SECTION 10 PLASTERING, PAVING AND TERRAZZO WORK 

10.1 Lime 

10.2 Cement 

10.3 Sand 

10.4 Compo plaster 

10.5 Cement plaster  

10.6 Thickness of plaster 

10.7 Application of plaster  

10.8 Cement slurry finish 

10.9 Floor finish 
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SECTION 11 TILING 

11.1 Prices 

11.2 Glazed wall tiling 

SECTION 12, PLUMBING 

12.1 Registered plumbers  

12.2 Galvanized sheet iron  

12.3 Flashings 

12.4 Eaves gutters 

12.5 Rainwater pipes 

12.6 Protection against lightning  

12.7 Mild steel pipes 

12.8 Copper pipes 

12.9 Jointing of copper pipes”  

12.10 HDPE (High Density Polyethylene) pipes  

12.11 UP VC pipes 

12.12 Regulations 

12.13 Sanitary fittings 

12.14 Water pipes and valves 

12.15 Shower  

12.16 Fixed water storage heaters 

12.17  Holes for pipes etc.  

12.18 Testing 

12.19 Making good 

SECTION 13 DRAINLAYING 

13.1 Registered drain layers and plumbers –  

13.2 Excavations 

13.3 Width of excavations 

13.4 Bedding and fill blanket 

13.5 Backfilling 

13.6 Surplus earth 
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13.7 Drain laying 

13.8 Gullies, cleaning and inspection eyes  

13.9 Ramps and back drops 

13.10 Inspection chambers 

13.11 Gulley 

SECTION 14. GLAZING AND PAIN TING 

14.1 Glass 

14.2 General notes  

14.3 Putty 

14.4 Mirrors  

14.5 Preparatory work 

14.6 Surfaces to be dry  

14.7 Paints, etc.  

14.8 Priming 

14.9 Leave perfect 

SECTION 15° ELECTRICAL INSTALLATION 

5.1 Conduit installation  

15.2 Supply cable 

15.3 Distribution board 

15.4 Wiring 

15.5 Lighting 

15.6 Socket outlets  

15.7 Stove connection  

15.8 Earthing 

15.9 Wiring regulations 

15.10 General 

SECTION 16 FENCING AND GATES 

16.1 Fencing 

16.2 Gates 
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SECTION I 

STANDARD CONDITIONS 

1.1 USE OF LOCALLY MANUFACTURED MATERIALS AND PRODUCTS 

Materials and products manufactured in Namibia shall receive preference 
in carrying out the work to which this specification refers unless an 
imported product is specifically prescribed. All material must be SABS 
approved, 

1.2 APLICATION OF CLAUSES. 

All clauses in this specification which describes the materials and methods 
to be used in carrying out the work specified in the specification of work to 
be done, or indicated on the drawings, or included in the bills of quantities, 
or in any detailed drawings, orders or instructions issued to the Contractor 
during the progress of the work, shall be considered as applying to the 
performance of the contract. 

1.3 SAMPLES 

The contractor shall furnish without delay, such samples as called for or 
may be called for by the Engineer. Materials or workmanship not 
corresponding with approved samples may be rejected. 

1.4 WATER 

Clean, fresh water shall be used throughout, free from vegetable or 
organic matter, earth, clay, acid or alkaline substances either in 
suspension or in solution. 

Where there is reason to suspect the presence of impurities, the Engineer 
may require the Contractor to obtain a chemical analysis of the water by a 
competent analyst. Should the water prove unsuitable, the Contractor 
must procure water of a suitable character. 

1.5 STANDARD DETAILED DRAWINGS 

All standard detailed drawings applying to a particular service and referred 
to in this document, in the specification or in the bills of quantities, may be 
seen by Bidders at the NHE’s Head Office in Windhoek and will be issued 
to the Contractor upon request for the carrying out of the work. 

1.6 SCALE 

The scale of drawings is generally shown on the title block. All dimensions 
given on the drawings must be checked before any work is put in hand. 
Unclear no circumstances may dimensions not shown be scaled. 

1.7 UNITS OF MEASUREMENT 

Units. of measurement have been standardized in accordance with 
“Systems International d “Unites” (SI). 
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1.8 INTERPRETATION OF DRAWINGS, ETC 

Should it occur that any part or parts of the Drawings, Specification or Bills 
of Quantities should not be clearly. understandable to the Contractor, or 
that the materials or articles to be used in the execution of the works be 
considered insufficiently described, the same shall be explained and 
adjusted by the Engineer upon notification by the contractor in writing. 

1.9 DETAILS 

Upon receipt of detailed drawings for any work, the Contractor shall, 
before putting that work in hand, ascertain that the dimensions given on 
the detailed drawings correspond with the dimensions of any work already 
built which governs the sizes of the work for which the detail is given. In 
the event of the detailed drawings not agreeing with the work already built, 
the drawings shall at once be returned for alterations, as no claim for extra 
work will be entertained in this respect. 

1.10 SOUTH AFRICAN STANDARD SPECIFICATIONS AND CODES OF 
PRACTICE 

Reference is made in this Specification to the latest issues of the following South 
African Standard Specifications and Codes of Practice: 

SABS 22 Glazed Ceramic Wall Tiles and Fittings 

SABS 28 Metal ties for Cavity Walls 

SABS 38 Metallic Naphthenates for Timber Preservation ° 

SABS 42 Pentachlorophenol for Timber Preservation 

SABS 62 Steel Pipes and Pipe Fittings up to 150 mm nominal bore  

SABS 82 Bending dimensions of Bars for Concrete Reinforcement  

SABS 92 Bituminous Roofing Felt 

SABS 151 Fixed water storage heaters 

SABS 226 Water Taps 

SABS 227 Burnt Clay Masonry Units 

SABS 242 Stainless Steel Sinks with Draining Boards (for Domestic Use)  

SABS 248 Bituminous Damp Proof Courses 

SABS 266 Gypsum Plasterboard 

SABS 281 Hardwood Block and Strip Floorings 

SABS 297 Mastic Asphalt for Roofing 

SABS 307 Bitumen Emulsion 

SABS 312 Red Lead Base Primers for Structural Steel 
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SABS 322 Cold Water Distemper for Interior Use 

SABS 460 Copper Tubes for domestic plumbing services 

SABS 471 Portland Cement and Rapid Hardening Portland Cement 

SABS 247 Glazed Ceramic Sanitary Ware 

SABS 509 Malleable Cast Iron Pipe Fittings 

SABS 515 Decorative Paint with a Non-Aqueous Solvent Base for Interior Use 

SABS 523 Limes for Use in Building 

SABS 540 Wood – Fibre Building Board 

SABS 542 Concrete Roofing Tiles 

SABS 543 Fire Hose Reels 

SABS 544 Fire Hose Couplings.  Connectors Branch Pipe and Nozzle 
Connections 

SABS 545 Wooden Flush Doors 

SABS 546 Cast Iron Fittings for Fibre Cement Pressure Pipes 

SABS 558 Cast Iron Surface Boxes and Manhole Inspection Covers with 
Frames 

SABS 559 Vitrified Clay Sewer Pipes and Fittings 

SABS 563 Stress- graded Softwood General Structural Timber 

SABS 565 Pentachlorophenol – Zinc Naphthenate Timber Preservative 

SABS 581 Semi – Flexible Vinyl Floor Tiles 

SABS 622 Gypsum Cove Cornice 

SABS 626 Portland Blast furnace cement 

SABS 629 Softwood Flooring Boards 

SABS 630 Decorative High Gloss Enamel Paints with a Non-Aqueous Solvent    
Base for Interior and Exterior Use 

SABS 631Decorative Oily Gloss Paints with a Non – Aqueous Solvent Base for 
Interior and Exterior Use 

SABS 632 Clay Roofing Tiles 

SABS 633  Emulsion Paints for Interior Decorative Purposes 

SABS 634 Emulsion Paints for Exterior Use 

SABS 653 Softwood Brandering and Batten 

SABS 675 Zinc – coated Fencing wire 
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SABS 677 Concrete on – Pressure Pipes 

SABS 678 Primers for wood for Interior and Exterior Use 

SABS 679 Zinc – Chromate Primers for Steel 

SABS 680 Glazing Putty for Wood 

SABS 681 Undercoats for Paints 

SABS 682 Aluminum Paints, Finishing Type 

SABS 683 Roof Paints 

SABS 684 Structural Steel Paints 

SABS 685 Fibre Cement Sheets (Corrugated and Flat) 

SABS 723 Wash Primer (Metal Etch Primer) 

SABS 727 Windows and Doors made from rolled mild steel sections  

SABS 746 Cast Iron Soil pipes and pipe fittings for use above ground in 
drainage installations 

SABS 752 Float Valves (Part I and Part ID) 

SABS 763 Hot-dip (Galvanized) Zinc Coatings 

SABS 786 Flexible Vinyl Flooring 

SABS 801 Epoxy tar 

SABS 802 Bituminous aluminum paint 

SABS 803 Fibre Cement Cellulose Sheets 

SABS 821 High- and Low-Level WC Flushing Cisterns 

SABS 831 Portland Cement 15 and Rapid hardening Portland Cement 15 

SABS 876 Glued Laminated Timber Structural Members 

SABS 887 Varnish for Interior Use 

SABS 903 Aluminum Alloy Corrugated and Troughed Sheets 

SABS 906 Stainless steel wash hand basin 

SABS 907 Stainless Steel Sinks for Institutional Use  

SABS 909 Red Oxide Zinc Chromate Primate for use on Steel Windows and 
Doors 

SABS 912 Calcium plumbate 

SABS 920 Steel Bars for Concrete Reinforcement 

SABS 924 Stainless steel stall urinals 
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SABS 926 Two pack zinc-rich epoxy primer 

SABS 929 Plywood and Composite Board 

SABS 934 Hot-dip (Galvanized) Zinc Coatings on Steel Sheet and Strip  

SABS 924 Strong room Doors 

SABS 952 Polyolefin firm for damp-proofing and water-proofing in buildings 

SABS 978 Wood Mosaic Flooring 

SABS 1024 Welded Steel Fabric for Concrete Reinforcement 

SABS 1039 Wooden Ceilings and Paneling Boards 

SABS 1083 Aggregate from Natural Sources 

SABS 1089 Stock Glued Laminated timber of S A Pine 

SABS 1090 Sand for Plaster and Mortar 

SABS 1099 Hardwood Furniture Timber 

SABS 1200 Standardized specifications for Civil Engineering Construction  

SABS 1223 Fibre-cement pressure pipes and couplings 

SABS 1227 Textured wall coatings, emulsion base for interior and exterior use  

SABS 1236 Silvered Glass Mirrors for General Use 

SABS 1245 Stress-graded Softwood Engineering Timber ° 

SABS 1263 Safety glazing materials for buildings 

SABS 1300 Particle Board (Exterior and Flooring Type) 

SABS 1301 Particle Board (Interior Type) 

SABS 1357 Softwood for joinery 

SABS 1381 Reflective foil laminates 

CODES OF PRACTICE 

SABS 03 Protection of Buildings against Lighting 

SABS 05 Preservative Treatment of Timber 

SABS 021 Waterproofing of Buildings 

SABS 043 Laying for Wood Block, Board and Strip Floors 

SABS 058 Installation of sewerage and drainage non-pressure pipelines  

SABS 064 Preparation of Steel Surfaces for Painting 

SABS 070 The laying of thermoplastic and similar types of flooring  
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SABS 096 Manufacture of Finger-Jointed Structural Timbers 

SABS 0107 Fixing of Glazed Wall Tiles 

SABS 0137 Glazing and Fixing of Glass in Buildings 

SABS 0155 Accuracy in building 

CKS SPECIFICATIONS 

CKS 153 Batten Doors, Framed and Ledged 

CKS 208 Concrete Flooring Tiles 

CKS 229 Chain Link Wire Fencing (Diamond Mesh) 

CKS 460 Tributyltin Oxide-lindane Timber Preservative 

CKS 520 Wall Coating, Emulsion Base. for Interior and Exterior Use 

STANDARD METHODS 

SABS 863 Compressive Strength of Concrete 

 

SECTION 2 

EARTHWORKS 

2.1 CLEANING SITE 

Cleaning site shall include for the digging up and removal of all rubbish 
and vegetable soil and substance from the whole area of operation, 

2.2 CLEAR SITE AND REMOVE VEGETABLE MATTER 

All dead roots and other vegetable matter likely to provide food for 
termites, shall be removed from the ground under and against the building 
and from all filling, in addition to clearing the site. 

After the completion of a house the entire erf must be cleared from all 
building rubble and vegetation excluding larger bush and trees as directed 
by the Engineer. 

Any excess earth from excavations shall be either removed or spread over 
the erf as directed by the Engineer. The erf shall have a neat and tidy 
appearance. 

2.3 EXCAVATIONS 

Excavations shall comply to the terms of the factories, machinery and 
building work act 1941 as amended Regulations A6. 

a) Excavations for Basements, Foundations and Floors 
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Excavations for the formation of basements, vaults and the like. shall be 
of such area and depth as shown on the drawings, together with such 
additional excavations that may be required for working space. 

Trenches and holes for foundations shall be excavated to the several 
lengths. widths and depths shown on the drawings or to such other 
depths as may be directed by the Engineer to ensure a good foundation. 

Bottom of trenches and holes shall be level, and sides shall] be trimmed 
the full the stepping is not shown on drawings or otherwise directed on 
site, the stepping shall] be the same thickness as specified for the 
concrete footings and in proportion with the calculated brick courses. 
Any excavations 

taken out too deep shall be made up to correct levels with 10 Mpa 
concrete, at the Contractor’s expense: back filling and ramming will not be 
accepted. 

b) Slope of Ground 

If the average slope of the ground is more than 1:60 extra 

excavations required to conform to the minimum requirements of depth of 
foundations in accordance with floor levels as indicated on the drawing 
detail or as directed by the Engineer shall be done. 

c) Excavations to Reduce Levels 

The ground outside the buildings shown to be reduced in level shall be 
excavated and levelled or graded to falls, as shown on the drawings, 

Sloping banks shall be of such angle as will maintain the stability 

of the ground above, and shall be neatly trimmed, 

d) Definitions 

Soft excavations shall be understood to mean excavation in pickable 
material and shall include loose boulders not exceeding 0,20 cubic meters 
each. 

Intermediate excavation shall be understood to mean excavation excluding 
soft and hard rock excavation and can be efficiently ripped by pneumatic 
tools or bulldozer before removal is possible. 

Hard rock excavation shall be understood to mean excavation in 
undecomposed boulders exceeding 0.20 cubic meters in volume and solid 
rock occurring in bulk form, the excavation of which - necessitates the use 
of explosives for blasting, drilling and splitting. 

e) Blasting 

No guarantee is given or implied that blasting shall be adopted but should 
this method of removal be necessary and permitted, the Contractor must 
take all responsibility and observe all conditions set forth in Government 
and the Local Authority Regulations. 
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f) Measurement of Excavations 

The unit of measurement shall be the cubic meter of material excavated 
and shall be computed from the length, the width and the average depth of 
excavation as shown on the drawings. 

No allowance is made for bulking and existing voids shall be deducted. 

g) Prices 

Prices shall include for forming to falls, slopes, curves etc., trimming sides 
and stepping, levelling and ramming bottoms and for disposal of 
excavated materials as described, 

2.4 DISPOSAL OF EXCAVATED MATERIAL 

  a) Part Return — 

Material from the excavations where suitable and approved by the 
Engineer is to be returned, filled in and rammed against foundation 
walls, under floors, steps etc as necessary and compacted to 93% 
Mod. AASTHO., 

No clay shall be used as filling. 

b) Deposit on Site 

Any excess material shall be spread and levelled over the site. where 
directed and compacted to 90% Mod. AASTHO in layers 
not exceeding 150mm _including the forming of slopes, embankments etc. 

c) Cart Away  

Surplus material is to be carted away to a suitable dumping site to 
be found by the Contractor, outside the boundary of the site, as directed. 
 

2.5 MAINTENANCE OF EXCAVATIONS 

  a) Planking and Strutting 

Planking, strutting, shoring and temporary sheet piling shall be 
measured as such only when specifically prescribed. 

Otherwise the Contractor shall carry the risk of collapse. 

b) Risk of Collapse 

The Contractor shall maintain all excavated faces exceeding 1.5m deep in 
accordance with Government Regulations and all excavated faces not 
exceeding 1,5m deep affecting the safety of the work and the workmen. 

The Contractor shall carry the risk of collapse of excavated Faces whether 
or not he takes any precautions, the nature of which precautions shall be 
entirely at his own discretion. The Contractor shall accept full responsibility 
in this connection and shall allow accordingly in his prices. 
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2.6 WATER IN EXCAVATIONS  

No water shall be allowed to accumulate in any portion of the excavations. 

The excavations shall be protected against flooding and any water 
entering them, whether by seepage, rains, storms, floods or any other 
means, shall immediately be removed by pumping or bailing. 

It is the Contractors responsibility to keep foundations and any 
excavations dry and the Contractor must supply all pumps. etc. that may 
be necessary for clearing out all water, at his own expense. 

2.7 COMPLETION OF EXCAVATIONS 

The Contractor shall notify the Engineer when the excavations are ready 
for inspection. The foundations shall not be cast until the excavations have 
been approved in writing by the Engineer and they shall not be covered up 
until any variation that has become necessary has been measured up. 

2.8 PAYMENT FOR EXCAVATIONS 

Contractor shall] allow in tender for all excavations to be in soft material. 
Any deviation to this shall be remeasured and the classification of material 
shall be determined by the NHE and the rates to be used shall be based 
on the schedule of rates. 

2.9 FILLING 

Filling shall be of approved clean earth, well moistened and rammed in 
layers not exceeding 150mm in depth and thoroughly consolidated to a 
density of 93 per cent. 
Modified AASHTO (American Association of State Highway and 
Transportation Officials), which will be verified by testing by the Engineer. 

All filling material shall be approved by the Engineer prior to placing. A 
sample of this proposed fill, 60 kg in mass, may be required for this 
purpose and fourteen days must be allowed for the initial sample testing. 

a) Defined Levels  

The ground around the building shall be made up with filling as 
above, finished to level or graded to falls, as shown on the 
drawings, or as directed. 
Slopes of banks shall be as shown on the drawings or as directed 
and shall be neatly trimmed. 

b) Foundations etc 

Filling to foundations etc shall be of earth filling as above. 

The filling under solid floors shall be put in only 4 days after the 
foundation walls are completed. 

c) Payment 

Prices shall include for the correction and forming of the ground to 
levels, falls, slopes, banks etc. 
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2.10 SURPLUS EARTH 

All surplus earth and other materials from the excavations shall be 
deposited and levelled in the site or carted away as directed. 

2.11 HARDCORE 

Hardcore under floor beds, etc, shall be composed of broken stone or 
similar approved hard materials, ranging in size from a minimum of 25mm 
to a maximum of 75mm, laid with the finer materials on top and well 
consolidated by ramming. 

2.12 PROTECTION AGAINST TERMITES 

The ground under foundations and floors shall be poisoned with an 
approved registered soil poisoning material of the chlordane or aldrin type 
mixed with water and applied at the rate of not less than 5 liters of solution 
per square meter, care being taken to apply the solution uniformly over the 
whole surface.  The concentration of the solution shall be in accordance 
with the manufacturer’s instructions and to the approval of the Engineer. 

Where the ground to be treated is of earth filling. the upper layer of filling 
shall be levelled by raking but shall not be rammed until after the solution 
is applied, and where of natural ground, it shall be dug up and well 
loosened to a depth or not less than 50mm and similarly levelled. so as to 
enable the solution to penetrate into the soil. After the solution has been 
applied and allowed to soak in. the soil shall be well rammed and 
compacted to 93 per cent Modified AASHTO. 

Before applying the solution to the ground under the floors. 75mm deep V-
shaped channels shall ‘be raked out against all walls enclosing the floors 
and against walls. sleeper piers, etc... under floors. and the channels 
flooded with poison solution. After the solution has soaked in. the channels 
shall be filled and rammed. 

The ground at the bottom of all foundation trenches and holes shall be 
similarly poisoned, but without digging up and loosening the soil. 

Where the concrete surface beds are laid above damp course level. the 
ground at damp course level shall be poisoned and a layer of clean earth 
filling laid on the poisoned ground. ‘The layer shall be compacted to 93 per 
cent Modified AASHTO. 

Where hardcore is to be laid over the poisoned layer a 25mm thick 
protective layer of clean earth filling shall be laid on the poisoned laver 
before the hardcore is laid and compacted to 93 per cent Modified 
AASHTO. 

Great care shall be taken whilst laying the concrete floor beds, protective 
layers, filling and hardcore. to avoid rupturing the poisoned layer of soil 
under the floors, should the poisoned layer be ruptured at any point, it 
shall be made good and the areas affected treated again. 
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2.13 ANTHILLS 

The Engineer is to be notified and the anthills thereafter removed, active _ 
colonies poisoned, and backfilling done as specified under backfilling of 
trenches and filling under floors. 

NOTE 

(i)      The soil poison shall be delivered to the site in sealed drums, clearly 
labelled or stamped with the name of the product. 

(ii) Contractors are advised that special precautions must be taken to protect 
the workmen whilst using the soil poison. 

(iii)   The poisoning of the ground under floors shall be done as soon as 
practicable, so that it may dry out before the floors are laid. 

 

SECTION 3 

CONCRETE FORMWORK AND REINFORCEMENT 

NB “Standardized specification for concrete ordinary buildings, SABS 
specification 1200 GB” shall be applicable to this section except where in 
contradiction with the clauses in this section. These clauses given below 
shall have preference. 

3.1 CEMENT 

Cement shall be Portland cement or rapid hardening Portland cement. 
complying with the requirements of SABS Specification 471. Portland 
cement I5 and rapid hardening Portland cement 15 shall comply with 
SABS Specification 831. 

Samples of cement from anyone, or from all consignments may be 
required by the Engineer for test purposes. Cement in any consignment 
from which a sample may have been taken for testing shall not be used 
until it has been approved, Allowance must be made for the fact that the 
tests may take 10 days to carry out. 

“Cement bags shall be stacked in a waterproof. solidly constructed shed 

with a central door and a damp-proof floor covered with tarpaulin. The 
sacks shall be closely stacked in order to reduce air circulation but not 
against walls and in such a manner that the cement is used in the order in 
which it was received. 

3.2 SAND (FINE AGGREGATE) 

The fine aggregate shall comply with the requirements of SABS 
Specification 1083. 

The aggregate must not be used until it has been approved. Samples with 
a mass of I5kg (1/3 cement bag) of the aggregate may be required by the 
Engineer, for test purposes. 
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3.3 STONE (COARSE AGGREGATE) ' 

The coarse aggregate shall comply with the requirements of SABS 
Specification 1083. 

The aggregate must not be used until it has been approved. Samples with 
a mass of 25 kg (% cement bag) of the aggregated may be required by the 
Engineer for test purposes. etc 

3.4 WATER  

Water shall be as described in Clause 

3.5 CONCRETE STRENGTH 

Unless otherwise directed by the Engineer, the following strength of 
concrete mixes shall be used for the following purposes: 

Mass concrete  10 Mpa using 37, 5 mm stone  

Foundation concrete 25 Mpa using 19 mm stone  

Floor concrete  20Mpa using 19 mm stone 

Concrete for   25 Mpa using 19 mm stone 

Reinforced members. 

3.6 CONCRETE TEST CUBES 

The apparatus for making and testing of concrete cubes shall comply with 
SABS Method 863. 

(i) Apparatus 

Cubic moulds of steel shall be adequately strengthened to resist distortion. 
The internal distance between opposite faces of a mould shall be 150 mm. 

The mould shall be so constructed as to facilitate the easy removal of the 
moulded specimen without damage. 

Each mould shall have a metal base plate which shall be attached to the 
mould by springs or screws. 

When assembling the mould for use. the joints between the sections of the 
mould, the contract surfaces between the bottom of the mould and the 
base plate, and the internal faces of the assembled mould shall be thinly 
coated with a grease or oil that will prevent leakage of water through the 
joints and adhesion of the concrete to the mould. 

The tamper must be a steel bar of length 400 mm and mass 1.8 kpa and 
having a 25 mm square ramming face. 

(ii) Sampling and making of cubes 

6 Concrete test cubes may be required by the Engineer from time to time 
during the contract for testing. 
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The sample taken from a batch of concrete and sufficient to make three 
cubes shall be placed in a tray or on a platform and mixed thoroughly. 

The moulds shall each be filled in three layers approximately 50mm thick. 
Each layer shall be compacted with the tamping rod specified with 35' 
blows to give full compaction of the concrete, 

After the top layer has been compacted, the surface shall be finished with 
a trowel and level with the top of the mould. 

(iii) Curing cubes on site 

The test cubes shall be covered with an impervious sheet or wet sacking 
and stored in a place. free from vibration. excessive draughts and direct 
sunlight. 

After 24 hours the cubes are to be demoulded. marked and placed in 
water for seven days before transported to a laboratory. 

The curing tank shall be placed inside a building out of the sunlight and 
excessive temperature changes. 

(iv) Testing of Cubes 

Testing shall be carried out by an approved laboratory. If not possible, the 
onus would be on the contractor to prepare the test cubes according to the 
SABS procedures.  Should the cubes fail, the cost of the test will be borne 
by the contractor and the batch of concrete from which the cubes have 
been cast will be removed from the site at the contractor’s expense. 

3.7 CONCRETING 

It is essential that the foreman who has charge of the construction of all 
concrete work, whether reinforced or not, shall be skilled in this class of 
work, and shall supervise personally the whole construction process and 
pay special regard to: 

(a) The construction and removal of formwork 

(b) The sizes and position of the reinforcement. 

(c) The quality, testing and mixing of the materials. 

(b) The placing of the concrete, and the thorough compaction of the 
concrete to ensure density and freedom from voids prior approval 
from the Engineer must be obtained for the use of ready mixed 
concrete or for concrete to be pumped. 

No admixtures to concrete will be allowed unless special 
circumstances warrant this and then only with the approval of the 
Engineer. 

The Contractor shall give the Engineer 48 hours’ notice of his 
intention to start with the placing of concrete. 
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(i) Formwork 

Falsework shall be built on foundations of sufficient strength to carry full 
load without appreciable settlement. 

Forms complete with centering cores and moulds. shall be constructed to 
conform to shape. form, line. dimensions and grade as shown on the      
drawings. 

Forms and falsework shall be of a substantial nature and maintained 
sufficiently rigid to prevent excessive deformation under load during and 
after the placing of concrete. ‘The maximum deflection of any falsework or 
form work component shall in no case exceed 1/360" of the length of its 
span. In the case of spans in excess of 3 meters (where no intermediate 
supports are possible) the forms shall be built to a camber corresponding 
to their probable deflection under load so that the finished concrete shall 
conform accurately with the lines and dimensions shown on the drawings. 

The Contractor shall, at his own expense. design all false work and 
formwork for any structure and submit such design with detailed drawings 
for the approval of the Engineer. Such approval of the Engineer shall, in no 
way, relieve the Contractor of any of his responsibilities under the 
Contract. 

Unless otherwise specified in the project Specification or Contract. 
formwork shall be classified as follows: 

Class I formwork shall be all formwork to concrete surfaces which will be 
visible in the completed structure, only even and good quality plywood, 
hard pressed fibre board or sized and dressed tongue and groove timber 
shall be used in Class I formwork in order to ensure that a plane and 
smooth surface of the desired contour is obtained. Metal forms shall not be 
used unless authorized by the Engineer in writing. Metal forms if 
authorized shall have all bolt and rivet holes countersunk. 

Class I formwork shall be formwork to all concrete surfaces which will not 
be visible in the completed structure, Rough timber may be used for Class 
Il formwork, but it shall be of good quality and shall conform to specified 
requirement. 

All formwork shall be mortar tight, accurately erected and securely braced 

and anchored, so as to ensure that the finished work will be true to shape, 
line and level. 

Triangular fillets, to the specified sizes. shall be fitted to formwork where 
chamfering of corners and angles in concrete is shown on the Drawings or 
ordered by the Engineer. 

Forms shall be so constructed that they may readily be stripped without 
jarring or damaging the fresh concrete. Wedges and clamps shall be used 
in preference to nails for securing the form components, and tie-bolts or 
tie-rods shall be used in preference to wire ties. 
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Temporary openings shall be provided at the base of column and wall 
forms and at other points where necessary, to facilitate cleaning and 
inspection. All. dirt, chips, sawdust and other foreign matter shall be 
removed from the interior of forms before concreting is commenced, 

Formwork which will be in contact with the concrete shall be cleaned and 
coated with an approved non-staining form-oil, soft soap or other suitable 
materials before reinforcement is placed. especially if the concrete is to be 
plastered. 

All floors and faces of excavation which will be in contact with the concrete 
shall also be thoroughly wetted immediately prior to placing the concrete. 

(ii) Fixing of Reinforcement 

Reinforcement and insert, (such as anchors and dowels) fabricated to the 
required dimensions, shall be placed where indicated on the Drawings or 
as directed by the Engineer. All reinforcement bars shall be bent cold to 
the dimensions indicated on the Drawings in accordance with SABS 82 
(iii). 

“Bending dimensions of bars for concrete reinforcement”. Reinforcement 
and inserts shall be accurately placed, firmly tied at all intersections and 
spliced with No. 14 gauge binding wire and thereafter. securely held in 
position before and during the placing of concrete by means of metal 
chairs, wire hangers or concrete supports properly shaped so as not to fall 
out of position. 

Wooden supports shall not be used. Wire-tie ends shall point away from 
formwork. 

Reinforcement shall not be lapped or spliced unless such laps or splices 
are shown on the drawings or authorized by the engineer. The minimum 
cover of concrete over reinforcement shall be as shown on the Drawings. 
Where no thickness of cover is indicated, the minimum thickness provided 
shall be as directed by the engineer, 

No concrete shall be replaced until all bars have been firmly and finally 
fixed in position and until the engineer has inspected and approved the 
placing and fixing of the steel reinforcement and given permission to place 
the concrete. Such approval shall not relieve the contractor of his 
obligations under the contract to ensure that steel is correctly placed, and 
all work is carried out according to the specified requirements. 

(iii) Mixing 

Concrete shall be mixed in a batch mixer of approved type and capacity 
for a period of not less than one-and-a half (1%) minutes after all 
component materials, including water, are in the drum and no hand mixing 
will be permitted, except in a case of emergency and subject to written 
permission of the Engineer. 

Mixers shall be maintained in good order and condition, and any worn or 
bent’ blades or paddles shall be kept clean and free from any hardened 
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concrete in the drum loader and around blades or paddles. Mixers shall be 
equipped with an approved timing device to ensure mixing, for the 
minimum time specified. The mixer shall discharge in such a way that 
there is no segregation of the ingredients of the mix. 

The entire batch shall be discharged before recharging the mixer. Mixers 
shall not be charged in excess of rated capacity nor be operated in excess 
of rated speed. Excessive mixing of concrete, requiring addition of water to 
preserve required consistency, will not be permitted. 

(iv) Transporting 

The Contractor shall, at all times during the progress of the work, give the 
engineer at least 24 hours’ notice of his intention to commence concreting. 

All concrete ‘shall be placed before it has taken its initial set, and in any 
Case. within fifteen (15) minutes after mixing. | Concrete which has 
partially hardened, shall under no circumstances. be deposited in the work 
nor shall concrete be tempered by the addition of water or other materials. 

Concrete shall be discharged from the mixer into watertight vehicles. 
barrows or buckets and shall be conveyed to forms as rapidly as 
practicable without segregation or loss of ingredients. 

Concrete shall be carefully and uniformly placed in a manner to prevent 
segregation of mix ingredients. Concrete shall be placed in horizontal 
layers whenever practicable. Dumping concrete at an angle or the working 
of concrete, whether by means of vibrators or otherwise, in such a manner 
as to cause it to flow laterally, shall not-be permitted. When in the opinion 
of the engineer, such equipment is necessary, bins, drop chutes, 
downpipes or baffles shall be provided to prevent segregation of the mix 
ingredients. Dropping concrete, a vertical distance of more than one-and-
half (14) meters or depositing a large quantity at any point and running or 
working it along the forms will not be permitted. 

The concrete shall be well rammed and spaded with properly constructed 
hand tools so as to obtain a clear face, free from air pockets void or 
honey- combing. Concrete shall be worked into intimate contact with all 
reinforcement and inserts. 

All concrete shall be thoroughly compacted by means of suitable 

vibrators. Such vibration shall be done at no extra cost to the employer 

and the contractor shall allow for this work in his prices tendered for 
concrete work. The apparatus and method of vibration proposed by ‘the 
contractor shall be subject to the approval of the engineer. 

Once commenced. concreting shall be continued without interruption and 
may only be stopped at construction joints shown on the drawings. If. due 
to sudden inclement weather, or other reason acceptable to the engineer. 
it is found necessary to interrupt concreting, a construction joint of 
approved design, and at approved location, shall be made by forming a 
groove of suitable size in the face of the joint, all as will be directed by the 
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engineer. Before depositing fresh concrete against concrete that has 
already set, all existing surfaces the joint shall be thoroughly roughened 
and cleaned of all laitance, scum, loose particles and foreign matter to 
expose the coarse aggregate. Thereafter, the cleaned surfaces shall be 
washed with clean water and kept continuously damp and free from (vi) 

foreign materials. Immediately before the placing of new concrete. a neat 
cement slurry of the consistency of cream shall be brushed into the 
surface. This shall be followed immediately by a thin coat of plastic mortar 
applied to the surface of the old concrete. The mortar shall consist of 
cement and sand mixed in the proportion contained in the concrete mix. 
i.e., omitting the coarse aggregate. The fresh concrete shall then be 
placed against the layer of mortar while the latter is still plastic. 

Surfaces of joints which provide for expansion shall be finished smooth. 
with a tolerance not exceeding three (3) millimeters. Expansion joint shall 
be formed and constructed as shown on the drawings or as specified in 
the Special Requirements of Contract. 

Expansion joint filler and sealers shall be used strictly in accordance with 
the maker’s specifications. - 

(v) Curing and Protection 

All concrete work shall be properly protected from the elements, flowing 
water. defacement of any. nature. early loading, and excessive loss of 
moisture through evaporation during the period of curing. 

All exposed concrete surfaces shall be protected from drying too rapidly 

‘by the proper use of an approved liquid membrane forming curing 

compound or covered with a suitable cover such as sand. approved plastic 
sheeting, etc. which are to be kept moist for a minimum period of seven (7) 
days after casting in the case of rapid hardening cement, unless the 
concrete is sealed before expiry of such period by the casting of new 
concrete. 

Concrete placed during cold weather shall be protected against frost. 

Concrete work shall not be loaded during the period of curing ‘and 
thereafter only when so authorized by the Engineer, ° 

(vi) Removal of Forms 

Forms shall be removed only with the approval of the engineer and only 
after such time and in such a manner as to prevent damage to the 
concrete. Consent of the engineer, shall. in no way relieve the contractor 
of his responsibility for the safety of the work. The minimum periods that 
formwork with supporting staging shall remain in position after concreting, 
are as follows:  
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6 
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7 14 3 9 

REMOVAL OF 
SLAB PROPS 

12 21 6 14 

REMOVAL OF 
BEAM PROPS 

21 18 10 21 

On removal of forms, all wire ties used for the strengthening of the 
shuttering, and which inside the concrete and the resulting cavity shall be 
mortar, applied under pressure. No patching or filling up of holes shall be 
permitted before concrete has been inspected by the Engineer. 

(vii) Concrete Finish 

Finished concrete surfaces shall be true, smooth free from honey- 
combing, holes, voids, depressions or projections. Concrete shall be 
worked until coarse aggregate is forced down into the body of the concrete 
and a layer six (6) mm thick is flushed to the top. 

All dimensions for concrete sizes shown on the drawings shall be 
considered to be minimum sizes. No dimensions of any concrete member 
shall exceed the specified dimension by more than five (5) percent or 
twelve (12) mm, whichever is lesser. except where such larger dimension 
may be allowed by the engineer. 

Unless otherwise directed by the Engineer. all visible permanent joints 
between concrete surfaces shall be neatly finished off in a workmanlike 
manner by means of continuous neatly trimmed forty-five (45) degrees V- 
joints with faces not exceeding ten (10) mm. 
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All shuttered surfaces shall be either “rough surface finished” or “rubbed 
surface finished”. All horizontal or gently sloping surfaces which are not 
shuttered, shall be either “tamped surface finished”, floated surface 
finished” or “non-slip surface finished”.  

(a) Rough Surface Finish 

Immediately following the removal of the forms. all ridges and irregular 
projections shall be carefully and neatly removed from al! surfaces. The 
engineer may allow minor holes or honeycombing to be filled in and made 
good with mortar of the same proportions as the mortar used in the 
concrete. Any minor projection shall be rubbed off with a wooden float or 
carboned block. 

  (b) Rubbed Surface Finish 

The surface shall first be rough finished as specified above, and after 
sufficient time has elapsed to allow the mortar to set. it shall be saturated 
with water for at least one hour. Initial rubbing shall be carried out with a 
medium coarse carboned stone, using a small amount of mortar on the 
face. in the proportions specified above. 

Rubbing shall be continued until all form marks. projections and 
irregularities are removed a uniform surface obtained. The paste produced 
by the rubbing shall be left in place. The final rubbing shall be carried out 
with a fine carboned stone and water. This rubbing shall be continued until 
the entire surface is of a smooth, even texture and uniform colour, After 
the final rubbing, the surface shall be washed with a brush to remove 
surplus paste and powder. 

(c) Tamped Surface Finish 

On completion of placing and compacting the concrete as specified before, 
the top surface shall be struck off with a template cut to the required cross 
section and tamped with a tamping board to compact the concrete 
thoroughly and to bring mortar to the surface, leaving the surface slightly 
rough but generally at the correct elevation. 

(d)   Floated Surface Finish 

The surface shall first be given a tamped surface finish as specified 
above in (c) and shall then be finished with a wooden float to a smooth 
even surface without any unevenness. Plastering shall not be permitted 
under any circumstances,  

(e)  Non-slip Surface Finish 

 

The surface shall first be given a tamped surface finish as specified in 
clause (c) above and then left for approximately one hour after which it 
shall be brushed with a soft brush to break up all laitance.  
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(f) Rejection of Concrete 

Concrete of insufficient strength or the presence of deficient dimensions. 
or areas of excessive honeycombing or bulges or unevenness may be 
considered sufficient cause for rejection of a structure. Upon written notice 
from the Engineer that-a given structure has been rejected, the Contractor 
shall, at his own expense, demolish defective work and rebuild the 
structure, either wholly or in part, so as to meet specified requirements. 

In the event of concrete works test cubes failing to meet the strength 
requirements herein before specified, the Engineer may, at his own 
discretion. before rejecting the structure require the Contractor to follow 
any combination of the following courses  

(i) Drill and test cores from portions of the structure’ as indicated by the 
Engineer in the manner described in SABS 865 ~ 1982. The corrected 
equivalent cube strength as laid down shall be recorded for an 
assessment of the strength of the concrete. 

 

(ii) Effect remedial measures to the satisfaction of the Engineer.  

NOTE: All costs incurred by reason of any concrete not conforming to specified 
requirements including: the cost of testing, shall be borne by the 
Contractor. 

3.8 FOUNDATIONS 

Steel pegs must be placed at sufficient intervals, indicating the levels and 
required depth of the foundation concrete. 

Concrete must be well tamped and finished to the required levels. 
Brickwork may only be commenced 48 hours after the placing of the 
concrete. 

3.9 STEPS IN FOUNDATIONS 

Steps in foundations must be approved by the Engineer and must have a 
minimum overlap of 300mm. 

3.10 FLOOR SLABS 

The concrete shall be placed to the specified thickness and well tamped 
into position with a heavy board to an even and level surface. A power 
float machine may be used to compact the surface which, when partially 
set, shall receive a steel float finish. 

The concrete slab shall only be placed and finished after all conduits or 
other services have been installed as specified. 

3.11 PRICES 

Price and payment shall be full compensation for furnishing and placing all 
materials including all supervision, labour, transport, equipment, plant, 
tools and incidentals necessary to complete and maintain the work 
prescribed in this section. 
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Unless otherwise provided in the Project Specification of the Contract, no 
separate payment will be made for staging, finishing of concrete, jointing 
materials, roofing felt, cores, clips, ties separators material used in 
positioning and fastening the full provision for these costs shall be included 
in the prices tendered for the erection of the houses. 

3.12 CONCRETE LINTELS 

For window openings and flat arches wider than 600mm an approved 
concrete lintel shall be used appropriate to the full width of the wall. 

CLEAR OF DAYLIGHT 
SPAN 

DEPTH OF LINTEL REINFORCEMENT 

Over 600mm to 1,5 ±240mm One 12mm diameter mild 
steel bar, 40 mm concrete 
cover from bottom for each 
half brick width of soffit. 

Over 1,5 to 2mm ±320 mm One 16mm diameter mild 
steel rod, 40mm concrete 
cover from bottom for each 
half brick width of soffit. 

Over 2m To Detail  To Detail 

3.13 CONCRETE LINTELS 

Pre-cast lintels shall be of 25 Mpa concrete and shall have the full 
thickness of the walls and a minimum bearing length of 220 mm. 

The lintels over the various size openings shall be of depths specified in 
the following table, and shall also be reinforced as stated in the table viz: 

CLEAR OR DAYLIGHT 
SPAN 

DEPTH OF LINTEL REINFORCEMENT 

Over 600mm to 1,5 ±240 mm One 12 mm diameter mild 
steel bar, to each half brick 
thickness of lintel 40 mm 
concrete cover from bottom 

Over 1,5 to 2 m ±320 mm One 16 mm diameter mild 
steel bar to each half brick 
thickness of lintel, 40 mm 
concrete cover from bottom 

Reinforced lintels must be suitably marked to ensure that the reinforcing is 
in the bottom of the lintels when placed in position. 

Precast lintels must be at least 28 days old before being placed in position. 

The lintels shall be hoisted into position and bedded in mortar. 
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SECTION 4 

BRICKWORK 

4.1 LIME 

Lime shall be hydrated bedding mortar lime complying with the 
requirements of SABS specification 523. Lime may only be used with 
written permission from the Engineer. 

4.2 CEMENT 

Cement shall be as described in paragraph 3.1 of Section 3 of this 
specification. 

4.3 WALLCRETE AND MORTACEM 

Wall Crete and Mortacem may be used with the permission of the 
Engineer, but not in the foundation walls. 

4.4 SAND 

Sand shall comply with the requirements of SABS specification 1090, 

4.5 WATER 

Water shall be as described in paragraph 1.4 of Section | of this 
Specification. 

4.6 WORKS MORTAR TESTS 

(i) Sampling 

The frequency of sampling will be decided by the Engineer. 

(ii) Sufficient mortar shall be taken from various points of application to 
prepared — a composite sample for the making of a set of three mortar 
cubes. 

(iii) Moulding 

Cube moulds of a nominal size 100mm that comply with the requirements 
of SABS Method 863 must be used. 

4.7 CEMENT MORTAR 

Cement mortar shall be composed of 3 parts by volume of sand and 1 part 
of volume of cement. The material shall be mixed dry until of uniform 
colour before water is added. Cement mortar shall be produced in such 
quantities as can be used before setting commences, 4.8 COMPO 
MORTAR 

4.8 Compo mortar 

Compor mortar may be used only with prior approval by the Engineer who 
shall supply the contractor with written mix proportions to be used. 
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In all cases the sand/lime, cement mortar should achieve the minimum 
required Mpa strength for the classes of mortar as set out by the South 
African Building Regulations. 

4.9 CEMENT BRICK 

All cement bricks shall be sound, well cured for 28 days and complying 
with SABS 1215 with a minimum individual crushing strength of 5,5 Mpa 
and an average strength of 8 Mpa. Bricks shall be submitted for approval 
to the Engineer. 

4.10 CLAY BRICKS 

All clay bricks shall be sound, well baked and complying with SABS 227. 
Bricks shall be masonry units for general purposes with a minimum 
individual crushing strength of 5 Mpa and an average strength of 7 Mpa 
and water absorption to be 15% maximum. Bricks shall be submitted for 
approval to the Engineer before any orders are places. 

4.11 HOLLOW CONCRETE BLOCKS 

All hollow concrete blocks shall be sound, well cured for 1215 and obtain 
the following strengths: 

 NOMINAL 
COMPRESSION 
STRENTH (MPA) 

MINIMUM 
INDIVIDUAL 
CRUSHING 
STRENGTH 

AVERAGE 
STRENTH OF 12 
BLOCKS 

TYPE A 7,0 5,5 8,0 

TYPE B 3,5 3,0 4,0 

NOTES: 

1. Blocks shall be submitted to the Engineer for approval before any 
orders are placed. 

2 12Blocks will be required for testing periodically during the contract and 
testing to be carried out by an approved laboratory. 

4.12 TESTING 

15 Bricks/blocks taken from site deliveries may be required by the 
Engineer from time to time during the contract for testing. Should the 
bricks/blocks fail, the cost of the test will be borne by the contractor and 
the stockpile from which the brick/blocks were drawn will be removed 
immediately from the site at the Contractor’s expense. Brickwork built with 
bricks from a failed stockpile could be ordered to be demolished by the 
Engineer at the contractor’s expense. 
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4.13 BRICKWORK 

Generally, brickwork in external walls 220mm thick shall be built in English 
Bond and internal walls 110 mm thick in Stretcher Bond. ‘All brickwork 
shall be reinforced with approved high tensile steel brick force every fourth 
course, every third course for super bricks and second course for building 
blocks, appropriate to the full width of the wall and locked together at all 
lap joints and corners. 

 

Bricks shall be well saturated with water approximately 2 hours before 
being sued and the tops of walls well moistened before work 
recommences. 

The thickness of mortar joints in brickwork shall not exceed 10 mm and in 
blockwork they shall not exceed 12 mm. All joints in brickwork and 
blockwork are to be flushed up and the wall is to be smoothed before the 
mortar dries.  

All walls are to be carried up regularly so that no part is built up more than 
4 courses higher than the adjoining walls and corners may not be built up 
without the joining walls. No brick work/blockwork to exceed 1200 mm 
height in any one day. 

No toothing in any wall shall be allowed. 

All necessary openings for pipes etc. shall either be left or formed and 
made good after the pipes have been put in position. ° 

Generally internal walls shall be built up two courses above paneled 
ceilings. 

Walls are to be built evenly on the outside with all inequalities on the 
inside. 

4.14 FOUNDATION PLINTH 

The maximum height of | 10mm foundation plinth wall shall be 500mm 
from top of foundation to DPC level. 

If the contractor is instructed to build out foundation walls in lieu of tabling 
as described under earthworks, the foundation plinth wall when higher 
than 500 mm to a maximum of 1500 mm from top of foundations to DPC 
level shall be 220 mm thick.  The size of the foundation shall then change 
accordingly.  Foundation plinths shall be reinforced with brick force every 
course for the full height up to DPC level. 

If hollow blocks are used in the foundation plinth, the blocks shall be filled 
solid with 10 Mpa concrete and the external corner blocks to be locked 
with 450 mm long 6 mm diameter U-shaped steel crimping straps locked 
across and into the cavity of the blocks. 

All mortars used in plinth walls shall be cement mortar. 
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4.15 MORTAR JOINTS 

The joints in brickwork receiving plaster, tiling or similar finishing’s, shall be 
raked out whilst the mortar is soft to form a key for the plaster or mortar 
backing. The depth of the raking out will depend on the condition of the 
bricks; the rougher the bricks on face the shallower the raking out and the 
smoother the bricks the deeper the raking out. The joints in brickwork shall 
be flushed off where walls are to be bagged, in readiness for the bagging. 

4.16 CURING 

All brick walls and brickwork to be well cured for at least 3 days after    
construction. 

4.17 BEAM FILLING 

Beam filling to underside of roof sheeting at eaves and gable ends to be 
neatly finished off (see detailed drawings). Mortar around rafters at gable 
ends to be cut with a steel trowel inside and outside. 

4.18 BAGGED FINISH TO BRICKWORKS 

Bagged finish to brickwork. whilst the mortar in Joints is still soft, shall be 
formed by rubbing over the wall surfaces with wet rough sacking. until all 
joints and crevices are filled up and an even surface is obtained. Mortar as 
used for brickwork. shall be added as necessary. ° 

If bagging to walls is done after the mortar in joints has set, the wall 
surface shall be rubbed over with wet rough sacking as above, but cement 
grout shall be added as necessary to fill up the joints and crevices to 
obtain an even surface. 4.19 

4.19 BUILDING IN 

Door and window frames and the like shall be set in positions and securely 
strutted to prevent distortion whilst the brickwork, lintels, etc. are being. 
built. 

Pressed steel door frames shall be grouted in at the back with cement 
mortar as the work proceeds, Straps should be removed as soon as the 
frame is securely built in. 

4.20 SECURING THE ROOFS 

Roof trusses shall be fixed at each support to walls with ties of 1,6 mm 
thick galvanized hoop iron, 32 mm wide, built 750 mm deep into brickwork 
or embedded 300 mm deep into concrete or wrapped around bottom layer 
of reinforcing in a reinforced concrete beam and. wrapped over truss and 
fixed with four galvanized nails, 40mm long, 

Purling rafters if specified on the drawings shall be secured with 4mm 
diameter galvanized MS wire bent double into brickwork/blockwork, at 
least 450 mm below top course of bricks/blocks under a layer of brick force 
where it passes through gable walls and at cross walls. 
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SECTION 5 

WATERPROOFING  

5.1 DAMP PROOF COURSE 

Damp proof course material shall be 250-micron black polyethylene 
sheeting complying: with SABS 952 and of the full width of walls above 
foundations and shall be laid without longitudinal joints. At end joints and 
where joint is inevitable the sheeting shall be lapped 150mm and jointed 
according to manufacturer’s specification. Care shall be taken not to tear 
or otherwise damage the sheeting. 

5.2 DAMP PROOF MEMBRANE 

(i) Damp proof membrane under floors when indicated on drawings shall 
be 250 micro black polyethylene sheeting complying with SABS 952 
in the widest possible seamless widths. Where jointing is inevitable, 
all points shall be joined as per manufacturers specification. 

  (ii)Damp-proof membrane under floors when shown on drawings shall 
be lapped at ends and longitudinals 150mm and taped before 
concrete is placed. 

   

  SECTION 6 

CARPENTRY AND JOINERY 

6.1 STRUCTURAL TIMBER 

  (i) Structural timber shall be of good sound qualify softwood (pine) 
complying with the requirements of SABS specification 563 and 1245 and 
shall be of grade 4, well-seasoned and treated to SABS 563. 

(ii) The timber as far as practicable, must be ordered in the dimensions in 
which it will be used, and must not be sawn into smaller cross-sectional 
sizes. 

(iii) Timber not used immediately and required to be stored on site shall at 
delivery be properly stacked horizontally on timber bearers. 

(iv) Where roof timbers pass through walls internally and externally, timber 
must be wrapped in 250-micron DPC and painted one coat of 
creosote/carbolineum and secured with 4mm binding wire bend double at 
least 450 mm below top course of bricks / blocks and under a layer of brick 
force. 

(v) Where roof timbers are split by incorrect nailing or otherwise, timbers must 
be glued and clamped (not nailed). 
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6.2 LENGTHS OF TIMBERS AND METHODS OF JOINTING 

Purlin. battens etc. shall be in single lengths but where this is not possible, 
the end joints will be formed as described below. 

(i) Purlins 

Purlins shall be splayed and spliced at joints using timber side plates of 
the same dimensions as purlins, not less than 600 mm long and six times 
nailed with 75mm long 3.5 mm diameter wire nails. Adjacent purlins shall 
not be splayed or spliced in the same bay or on the same rafter but 
alternatively. Joining will only be allowed on walls. 

(ii) Battens Sawn battens, etc shall be but jointed at heading joints and 
angles, over points of support and where adjacent, shall not be jointed on 
the same rafters. 

6.3 BOLTED ROOF TRUSSES 

(i) Timber connections 

Timber connectors for strengthening the joints between timbers of bolted 
roof trusses shall be approved shear plates of adequate size. or steel 
splitting connectors, inserted in grooves cut in the timbers. 

Where connectors are used the bolts, unless otherwise specified, shall be 
M12 and provided with 50 mm diameter x 3,5 mm thick washers under 
heads and nuts. 

Approved bracing shall form part of the roof system. 

(ii) Pre-fabricated roof trusses 

Pre-fabricated timber roof trusses shall be constructed of approved pine to 
an approved design or the designs shown on the detailed drawings. The 
timber shall be assembled in truss fabricating jigs and joints secured with 
approved connector plates pressed into the umber simultaneously on both 
sides. of the truss. 

In coastal areas connector plates in buildings without ceilings to be coated 
with two layers Epoxy Tar complying with SABS 801, Type 2. 

The supplier and manufacturer of the pre-fabricated trusses shall hold a 
certificate of competence issued by the Truss Plate Association of 
Southern Africa. 

6.4 ROOF BATTENS 

Battens shall be in accordance with SABS specification 563 and 653, 
securely nailed to roof timbers with 4mm diameter galvanized nails, length 
at least twice the thickness of the batten. 
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6.5 PURLIN TIES 

Purlins shall be secured to rafters at each intersection with a 125 x 4 mm 
diameter galvanized nail. driven in vertically and in addition ties to the 
rafter with a single 3,2 mm diameter galvanized wire tie twisted and tied, 

6.6 CEILING JOISTS 

The tie beam of roof trusses will serve as ceiling joists but where they are 
spaced at more than 1,10 m centers 114 x 38 mm thick sawn ceiling joists 
shall] be provided midway between and 

parallel with the tie beams. Ceiling joists shall also be provided at right 
angles to tie beams at walls and elsewhere where support for brandering 
is required., 

6.7 BRANDERING TO CEILINGS 

Ceiling brandering not exceeding 50 mm in width shall be of South African 
soft wood complying with the requirements of SABS specification 653. The 
brandering shall be securely spiked up to the supporting timbers with 
90mm wire nails. Cross brandering shall be cut in between the longitudinal 
brandering and securely skew nailed to same with 80 mm long wire nails. 
The sizes and spacings of branderings shall be as follow: 

(i) Size 50 x 38mm, fixed parallel to the ceiling boards not exceeding 450 mm 
centers for 900 mm wide boards and at 600 mm centers for | 200mm wide 
boards. and in: the other direction at 900 mm centers for 900 and | 200 
mm wide boards. Brandering shall also be fixed around edges of ceiling 
where required for fixing cornices. 

(ii) Size 50 x 38mm brandering fixed to underside of tie beam where truss 
spacing exceeds 900 mm. 

6.8 COVERING TO CEILINGS 

(i) Fibre Board Ceilings 

Fibre board for ceilings shall comply with the requirements of SABS 
specification 540 and shall be of 13 mm thick insulation board. 

The boarding shall be nailed up to the brandering with 2 mm diameter 
galvanized a) oy clout headed nails, 40 mm long. spaced at not more than 
100 mm apart at edges of boards and 150 mm apart along the 
intermediate brandering. 

All joints and nail holes shall be filled in and finished off flush and smooth 
with an approved filler, 

(ii) Gypsum Plaster Board Ceilings 

Gypsum plaster board for ceilings shall be 6.4 mm thick gypsum ceiling 
board, complying with the requirements of SABS specification 266. 

The boarding shall be nailed to the brandering with IVORY surface to 
underside, with 2 mm diameter galvanized or cadmium plated clout 
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headed nails. 40 mm long, spaced at not more than 100 mm apart at 
edges of boards and 150 mm apart along the intermediate brandering 
where they occur. 

Cover strips to gypsum plaster board ceilings shall be of plaster board as 
for ceilings, 50 mm wide. with smooth machined edges. neatly jointed and 
fixed with 2mm diameter galvanized or cadmium plated clout headed nails. 
40mm long, spaced at not more than 150 mm centers. 

The ceiling boards shall be in 1200 mm widths. with boards at ends of 
ceilings of widths required to suit length of ceilings, and joints between the 
board covered with cover strips as above. Ceiling boards shall be in single 
lengths to the width of* ceilings wherever possible. 

6.9 COVE CORNICES TO CEILINGS 

(i) Gypsum Plaster Board Cornices 

Cove Gypsum plaster board cornices to ceilings shall comply with the 
requirements of SABS specification 622 and shall be of 82 mm girth and 
nailed through the ceiling boards to the brandering and to wall plugs. not 
exceeding 300 mm centers, with 2mm diameter 40 mm galvanized clout 
headed nails, and fixed to walls with hardened steel nails driven into the 
brickwork. 

Cornices shall be scribed at internal angles and mitered at external angles 
and shall be in long lengths with splayed heading joints where necessary. 

(ii) Fibre Board Cornices 

Fibre board cornices to ceiling shall be made up of 73 mm wide and 60 
mm wide fibre board strips, nailed to the ceilings and to walls alternatively 
at not exceeding 300 centers, with 2 mm diameter galvanized or cadmium 
plated clout headed nails. 40 mm long, and fixed to walls with hardened 
steel nails driven into the brickwork and with heads punched in. 

Cornices shall be scribed at internal angles and mitered at external angles 
and shall be in long lengths with splayed heading joints where necessary. 

All joints and nail holes in cornices shall be filled in and finished off flush 
and smooth as described for ceilings. 

6.10 TRAP DOORS IN CEILINGS 

Openings for trap doors in ceilings shall be trimmed with 114 x 38 mm 
timbers. spiked to the supporting timers. Form framework for trap door out 
of 50 x 38 mm soft wood, properly spiked to supporting timbers and 
trimmers. Size of opening shall be 600 x 600 mm, 

Trap door shall be formed with skeleton frame of 50 x 38 mm brandering, 
covered on underside with boarding as for ceiling. Soffit of trap door shall 
be flush with soffit of ceiling when closed. 
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When trap door is closed it shall rest on 50 x 19 mm fillets, fixed on soffit 
of ceiling all around Opening. mitered at angles and securely screwed up 
to the trimmers. Fillets shall project 12 mm into opening to carry trap door, 

6.11 JOINERY 

No framed joinery for services situated inland shall be manufactured in the 
humid coastal belt. and no framed joinery for the services situated in the 
coastal belt shall be manufactured inland. 

All exposed softwood and hardwood timber in joinery which is not to be 
painted shall be free from large, lose or dead knots. knot holes, checks, 
splints, wane or other defects, and in Joinery which is to be painted shall 
be free from all defects other than those which can be filled or otherwise 
made good in such a way as will not impair the paint finish. 

Purpose made Joinery shall be manufactured strictly in accordance with 
detailed drawings. 

Stock joinery shall be of approved quality. Counter tops, table tops. 
drainers and the like. shall be formed with wide boards. 

6.12 EXTERNAL DOORS 

(i) Hardwood doors 

To be framed and ledged batten doors and to comply with by SABS 
specification 545 0 1889 and to be of clear grade. The hardwood must be 
solid without any laminations. Doors to be supplied with infill panels and to 
be of saligna or equal and approved. 

(ii) Hardboard doors 

Exterior quality with solid face, 2032 x 813 mm door constructed with 
Meranti edges and a water-resistant adhesive as “Fischer exterior door” or 
similar and approved. 

(iii) Door Thicknesses 

The framed doors where in timber frames shall be 44 mm thick and where 
in steel frames shall be 40 mm thick. 

6.13 INTERNAL DOORS  

Internal doors shall be hollow core (interior quality) grade LMC complying 
with SABS 545. Doors shall be covered on both sides with hardboard and 
edge strips shall be provided to both edges. Doors to be provided with 
hinge and lock blocks. Door size to be 813 x 2032 x 40 mm 

6.14 SET IN POSITION FOR BUILDING IN OF WOOD FRAMES 

Wood frames to doors, windows, etc., shall be set up in position for 
building in as described in clause 4. 19. 
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6.15 HANGING OF DOORS 

Doors shall be hung true and level and fitted with furniture as specified. A 
maximum space of 4 mm will be allowed between door leaf and frame or 
floor. Allow for easing of doors after completion. Doors to be hung on No 2 
x 100 mm galvanized hinges with approved screws to the door leaves. 

6.16 HARDWOOD WINDOW FRAMES 

All hardwood window frames when shown on drawings shall be Meranti 
hardwood or equal and approved to sizes and openings as shown on 
drawings. Opening sections to be hung on approved pin type hinges. 
Provide and fix CP or brass sliding stay. Top hung windows to be similarly 
fixed but with 150 mm CP or brass peg stay and keep in sill rail, all 
windows to be outward opening. 

All furniture to be removed on arrival on site carefully set aside and refixed 
before glazing is carried out. 

After the windows have been built in and before being glazed, they shall 
be overhauled, adjusted as necessary and left in a satisfactory state and in 
good working order. 

All hardwood windows to be provided with at least No 2x 16-gauge 
galvanized hoop iron ties turned up 50 mm and fixed to outer side of each 
side of frame with brass screws and built 450 mm into wall reveals with 
ends turned into brick/blockwork joints. 

NOTE 

(i) Hollow block cavities on both sides of each built in window and door frame 
to be filled with 10 Mpa concrete. Window frames to be built in center of 
wall. 

(ii) All wood doorframes shall-be built in to allow plaster finish both sides, i.e. 
12 mm in front of brickwork/blockwork.; 

(iii) Window and door frames to be delivered to side finished one coat sealer       
consisting of 2 parts boiled linseed and one-part mineral turpentine. 

(iv) Doors to be hung on No 2 x 100 mm galvanized hinges with approved 
screws to the door leaves. 

6.17 ROOFING SHEETS (METAL) 

(a) Corrugated Roofing Sheets  

(i) Galvanized corrugated iron roof covering shall be “Swanrib 686 or similar 
and approved. It must be of 0.6 mm nominal thickness and coated with 
zinc of a mass not less than specified for Class Z250 (economy 
galvanizing). 

(ii) Driving screws will not be permitted for wood purlins and the sheeting may 
only be drilled and not punched for fixing screws. Special wood screws as 
“safetop” or similar and approved with proper threads and distance piece 
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sleeves which prevent indentation at top of ribs will be permitted in 
conjunction with neoprene and metal washer. Screws shall be spaced not 
more than three corrugations apart. 

(iii) Sheets shall be fixed at every rib on the gutter purlin. 

(iv) The sheets shall have side laps of not less than one and a half 
corrugations and end laps of not less than 300 mm. 

(b) Rib-Through Roofing Sheets 

(i) Galvanized ribber trough roof covering, shall be “Swanrib 686” or similar 
and approved. 

The sheets shall be 0.6 mm thick (after galvanizing), of Class Z 250 quality 
and in single length to each roof slope and shall be lapped one rib at sides 
and fixed as specified on drawings or according to manufacturer’s 
specification. The fixing of side laps between purlins to be executed with 
seal type plugs as “Safetop” or similar and approved with the necessary 
washers. 

(ii) Driving screws will not be permitted for wood purlins and the sheeting may 
only be drilled and not punched for fixing screws. 

Special wood: screws as “Safetop” or similar and approved, with proper 
threads and distance piece sleeves which prevent indentation at top of ribs 
will be permitted in conjunction with neoprene and metal washers. Screws 
shall be spaced at every second rib. 

(iii) Sheets shall be fixed at every rib on the gutter purlin. 

(c) General Roofing Sheets 

Galvanized iron roof coverings shall be stored and protected from the 
elements after delivery to site. Sheets showing white rust or any defects, 
even after fixing, will be rejected. Sheets shall be cleaned properly before 
fixing. 

(ii) At ridges all roofing sheets are to be slightly bent up. 

(iii) Where gutters are used, all roofing sheets at overhangs into gutters is to 
be slightly bent down.  

(d) Purlin Spacing for Corrugated, and rib-through-roofing sheets 

The spacing of purlins to be for corrugated, and rib-through-roofing sheets, 
measured center to center, for the different roof slopes and thicknesses of 
sheet s shall be in accordance with the manufacturers specifications as 
indicated on the drawings. 
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6.18 RIDGING (METAL) 

(a) For Corrugated Roofing 

Galvanized iron ridging for ridges and hips of corrugated iron covered 
roofs shall be 0,60 mm thick and be coated with zinc of Class Z250 (econo 
galvanizing). 

The ridging shall be 450mm girth with roll top and bent down edges, and 
shall be lapped 225mm at end joints, cut and properly lapped and fitted 
intersections of ridges, hips and valleys, and close beaten into 
corrugations of roofing iron. 

Ridging shall be fixed with screws as “‘Safetop” or similar and approved to 
wood purlins with washers under heads and nuts. and spaced at centers 
not exceeding 300 mm. Holes must be drilled and not punched. 

(b) For Rib-Trough Roofing 

(i) Galvanized iron ridging for ridges of roofs covered with rib-trough roofing 
sheet shall be as described in (a) previously specified but be provided with 
serrated closers and fixed with screws as safetop of similar and approved 
to wood purlins with washers under heads and nuts. Holes must be drilled 
and not punched. 

(ii) At the ridge the sheeting is to be slightly bent up with a special bending tod 
before fixing on every rib for the full length of the ridge on either side. 

6.19 ROOFING SHEETS (FIBRE CEMENT) 

Corrugated fibre cement roofing sheets shall comply with the requirements 
of SABS specification 685 and sheets shall be not less than 6 mm thick. 

The sheets shall be mitre-cut at corners as necessary and laid with 
smooth surface on top and shall be secured to wood purlins with 7 mm 
diameter galvanized screws not less than 114 mm long, each provided 
with a plastic washer and a galvanized steel cupped washer over the 
plastic washer. - 

Screws and bolt holes in sheet shall be drilled (not punched) and shall be 
2,0 mm larger than the diameter of screws and bolts. 

The fixing screws, and nuts on fixing bolts, shall not be tightened more 
than is necessary for the holding down of the sheets and for the proper 
seating of the washer over the corrugations. so as to allow for slight 
movement between the sheets and the supporting structure. On no 
account shall sheets be deflected at the intermediate purlins in an attempt 
to make the sheets bear on such purlins. 

All necessary cutting to sheets shall be property performed. Cut edges a 
side of valleys. and elsewhere where exposed, shall be perfectly straight. 

The Manufacturer’s instructions regarding laying and fixing of sheets. 
including side laps. mitre of corners and spacing of screws or bolts, shall 
be followed in all cases. 
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One month after fixing during the period of maintenance, the roof covering 
shall be thoroughly examined. any defects made good and loose screws 
or bolts tightened. 

Roof boards shall be used by all workmen for safety and to avoid damage 
to the sheeting, 

6.20 RIDGING (FIBRE CEMENT) CORRUGATED ADJUSTABLE TYPE 

Adjustable corrugated fibre cement ridging for ridges of corrugated 
asbestos cement covered roots shall be of same manufacture as the 
roofing sheets. of not less than 6 mm thick materials and with overlapping 
and joints. 

The ridging shall be secured to wood purlins with screws and to steel 
purlins with hook bolts, passed through the roofing sheets, and provided 
with plastic or felt and steel washers: all as described for fixing corrugated 
asbestos cement roofing. 

The Manufacturer's instructions regarding laying and fixing of the ridging, 
including spacing of screws or bolts, shall be followed in all cases. 

6.21 PRESSED FIBRE CEMENT ROOF TRIM 

Fascia’s and barge boards, where prescribed, shall be of pressed fibre 
cement boards of dimensions shown on the drawings in long lengths but 
jointed with standard galvanized Jointing strips. joined and fixed according 
to manufacturer’s specifications. 

6.22 BITUMEN SATURATED ORGANIC FIBRE ROOF SHEETING 

(i) Corrugated bitumen saturated fibre roof sheeting shall be “Onduline PP 
colour” or similar and approved. All necessary cutting to sheets shall be 
properly performed. Cut edges shall be perfectly straight. The maximum 
spacing of purlins shall be in accordance with the manufacturer’s 
specification. “ 

(ii) The sheets shall have side laps of not less than 2 corrugations and end 
laps of not less than 150 mm. (ii) Sheets shall be fixed to purlins by 
specially shaped PVC encapsuled stainless steel nails. Nails should be 
hammered through the top corrugations, nailing every corrugation at sheet 
ends and alternative corrugations at all intermediate purlins. Always start 
the second row of sheeting with a half sheet to obtain a staggered 
application.  

6.23 RIDGING (BITUMEN-SATURATED ORGANIC FIBRE SHEETING) 

Ridge pieces should be laid in the same direction as sheeting with 125 mm 
minimum overlap of the top course and endlaps corresponding to the 
sheet sidelaps. Fixing of ridging to be similar as for roof sheet with nails on 
every corrugation. Eave fillers shall be used to seal ridges. 
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6.24 EAVES GUTTERS 

Eaves gutters shall be of impact modified unplasticized polyvinyl! chloride 
(UPVC) of square profile and with wall thickness of not less than 2 mm 
and supplied with necessary angles, stop ends, brackets, gutter outlets etc 
as “Marley streamline” or similar and approved. The gutters shall be fixed 
with proper falls to concealed gutter brackets as supplied by the 
manufacturers. Gutter brackets must be securely screwed to the roof 
timbers at centers: according to manufacturer’s specifications and not 
exceeding | meter. 

No form of adhesive may be used when jointing gutters. 

6.25 RAINWATER PIPES 

Rainwater downpipes shall be of impact modified unplasticized polyvinyl 
chloride (UPVC) of 75 mm square profile and of a wall thickness of not 
less than 2 mm and supplied with all necessary bend-shoes. Downpipe 
clips etc. as “Marley Streamline” or similar and approved. 

The downpipes shall be fixed to walls with UPVC pipe clips, as supplied by 
manufacturer, at 2000 mm maximum centers. 

 

SECTION 7 

FLOOR COVERINGS, PLASTIC LININGS, ETC 

7.1 GENERALLY 

The floors and skirtings shall be protected from damage during the 
progress of the remaining work. and at completion shall be cleaned and 
handed over in a perfect condition. The work shall be carried out by skilled 
workmen experienced in laying these types of floor finished, 

7.2 PRICES 

Prices shall include for straight cutting and waste. 

7.3 VINYL FLOOR FINISHES AND SKIRTINGS 

(a) Materials 

Semi-flexible vinyl floor tiles shall comply with the requirements of SABS 
Specification 581. The flooring shall be of marble pattern as Marley flex or 
similar and approved and of approved light colour, and tiles shall be 300 x 
300 mm in size and 1.6 mm nominal thickness. Vinyl cove skirtings shall 
be of approved manufacture and 70 mm in height. 

(b) Laying and Fixing 

Vinyl sheeting and tiles and such like floor finishings shall be laid in strict 
accordance with the Manufacturer’s instructions. on a perfectly dry and 
clean surface. The-adhesive shall be of the emulsion type such as Marley 
No 60 adhesive or similar and approved and as described in SABS 
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specification 070. The floor finishings to be rolled with a suitable roller to 
ensure complete adhesion of the material. The flooring shall be cut where 
required and neatly fitted against adjoining floors, thresholds etc. Vinyl 
skirtings shall be close fitted to floors and walls, butted at end joints, neatly 
mitred at internal angles and dressed round external angles and fixed with 
adhesive as for flooring. 

The newly laid floor should, after 4 days, be scrubbed with a diluted neutral 
detergent and rinsed thoroughly. 

7.4 TEXTILE FLOOR COVERINGS 

(a) Materials 

Textile floor coverings shall comply with the requirements of SABS 
Specification 1375 for woven pile or tufted construction, complying to the 
requirements of the class and grading indicated on the drawings. Carpet 
underlays shall comply with the requirements of SABS Specification 1419. 

 

SECTION 8 
IRONMONGERY  

8.1 GENERAL 

All ironmongery shall be of best quality and shall be approved before 
fixing. Articles shall be fixed with screws of similar metal. 

Keys shall not fit or open a second lock. 

All screws, nails, bolts, etc., required for completion of the work, shall be 
supplied by the Contractor. 

8.2 DOOR LOCKS 

1. External doors shall be fitted with “Solid Esco”, type “Blesbock ART 
460/313”, 4’ lever lock or similar and approved. 

2. Internal doors shall be fitted with “Solid Esco”, type Blesbock ART 
460/311”, 2 lever lock or similar and approved. 

3. All door locks shall be supplied with two keys. 

4. Door locks shall be fitted neatly and square on the door with cover plates 
neatly finished and working easily and on completion of the contract all 
keys are to be handed to the Employer, separately marked for each 
individual room and building. 

8.3 CURTAIN RAILS AND PELMETS 

Pelmets shall be standard ready-made bent steel pelmets in standard 
lengths fixed to wall with standard brackets (500 mm centers) at least 150 
mm above window openings with at least 150m overlap on either side of 
window openings. Pelmets to be provided with rails of standard galvanized 
mild steel “I” curtain rails complete with brackets (500mm centers) that 
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overlap in the center of the pelmet by 200 mm with metal stop ends (2 per 
rail) and nylon runners (10 per meter length of rail). Fixing to walls to be 
according to detail drawings. 

8.4 ERF NUMBER PLATES 

Provide 2 mm black aluminum plate 225 x 100 mm or similar and 
approved twice holed for fixing with erf number 75 mm high engraved as 
per detail drawing and fixed to wall with fisher plugs and screws at position 
indicated by the Engineer on completion. 

8.5 DOWELS AND MORTICES 

The stiles of wood door frames, and similar frames not having sills framed 
in, shall be doweled to concrete, brick, stone and similar thresholds with 
10mm diameter mild steel dowels 75 mm long, one to each stile. 

 

SECTION 9 

METALWORK 

9.1 PRESSED STEEL DOOR FRAMES 

Pressed steel door frames shall be of welded one-piece construction or of 
approved knock- down type for assembly on site and constructed of mild 
steel sheet. pressed or rolled to the required shapes. 

Frames for 220 mm brick walls with a single rebate profile shall be of at 
least 1,60 mm thick metal. 

All other frames shall be of at least 1,20 mm thick metal. Frames shall be 
of widths required to suit the thickness of walls into which they are built, 
and shall be fitted with suitable tie-bars and races at the bottom which 
must only be removed after building in. Building in lugs, three to each jamb 
of frames without fanlights, and four building in lugs to each jamb of 
frames with fanlights. Door frames must be provided with one pair 102 mm 
~ 5 knuckle loose pin steel hinges with 3 knuckle leaves welded securely 
into the frame rebate. one adjustable cp striking plate with mortar guard 
fixed 1200 mm from finished floor level. 

All door frames shall be well caulked in with mortar between frame and 
brickwork. Care must be taken to ensure that the door frame is plumb. 

A timber spreader shall be provided for each door whilst building in to keep 
frame true and plumb. 

The straps across the feet of the frame must be removed after frames 
have been built in. 

All welding shall be cleaned off smooth and flush on exposed faces and 
frames shall be cleaned and primed as described for steel windows, 
before leaving the manufacturer’s works. 



 157 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

9.2 STEEL DOORS. SIDELIGHTS AND FANLIGHTS 

General Requirement 

Steel doors, sidelights and fanlights shall, in the case of stock types, 
comply with the requirements of SABS specification 727, and in the case 
of purpose made types with the construction and other requirements of the 
above specification wherever applicable. All doors. sidelights and fanlights 
shall, in addition, comply with the following additional and/or amended 
requirements. viz: - 

(a) Suitable weather bars shall be provided where required to render doors, 
etc. perfectly watertight. 

(b) Frames of doors, etc. where fixed to concrete columns, beams, etc., shall 
be provided with suitable lugs for fixing to plugs in the concrete at the 
same spacing as the standard fixing lugs. 

(c) Doors, sidelights, fanlights and components, shall be cleaned and primed 
as described for steel windows. 

Doors, sidelights and fanlights, unless otherwise shown shall be of “one 
piece’” construction, but where shown to be in two or more “one piece” 
units, the units shall be coupled together with standard coupling mullion 
and/or transoms. 

After doors. sidelights and fanlights have been built in and before being 
glazed, they shall be overhauled, touched up with primer, adjusted as 
necessary, and left in a satisfactory state and in good working order. 

9.3 STEEL WINDOWS 

General Requirements 

Stock residential and industrial type steel windows shall comply with the 
requirements of SABS specification 727, and all other types both stock 
and purpose made shall comply with the constructional and other 
requirements of the above specification wherever applicable. All windows 
shall in addition, comply with the following additional and/or amended 
requirements, viz: 

(a)  Frames of windows where fixed to concrete columns, beams, etc. shall be 
provided with suitable lugs for fixing to plugs in the concrete and properly 
embedded in brickwork true and plumb with top of window lining up with 
door head height. 

(b) Windows and components, shall be cleaned by acid pickling, rinsing and 
drying, as laid down in ‘SABS Code of Practice, 064 or by other approved 
means. to remove all scale. rust. grease, oil and foreign matter, and then 
primed with red oxide zinc chromate primer complying with the 
requirements of SABS Specification 909, applied by dipping or by means 
of spray gun. 
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Windows. unless otherwise specified, shall be of one-piece construction, 
but where shown to be in two or more “one piece” units, the units shall be 
coupled together with standard coupling mullions and/or transoms. 

Windows shall be fitted with brass handles, stays, catches and other 
fittings. The fittings shall be fixed in such a way as to be removable after 
windows are glazed. 

After the windows have been built in and before being glazed, they shall 
be overhauled. touched up with primer, adjusted as necessary and left in a 
satisfactory state and in good working order. 

(c) Side hung opening sections shall be hung on steel hinges having brass 
pins and shall each be fitted with a standard brass sliding stay and brass 
handle. 

Top hung opening sections shall be hung on hinges as above and shall 
each be fitted with a standard brass peg stay, size 200 mm for one pane 
high ventilators and size 250 mm for two pane high opening sections. 

(d) All furniture to windows shall be removed immediately on arrival on site, 
carefully set aside and replaced when the windows are checked and 
serviced prior to glazing. 

The contractor shall allow for plaster on the reveals and forming a window 
sill as detailed. 

9.4 METAL CURTAIN PELMETS 

Pelmets shall be of stock pattern and of approved manufacture, and not 
less than 150 mm longer than the width of openings. between reveals 
wherever possible, or they may be continuous over windows occurring in 
series. 

The fascia’s to be of sheet steel of not less than 0,71 mm thick with top 
and bottom edges beaded and to be twice ribbed to provide additional 
stiffness. Fascia to be of width required to provide at least 65mm cover 
from bottom of curtain rail to bottom edges of pelmet, and to be returned 
on to the face of walls at ends. 

The pelmets to project not less than 100 mm from wall face and to be fixed 
on strap brackets of 19 x 5 mm of 3 x 25 mm mild steel. secured to fascia 
at ends of pelmets and intermediately not exceeding 750 mm centers and 
bent and holed for screws and screwed to Fischer plugs in walls. 

The fascia’s and brackets to be given one coat light colour priming paint 
before leaving the Manufacturer’s works. Curtain rails shall be as 
described elsewhere. 

9.5 BURGLAR BARS TO STEEL WINDOWS 

Where windows are fitted with burglar bars, these burglar bars are to be 
standard pattern 8 mim diameter round bars welded at all intersections. 
flattened and welded to steel window frame.  In cases where wooden 
frames are used. burglar bars should be screwed to the frames using 
single directional screws. 
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SECTION 10 

PLASTERING, PAVING AND TERAZZO WORK 

Internal angles coved to a radius of not more than 25 mm are to be 
included in the prices for plastering. 

10.1 LIME 

Lime shall be hydrated plaster lime complying with the requirements of 
SABS specification 

10.2 CEMENT 

Cement shall be as described in clause 3.1, and of slow setting quality. 

10.3 SAND 

Sand for plaster shall be as described in clause 44. 

10.4 COMPO PLASTER 

Compo plaster shall be composed of ten parts by volume of sand, 
depending on the quality of the sand available, one-part lime and one-part 
cement. 

The lime and sand shall be mixed dry, then mixed well, before the cement 
is added, approximately half an hour before using and the adding of the 
necessary additional water as required. 

Compo plaster shall be produced in such quantities as can be used before 
commencing to set, as no compo plaster that has once commenced to set 
shall be used in any way. 

10.5 CEMENT PLASTER 

Cement plaster for brickwork shall be composed of 3 parts of sand and 1 
part of cement, all by volume. and mixed as described for cement mortar 
in clause 4.7. 

10.6 THICKNESS OF PLASTER 

Plaster on walls shall be not less than 8 mm or more than 15 mm in 
thickness and plaster on concrete and beams shall not be less than 9 mm 
or more than 16 mm in thickness. 

10.7 APPLICATION OF PLASTER 

Walls shall be well settled before plastering commences.  

The surfaces of plaster shall be steel troweled to a smooth, even and true 
finish, or finished to a true and even surface with a wood float. or brushed 
down with a lime brush in vertical strokes. as indicated on the drawings. All 
plaster surfaces shall be free from blemish. 

Plaster shall be returned into reveals and soffits of opening, and all angles 
shall be true and straight with salient angles slightly rounded. 
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All cracks, blisters and other defects shall be cut out and made good and 
the whole left perfect upon completion. 

10.8 CEMENT SLURRY FINISH 

Unequalities to be covered with cement mixture of | part of cement to 5 
parts of sand and left to dry. Wall then to be finished off with | coat cement 
slurry made up on I part cement to one-part fine building sand per volume 
mixed with clean water. Total quantity not to exceed 20-litres per mix. 
Apply mix to specified areas with a lime brush in vertical strokes. 

NOTE 

The tolerances of the bricks will influence the internal finish of the walls. It 
is thus required of the contractor to prepare a “model” finished wall to 
obtain the approval of the engineer which will serve as a standard of the 
finish required. 

Plaster on all external walls shall be done up to the concrete 
foundation. Foundation to be opened so that plaster can be done 
properly.  

10.9 FLOOR FINISH  

(a) No screeding to floors will be required, but the concrete must be 
consolidated, and wood floated to final levels as quickly as possible before 
bleeding starts, and then left undisturbed until — 

(i) Bleeding has stopped. (in) Surface bleed water has evaporated or been 
removed. 

(ii) The concrete has started to stiffen sufficiently for a footprint to barely show 
(it must have lost its water sheen). 

The surface shall then be finished with a steel trowel or wood float 
as indicated on the drawings or by the Engineer. 

(b) Shower floor to be raised 75 mm above bathroom floor, sloped to fall to 
outlet, steel troweled natural cement finish with arris rounded plastered 
kerb according to detail. 

(c) Concrete floors are to be continuously wet cured for at least 10 days by 
fully covering the surface with plastic sheeting or by curbing and flooding 
the floor, 

At no stage should cement or other “dryers” be applied to the surface.  
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  SECTION 11 

TILING 
11.1 PRICES 

Prices shall include for all square cutting and waste. 

11.2 GLAZED WALL TILING 

Glazed tiles for wall tiling shall comply with the requirements of SABS 
specification 22 and shall be white, size 152 x 152 mm and 6,5 mm or 5,0 
mm thick. 

The tiles shall be fixed in accordance with the SABS Code of Practice 
0107 with horizontal and vertical joints continuous and shall have all joints 
rubbed in solid with neat white cement grout. Tiles shall be well soaked in 
water before fixing with cement mortar and thoroughly cleaned off after 
fixing. 

Wall tiling shall project approximately 4 mm beyond face of adjoining 
plaster with all exposed edges finished with glazed rounded edge tiles. 

Tiling shall be returned into reveals of openings and shall be butted at 
internal angles and provided with glazed rounded edged tiles to external 
angles. All necessary cutting to tiles shall be properly performed. Walls 
shall be well wetted before tiling is commenced. 

 

SECTION 12 

PLUMBING 

12.1 REGISTERED PLUMBERS  

Only registered plumbers shall be employed on any plumbing work. 

12.2 GALVANIZED SHEET IRON 

Galvanized sheet iron shall be 0,6 mm thick (after galvanizing). The 
galvanized sheet iron for inland use shall be of Class Z 250 (econogalv.) 
quality, 

Corroded or otherwise defective sheets or sheets showing white rust shall 
not be used. All nailing and screwing shall be done with galvanized iron 
nails and screws. 

12.3 FLASINGS 

Sole flashings to the various types of roofs shall be as follows: 

(a) To corrugated Iron Roofs 

Sole finishings to corrugated iron roofs where butting against vertical walls 
or other surfaces shall be of galvanized sheet iron, turned at least 75 mm 
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up against vertical surfaces and close dressed not less than 200 mm onto 
the roofing iron. 

(b) To Corrugated Fibre Cement Roofs 

Sole finishings at raking intersections of corrugated fibre cement roofs with 
vertical walls or other surfaces shall be of galvanized sheet iron turned at 
least 75mm up against vertical surfaces and close dressed on to the 
asbestos and over the nearest full corrugation. 

12.4 EAVES GUTTERS 

Sheet iron gutters shall be of galvanized sheet iron and shall-have beaded 
edges and all joints riveted and soldered. 

Gutters shall be laid to proper falls and shall be provided with angles, stop 
ends and outlet nozzles as required. Angles shall be strengthened with 50 
mm wide strips of 0.60 mm thick galvanized sheet iron soldered over the 
internal miters inside the gutters. 

Gutters shall be fixed on brackets of galvanized mild steel bent to shape of 
gutters with front end taken up to underside of beaded edge of ia and each 
twice screwed to roof Moana 

Gutters shall be bolted to brackets at front with 6 mm galvanized gutter 
bolts, one to each bracket, and positioned close up to underside of beaded 
edge of gutter. 

Brackets. shall be spaced at centers not exceeding 1m. UPVC gutters and 
down pipes shall be in accordance with Clause 6.24 and 6.25 of this 
Specification. 

12.5 RAINWATER PIPES 

Sheet iron rainwater pipes shall be of 0,60 mm thick galvanized sheet iron, 
seamed at the back and jointed with slip joints neatly soldered. The pipes 
shall be fixed 25 mm clear of the finished wall face on galvanized mild 
steel rainwater pipe brackets, spaced at not exceeding 2,4 m apart, and 
having tails built into walls 3:1 cement mortar. 

12.6 PROTECTION AGAINST LIGHTNING 

Buildings specified to be provided with lightning protection shall have a 
system installed which shall be in accordance with the latest revision of the 
SABS Code of Practice 03 and 03A, and must comply with the 
performance requirements laid  

down therein. 

12.7 MILD STEEL PIPES 

Mild steel water piping shall be in accordance with SABS specification 62, 
galvanized inside and outside and with screwed ends and shall be of 
medium class. and shall be provided with sockets. bends, elbows, tees, 
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long screws, back nuts, and other fittings as may be required, all 
complying with the requirements of SABS specification 1109. 

Cut ends of pipes shall be reamed out to remove burrs. 

Pipes shall be firmly and neatly built in or fixed to walls as directed by the    
Engineer, 

12.8 COPPER PIPES 

Copper pipes for domestic water and gas services in all cases shall 
comply with the requirements of a SABS-460 class 0.2 and 3. For 
applications below ground class 2 or 3 s hall be used. 

Pipe application above ground shall be of class 0 or 2 and jointed with 
capillary soldered fittings. Provision must however, be made for union 
couplings in strategic places. 

Pipes shall be firmly and neatly built in or fixed to walls, as directed by the 
Engineer, with brass holderbats, saddles or brackets and built into walls 
with 3: l cement mortar or to timber work with brass or copper pipe clips 
screwed on with brass screws, 

Hot water piping to be of thin wall hard drawn copper. 

12.9 JOINTING OF COPPER PIPES 

Unless otherwise specified, all copper pipes shall be jointed with approved 
capillary solder type fittings strictly in accordance with the Manufacturer’s 
Specifications. 

Copper pipes specified to be jointed with compression fittings shall be 
jointed _ with approved brass metal fittings with coupling nuts and rotary 
sleeve pieces. 

All necessary couplings, connectors, bends, elbows, tees and other fittings 
as may be required, shall be provided. 

Copper pipes specified to be joined with flared type fittings, shall be Joined 
with approved brass metal fittings with coupling nuts and cone. 

NB Capillary, compression and flared type fittings used in joining copper 
pipes must be of such bore as will correctly fit the pipes, to ensure 
satisfactory Joining. 

12.10 HDPE (HIGH DENSITY POLYETHYLENE) PIPES 

20 mm Dia. Type 10 Glass 6, to SABS 533 to be used with plasson 
compression fittings. — 

12.11 UPYC PIPES 

(1) UPVC sewer and drain pipes for use underground shall comply with the 
requirements of SABS 791. 
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UPVC pipes and fittings for use above ground in drainage installations 
shall comply with the requirements of SABS 967 heavy duty. 

12.12 REGULATIONS 

The whole of the plumbing and drainage installation is to be executed in 
accordance with municipal and/or local authority regulations and to the 
satisfaction of the Engineer, 

12.13 SANITARY FITTINGS 

(a) Towel Rail 

Towel rail shall be a chromium plated brass towel rail with brackets 
screwed and plugged to wall, as shown on the drawings or specified in the 
Project Specification. 

(b) Wash Trough 

Stainless steel economy types single bowl wash trough 650 x 445 x 285 
external dimensions complete with support brackets, 50mm diameter CP 
outlet, plug and chain, NO TRAP REQUIRED. Precast concrete trough 
from Superocla may be offered. 

12.14 WC SUITES  

Low level wash down WC pan shall be vitreous china, type “Cobra Classic 
100” with trap as specified or similar and approved. Provided with black 
“Penta” seat and flap or equal and approved. 

Cistern shall be “New World” white composite plastic syphonic cistern with 
9-liter capacity complete with 32mm flush pipe connector, “Betta”’ type 
valve, lever operated, 15mm overflow and high pressure “Portsmouth” ball 
valve conforming with SABS 752 or similar and approved. 

Connection from cistern to water supply shall be done in a C_P. flexible 
connector or equal and approved. No angle regulating valve shall be 
supplied. 

(a) Toilet Roll Holder - 

Toilet roll holder shall be a CP theft proof toilet roll holder. 

(b) Wash Hand Basins 

Wash hand basin shall be vitreous china type “Classic 560 x 405 mm 
complete with wall brackets or equal and approved. CP basin waste with 
plug and chain with tap hole cover for one hole if only cold water is 
supplied. PVC P – trap only required if not discharging into gully. 

(c) Baths 

The bath shall be a steel bath tub with porcelain enamel finish as “Vaal 
Steel Bath Rub, Code 3010” capacity 75 liters, or similar and approved. (g) 
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The bath tub shall be placed on cradles or onto a mortar bed on brick 
piers, allowing sufficient clearance between the underside of the bath tub 
and floor to accommodate the waste trap. 

The bath tub must be level across its width and length. 

The plumbing connections to taps, waste outlet and overflow must be 
checked for water tightness, and the tub itself for the complete draining of 
bath water. 

The side(s) of the bath tub shall be bricked up by setting the brickwork 
sufficiently back to allow for the thickness of plaster, flush with the edge of 
the tub. 

(d) Stainless Steel Sinks 

Stainless steel sinks with draining board for domestic use shall comply 
with the requirements of SABS specification 242 and shall be-constructed 
of Type 304 stainless steel. Sink shall be stainless steel single drainer, 
single bowl and reversible size 1800mm x 510 mm or 1200 mm x 510mm 
as specified on drawings overall without integrated overflow. Bowl to be 
150m deep complete with 38m diameter CP outlet, plug and chain, set on 
frame as per detail drawing for specific house types. 

Joint between sink and wall must be sealed with a silicon sealant whether 
tiles are taken as an option or not. 

12.15 WATER TAPS 

(a) Water Taps (Metallic) 

All water taps and stop cocks shall comply with the requirements of SABS 

Specification 226. 

Taps for hot water shall be marked with the letter “H” or with the word “Hot” 
or shall have red colour plastic insets and taps for cold water when both 
cold and hot taps are provided to a fitting, shall be marked with the letter 
“C” or with the word “Cold” or shall have green or blue colour plastic insets. 

(i) Tap to sink shall be 15mm CP light pattern “Cobra type 206” CP bibtap or 
similar and approved. Fixed with nipple as necessary to discharge directly 
into sink bowl. 

(ii) Tap to wash basin shall be 15mm CP pillar tap light pattern as “Cobra 211 
star”, or similar and approved. Connected to water ‘supply with CP flexible 
connector or equal and approved. 

(iii) Fitting to shower shall be 15mm CP stop tap under wall pattern as “Cobra 
228” or similar and approved. 

(iv) Garden tap shall be 15mm rough brass bibtap light pattern with hose union 
as “Cobra 208” or similar and approved. 



 166 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

(v) Bath mixer shall be 15mm CP wall type light pattern bath mixer as “Cobra 
251” or similar and approved. 

(b) Water Taps (Polvacetal) 

All water taps shall comply with the requirements of SABS Specification 
1020 -1974, 

Taps for hot water shall be marked with the letter “H” or with the word “Hot” 
or shall have red plastic insets, and taps for cold water, when both hot and 
cold taps are provided, shall be marked with the letter “C” or with the word 
“Cold” or shall have green or blue colour plastic insets. 

(i) The tap to the sink where cold water only is supplied shall be 15mm wall 
mounted bibcock with a swivel flow indicator. 

(ii) Mixer to sinks where hot and cold water is provided, shall be 15mm wall 
mounted sink mixer. 

(iii) Taps to wash hand basins shall be 15mm pillar taps. 

(iv) Bath mixers shall be 15mm wall mounted bath mixers with handhold 
shower. 

(v) Taps to baths where cold water only is supplied shall be 15mm wall 
mounted bibcock’s with swivel flow indicators. 

12.16 SHOWER 

Shower rose shall be Cobra type 070 15mm x 85mm dia CP shower rose 
and |15 mm female inlet on a 45° CP elbow. 

12.17 FIXED WATER STORAGE HEATERS 

The water heaters shall comply with SABS 151 and shall bear the SABS 
mark. 

This specification covers the following types of water heaters: 

Type 3 (Low Pressure type " 

A water heater designed for a working pressure of 100kPa with or without 
am open expansion or vent pipe and intended to work from a supply 
derived from either a pressure control valve or a cold-water cistern that 
does not form an integral part of the heater. The flow of water is controlled 
on the outlet side. 

Type 4 (High Pressure Type) 

A water heater designed for a working pressure of 400 kPa derived from 
the mains via a combined pressure control / expansion valve. The flow of 
water is controlled on the outlet side, 

The background colour of the nameplate indicating details of the cylinder 
shall be in accordance with the appropriate working pressure specified in 
SABS 15 l, namely: 
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50 kPa or less    Yellow 

100 kPa    Blue 

200 kPa    Black 

300 kPa    Brown 

400 kPa    Red 

500 kPa    Grey 

The minimum working pressure of type 3 shall be 100 kPa. Where a 
working pressure higher than 100 kPa is required, type 4 shall be used. 

The rating of the heating units shall be as follows: 

TYPES CAPACITY (Liters) 220/250v,  
50Kz 
(KW) 

1 

1 and 3 

3 

3 and 4 

3 and 4 

3 and 4 

3 and 4 

3 

3 

3 

 

 

 

 

 

15 

25 

50 

100 

150 

200 

250 

350 

450 

550 

0,5 

0,5 

1,0 

2,0 

3,0 

4,0 

4,0 

 

3x3,0 

 

 

The paint finish shall be at least equal to Class I baked enamel of SABS 
757 with a dry film thickness of at least 0,03mm. 

The insulation between the cylinder and the outer casing shall consist of a 
5Omm high density fiberglass blanket or granulated cork. 

The heating element shall be of the immersion type. 
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The following safety accessories shall be supplied as standard: 

On types 1 and 3 

(a) Fail safe type thermostat graduated to operate at any temperature 
between 40° and 75°.: 

On type 4: 

(a) Fail safe type thermostat graduated to operate at any temperature 
between 40° and 75°. ~ 

(b) Emergency over-pressure / temperature relief-valve relieving at. 600/650 
kPa or at 94° C - 97°C. 

In areas with aggressive water a special heating element such as Incalloy 
or L404 of Megaflop shall be provided. 

12.18 HOLES FOR PIPES, ETC 

All necessary holes shall be cut in walls. floors, roofs, ceiling etc. for pipes, 
brackets. etc., and shall be made good in all trades. after pipes etc. have 
been built in. to the satisfaction of the Engineer. 

12.19 TESTING 

The plumbing work shall be tested in accordance with the instructions of 
the Engineer and any defective work shall be taken out and redone at the 
cost of the contractor and tested again. 

12.20 MAKING GOOD 

Roofs, gutters, valleys, flashings, etc., shall be carefully examined upon. 
completion of the work, any holes or other defects soldered up or 
otherwise made good, and the whole left perfect and watertight. 

 

SECTION 13 

DRAIN LAYING 

The Standardized Specifications SBAS 1200 DB (pipe trenches) LB 
bedding (pipes) and LD (sewers) shall be applicable except where in 
contradiction with the following clauses: 

13.1 LICENSED DRAIN LAYERS AND PLUMBERS 

Only licensed drain layers shall be employed on any of the drainage work. 

13.2 EXCAVATIONS 

Excavations for drainage trenches, gullies, chambers, French drains, etc., 
shall be of such depths and gradients as shown on the drawings, or as 
directed by the 
Engineer. Trenches shall be excavated to straight lines and shall be of 
sufficient width to allow adequate working space. 
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Any soft, uneven or loose places in the trenches shall be filled up and well 
compacted with approved fill material. Any over excavations shall be made 
up with approved fill and well compacted all at the contractor’s expense, 

The excavations and trenches shall be kept free from water by pumping, 
baling or otherwise, 

The classification of excavation shall be as described in paragraph 2.3 (d) 
of this specification. 

13.3 WIDTH OF EXCAVATIONS 

In measuring the cubic quantity for extra over on earth excavations, a 
trench width of 600 mm wide will be taken for 100mm and 150 mm pipes a 
trench width of 75-mm wide for 200mm and 225 mm pipes and a trench 
width of 900 m wide for 300 mm pipes. In measuring these items these 
widths will not be exceeded whatever widths may have been excavated. 

13.4 BEDDING AND FILL BLANKET 

A bedding cradle shall consist of either a 100mm thick layer of approved 
fill material free of stones larger than 13 mm diameter, sand or granular 
material. Granular material shall be broken stone or natural gravel 
singularly graded between 0,6mm and 19mm. The type of bedding shall 
be as shown on the drawings or as stated in the project specifications. 13, 

The selected fill blanket placed around the pipes up to a height of 300mm 
above the crown of the pipe shall be material that has a PI not exceeding 6 
and that is free from vegetation, lumps and stones of a diameter 
exceeding 13mm. 

The fill blanket shall be carefully placed in layers of 100mm thickness over 
the full width of the trench and compacted to 90% Mod. AASTHO to be 
specified height of 300mm above the crown of the pipe. 

13.5 BACK FILLING 

Material excavated from trenches may be used a back fill in all areas, 
provided that it contains little or no organic material, that it excludes stones 
exceeding 150mm in diameter, and that can be placed without significant 
voids and so compacted that as to avoid significant settlement. 

Material containing more than 10% of rock or hard fragments retained on a 
sieve of nominal aperture size 50mm and large clay lumps that do not 
break up under compaction, will be regarded ‘as unsuitable back fill. 

In areas subject to loads from road traffic and in other areas specified in 
the - project specification, back fill shall have a PI not exceeding 12 and a 
minimum CBR of 15% at specified density if the back fill is to be placed in 
the upper 150mm of the subgrade and a minimum CBR of 7% if the back 
fill is to be placed lower in the subgrade. Minimum compaction shall be 
90% of Mod. AASTHO. 
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Backfilling shall commence after the pipe has been laid and firmly bedded 
in the specified cradle and the blanket has been placed and adequately 
compacted at optimum moisture content.,: 

Backfilling' shall be carried out over the full extent of the actual trench 
excavation and to original ground level, except where otherwise directed. 
No filling shall be placed in water. 

On private property or commonage, the finished surface of backfilling that 
is left proud of the surrounding ground to allow for initial settlement shall 
not be more than 150mm above the surrounding ground. Filling to sides of 
gullies, chambers, manholes etc. as required shall be as above, watered 
and well compacted. 

If the material from the excavations is found to be unsuitable as backfilling 
for trenches and inspection chambers etc., written approval must first be 
obtained ° from the Engineer to use imported backfilling. 

13.6 SURPLUS EARTH 

All surplus earth and other materials arising from the drainage work, shall 
be deposited and levelled on the site or carted away as directed. 

13.7 DRAIN LAYING 

Drains shall be accurately laid to the lines and gradients shown on 
drawings or as directed, with the pipes and diameters shown, 

The barrels of the pipes shall bear evenly on the specified bedding for their 
full length. No socket or coupling shall bear on the bedding. 

Where the slope of a pipe is greater than 1 in 10, anchor blocks shall be 
constructed.  

Pipes shall be closely fitting together and jointed as directed in the SABS 
code of practice 058, 

Drain laid with the top of the sockets less than 300mm below finished 
ground level shall be encased in 15 Mpa concrete. 

Pipes shall be built into walls of inspection and other chambers in 1:2 
cement mortar, 

Open ends of drains shall be plugged to prevent the entry of soil or mud 
during wet weather. 

The pipes shall be suitably protected against damage until they have been 
checked, tested and approved by the Engineer. Any damage to the pipes 
shall be made good by the contractor at his own expense. 

13.8 GULLIES, CLEANING AND INSPECTION EYES 

Gullies, cleaning and/or inspection eyes shall be provided as shown on the 
details and drawings and as specified in the project specification, 
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13.9 RAMPS AND BACKDROPS 

Ramps (sloping drop house connections) and backdrops (vertical drop 
house. connections) shall be built in accordance with SABS 1200 LD 
(Sewers) and as indicated on the details and drawings, 

13.10 INSPECTION CHAMBERS 

Inspection chambers shall be built to the details shown on the relevant 
drawing(s). The walls shall be constructed in 220mm English Bond 
brickwork on a 200mm thick 20Mpa concrete floor, flush with the walls. 

Joints in the brickwork shall be flushed up solid at every course throughout 
the whole width of each course. The joints shall be raked out to form a key 
as the work proceeds for the extent of the area to be plastered. 

The walls of the chambers shall be plastered internally and steel-troweled 
to smooth and true surface free of Sharp edges and comers. All internal 
angles shall be finished true; square and smooth. 

The building-in of pipes entering each inspection chamber and the 
benching: of the floor and the bedding and grading of channels and the 
layout of channels shall be as specified or as shown on the relevant detail 
or other drawing. 

Benching shall be done with 20Mpa concrete. Semi-circular channels and 
fittings, suitable for the type of pipe laid. shall be placed in position 
simultaneously with the concrete benching and embedded in it true to 
grade, line and level. All benching and sloping surfaces of the chamber 
floor shall be rendered in 1:3 cement mortar and finished smooth and true 
with a steel trowel and rounded at corners and edges. 

Covers and frames shall be granted solidly onto chambers using 1:2 
cement    mortar. 

The size of the chambers shall be-600mm x 450mm for chamber up to 
0,6m depth. and 900mm x 600mm for chambers between 0,6 and 1.5m 
depth. 

The type of covers shall be as indicated on the details of other drawings. 

13.11 GULLY 

The drainage system to be used is the closed type as per NBRI 
information sheet  
X-Bou 2.65 of 1984, 

Any proposed alteration to the above system must be clarified with the 
Engineer before implementation. The laying and installation of the 
drainage system must be done in accordance with the pipe manufacturers 
code of practice. 
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SECTION 14 

GLAZING AND PAINTING 

14.1 GLASS 

All clear glass shall be clear drawn glass of the best quality, 3mm thick. 
Glass in bathroom shall be 4mm obscure glass as ‘PACIFIC” or similar 
and approved. 

14.2 GENERAL NOTES 

a) Before any glazing is done to steel windows, the window frame which is to 
receive putty, shall be painted one coat universal undercoat. 

b) All glass shall have adequate clearance between the edges of the panes 
and the rebates. 

c) Glass is to be held in rebates with glazing pins or clips, and well Puttied - 
and back putties and carefully trimmed and cleaned off with front putty 
worked to within 3mm of the sight lines. Putty to be left to harden for a 
minimum of 7 days before painting. 

14.3 PUTTY 

All putty shall be of fresh stock complying with SABS 680 for glazing in 
steel and/or wooden frames to harden after a maximum of 7 days, Putty 
shall receive no paint unless fully hardened. 

14.4 MIRRORS 

Mirrors shall comply with the requirements of SABS specification 1236, 
class A. 

14.5 PREPARATORY WORK — PAINTING 

(a) General 

All floors must be swept clean and walls dusted down, and surfaces not 
being painted such as face brick work, sills, floors and stained woodwork = 
covered up and protected against potting, before any painting is 
commenced, No sweeping or dusting shall be done whilst painting is in 
progress or whilst paint is still wet, 

(b) On Woodwork 

Woodwork being painted shall be well brushed down, knots treated, 
sanded down and primed with an approved universal undercoat on all! 

Skirtings shall be as described in 7.3 (a) or hardwood of an approved 
manufacture and 65 mm in height. 

(c) Laying and Fixing 

The installation of textile floor coverings shall be done in strict accordance 
with the Manufacturer’s instructions, on a perfectly dry and clean surface, 
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and shall comply with the requirements of SABS Specification 0186. 
Where requirements of SABS Specification 0186. Where an adhesive is 
used, it shall comply to SABS Specification 070. Hardwood skirtings shall 
be fixed to walls with hardened steel nails driven into the brickwork and 
heads punched in and all joints and nail holes shall be covered with an 
approved wood filler and finished off flush and smooth. 14.6 

  faces and edges, then lightly sanded down again and finished with 
two coats high gloss paint to an approved bright colour. 

All door leaf’s to be first sanded down and primed with an approved 
universal undercoat on both faces and all-edges, then lightly sanded down 
again and finished with 2 coats high gloss paint to approved bright colour 
according to paint schedule. 

All exposed wooded gable ends or rafter. purlins. trusses must be Painted 
One coat carbolineum — creosote, including all timber surfaces Passing 
through all walls, 

(d) On Metalwork 

All metal surfaces being painted shall be cleaned of all rust. scale, dirt, oil 
and grease. Metal surfaces must then be patch primed with red oxide 
metal primer and finished with two coats high gloss enamel paint. No 
painting of windows to take place until. putty has firmly set, after a 
minimum period of 7 days. a 

Fencing corner posts, gates and stays shall be painted with one Coat of 
aluminium paint from top of concrete footing. 

(e) On Plaster 

All plaster walls internally and externally, shall be filled where necessary 
with a suitable stopping or patching plaster, and the whole rubbed down 
and finished with one (1) undercoat and two (2) coats exterior quality 
acrylic PVA, 

All plinths to receive a single coat of bitumastic emulsion paint on cement 
‘plaster taken from top of concrete foundation level and finishing at DPC 
level. 

(f) Ceilings 

Boarded ceilings cover strips and cornices shall be filled where necessary 
with suitable stopping, all nail heads in ceilings, cover strips and cornices 
shall be primed with flat paint. 

(g) At Fascia’s and Barge Boards  
As for plastered walls. 

14.6 SURFACES TO BE DRY 

Al plastered wall, ceiling and similar surfaces shall be perfectly dry and in 
a fit state to receive the finishings, before the work is put in hand.  
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14.7 PAINTS, ETC 

Materials for paintwork for which no SABS specifications have been 
published shall be of brand and manufacture approved by the Engineer. 

All materials for paintwork must be brought on to the site in unopened 
containers and no adulteration will be allowed. 

Undercoats for paintwork shall be as supplied by the manufacturer of the 
paint being used for the finishing coat. 

Paints, etc., shall be suitable for application on the surfaces on which they 
are to be applied, and those used internally and externally shall be of 
exterior quality or 
suitable for exterior use and must have a high degree of wash ability. 
 
All paints shall be manufactured in accordance with the relevant SABS 
specification for the type of paint described and shall bear the mark on the 
tins. Unless otherwise stated, these shall be: 

1. Primers for wood SABS 678 (Type I external and Type II internal). 

2. Primers for metal SABS 679 brush application zinc chromate Type I 

3. Undercoats for oil SABS 681 Type II gloss-based paints 

4. High gloss paint SABS 630 Type I 

5. Bituminous  SABS 802 

6. Aluminium  SABS 682 grade II 

7. Emulsion paints SABS 634 "| (PVA) 

14.8 PRIMING 

Backs of wood door and similar frames and surfaces of other new or 
refixed Joinery in contact with brickwork etc., and built in as the work 
proceeds, shall be primed before building in, whether the articles are to be 
painted or not, to prevent moisture seeping into the wood from the mortar 
bedding. 14.9 

14.9 LEAVE PERFECT 

The contractor shall provide all necessary dust sheets. covers, etc... and 
shall exercise all necessary care to prevent marking surfaces, walls, floors, 
glass, operations. Any surface disfigured or otherwise damaged shall be 
renovated or replaced as necessary, to the Engineer’s approval, by the at 
his own expense, 

The premises shall be left clean and fit for occupation at the completion of 
the work. 
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SECTION 15 

ELECTRICAL INSTALLATION 

15.1 CONDUIT INSTALLATION 

Only PVC conduits and accessories to SABS Specification 950 shall be 
used. However, metal plug and switch boxes are acceptable when 
installed and fixed to the approval of the City Electrical] Engineer or his 
authorized representative. 

Conduits to all socket outlets and stove connections shall run in the floor 
and precautionary steps shall be taken to prevent any water or building 
material from entering the conduits, 

Conduits to light switches and geyser connections should preferably be set 
in the floor slab. All fully plastered walls shall be chased before the 
mounting of conduits to heights shown on the drawings or given in the 
details. 

Conduits shall only be surface mounted (no chasing) on walls with bagged 
or slurry finish. 

All conduits shall follow the jointing lines, minimizing the possibility of 
damage to the walls. 

In houses without ceilings the conduits shall ran above ceiling level on 
walls and roof rafters in a way to allow future ceiling installation without 
disturbing the conduits. No roof rafters may be cut. 

15.2 SUPPLY CABLE 

Depending on local authority’ s requirements, a 16mm, 2-core stranded 
copper PVC SWA PVC cable to SABS Specification shall supply the 
distribution board either direct from the corresponding consumer metering 
box or via a T-joint at the 16mm? 4-core cable and buried in the main 
feeder cable trench all as shown on the drawings. 

15.3 DISTRIBUTION BOARD 

The corrosion resistant distribution/meter board shall be of an approved 
design and size allowing for future extensions based on the master 
building plan for the specific type of house. 

Distribution boards shall be surface mounted on walls of 110mm and 
150mm thickness. The recess for distribution boards in walls of 220mm 
and more shall not exceed 110mm. 

An approved 22v, 50A earth leakage unit with a 20 MPa sensitivity shall 
protect all circuits which market shall be clearly and permanently. 

A 20A single pole current limiter, type Heinemann CF /G3, supplied by the 
Municipality and installed by the electrical contractor shall serve as the 
main supply circuit breaker. All circuits to be clearly labeled on the 
distribution board in a suitable panel. 
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15.4 WIRING 

Only 600/1000V PVC insulated stranded copper conductors shall be used 
and insulation colours shall be as follows: 

Red   All live feeders 

Yellow   All conductors between switch and lighting outlets. 

 Black/Blue  All neutral conductors 

 Green   All earth continuity conductors 

Conductor sizes for phase and neutral shall be as follows: 

1.5mm2   All lighting circuits 

2.5mm2  All socket outlet circuits 

6mm2   Geyser and stove circuits 

Size of earth continuity conductors shall be as follows: 

1,5mm2  Bare of PVC insulated stranded for all lighting circuits. 

2,5mm2  PVC insulated only, for all socket outlet circuits. 

4mm2   PVC insulated only, for geyser and stove circuits. 

 

15.5 LIGHTING 

Unless otherwise directed in the Project Specification or shown. On the 
drawings all lights shall be standard brass bayonet type batten holders 
complete with 225mm dia enamel iron shade light fitting except bathroom 
and external lights which will have bowl fittings with porcelain base. BC-
lamp holder and polycarbonate bowl suitable to take a 60W incandescent 
lamp controlled by a SA surface mounted rocket type switch. 

All other light point outlets to be supplied with 100W clear bulbs which are 
to be handed over with the keys upon completion. 

15.6 SOCKET OUTLETS 

The standard 15/16A 250V 3-pin switch socket outlets shall be mounted 
with their center lines 300mm above floor level, except where otherwise 
specified on the drawings. 

15.7 STOVE CONNECTION 

The stove shall be supplied via a standard double pole isolator situated as 
close as practicable to, but not directly above the stove. An isolator socket 
outlet combination is not acceptable; the rating of the circuit breaker will be 
at least 30A. 

15.8 EARTHING 

Contractor to inform himself of the earthing requirements of the local 
authority and he is to price accordingly, 
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15.9 WIRING REGULATIONS 

The complete installation shall conform to the requirements of the “Code of 
Practice for the Wiring of Premises” SABS 0142-1981. In the event of any 
difference or discrepancy arising between the Code mentioned above and 
these |; specifications, the matter shall be referred to the City Electrical 
Engineer whose decision shall be final. This must be done prior to 
tendering and all costs to be included in the tender sum. 

15.10 GENERAL 

(a) Houses built under this contract may consist of only the essential parts of a 
complete dwelling to be extended by the owner as and when necessary. 
Thus, all conduit runs shall be planned and installed in such a way that. 
future extensions can be done at minimum cost. 

(b) All MCB’s shall have a fault rating of at least 4 KVA> 

ALL TESTS TO BE CARRIED OUT BY THE LOCAL 
AUTHORITY PRIOR TO HANDOVER.  

 

SECTION 16 

FENCING AND GATES 

16.1 FENCING 

Galvanized Wire and Wire Mesh Fencing 
 
Galvanized wire and wire mesh fencing shall be constructed as follows: 

(a) Wire Fencing 

Wire fencing shall be 12m high, formed with five strands of 2,5mm 
diameter straining wire, passed through the holes in standards and tightly 
strained and attached to posts.  

The fencing shall be provided with Y-section Iscor or approved mild steel 
standards, 1,8m long, driven 0,6 into the ground at distances of not more 
than 10m apart, and with 4 H-section or T-type droppers to each bay, and 
attached to the wire strands with 2mm diameter galvanized wire. 

At corners, ends and intersections of fencing, posts of not less than 75mm 
diameter mild steel tubing and of metal not less than 3,25mm thick, shall 
be provided. The posts shall be 1,8m long fitted to the top with pressed 
steel caps, welded to posts, and at the bottom with 150 x 150 x 3mm thick 
mild steel base plates, and firmly bedded 0,6m deep in the ground and 
each surrounde3d, just below ground level, with a 400 x 400mm or 15 Mpa 
concrete block, 500 mm deep. The posts shall be holed for the straining 
eye bolts or permanent wire strainers and wires as necessary, and shall be 
fitted with 2m long stays, of not less than 40mm inside diameter mild steel 
tubing and of metal not less than 2,90mm thick. with top ends 
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flattened, holed and bolted to posts with M12 bolts and bottom ends fitted 
with 150 x 150 x 3mm thick mild steel base plates and bedded 0,6m deep 
in the ground and each surrounded with a 15 Mpa concrete block, size 300 
x 300 x 300mm. End and intermediate posts shall each be fitted with one 
stay and corner posts and posts at inter-section of fencing each with two 
stay. 

All wire shall comply with the requirements of SABS specification 675, and 
the galvanizing shall be of second-class quality as laid down therein, 

Posts and stays shall be painted one coat approved aluminum paint. 

 

(b) Wire Mesh Fencing 

Wire mesh fencing shall be galvanized diamond mesh 1200 x 50 x 2 or 
jackal proof fencing as specified or shown on the drawing shall be 1.2m 
high, formed with three strands of 2.5mm diameter straining wire. One 
16.2 

strand at the top, one at the bottom and one in the center of the fence and 
attached to the posts and standards all as described above. 

Fencing shall be provided with Y-section Iscor or approved mild steel 
standards, 1.8m long, driven 0.6m into the ground at distances of not more 
than 5m apart, and with 2 H-section or T-type droppers to each bay. 

Posts and stays shall be painted one coat approved aluminium paint, 

16.2 GATES 

Gates shall be formed of 25mm internal diameter mild steel piping with all 
points welded strongly braced as and where necessary. and filled in with 
netting as described in (a) (ii) above, properly strained and securely bound 
to the piping with 2mm diameter galvanized wire. 

Gates shall be hung on adjustable hinges. Single gates shall be provided 
with steel spring catches and double gates with U-shaped catches and 
drop bolts engaging in wrought iron stop. 

Gate posts shall be 1.8m long, each fitted with cap and base plate, and 
with one stay complete with base plate, and embedded in concrete 
footings, all as specified for fencing posts. 

The gates and gate posts shall be painted one coat of aluminium paint. 
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General Conditions of Contract 

A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 
accepted in the Notification of award for the execution 
and completion of the Works and the remedying of any 
defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity.  

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the 
first instance, as provided for in GCC 23. 

(d) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(e) Compensation Events are those defined in GCC Clause 
41 hereunder. 

(f) The Completion Date is the date of completion of the 
Works as certified by the Project Manager, in accordance 
with GCC Sub-Clause 53.1. 

(g) The Contract is the Contract between the Employer and 
the Contractor to execute, complete, and maintain the 
Works.  It consists of the documents listed in GCC Sub-
Clause 2.3 below. 

(h) The Contractor is the party whose Bid to carry out the 
Works has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount 
stated in the Notification of award and thereafter as 
adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar months 
unless otherwise stated. 

(l) Dayworks are varied work inputs subject to payment on a 
time basis for the Contractor’s employees and 
Equipment, in addition to payments for associated 
Materials and Plant. 

(m) A Defect is any part of the Works not completed in 
accordance with the Contract. 

(n) The Defects Liability Certificate is the certificate issued 
by Project Manager upon correction of defects by the 
Contractor. 
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(o) The Defects Liability Period is the period named in the 
SCC pursuant to Sub-Clause 33.1 and calculated from 
the Completion Date. 

(p) Adjudicator means the single person appointed under 
Clause 23. 

(q) Drawings means the drawings of the Works, as included 
in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Employer in 
accordance with the Contract, include calculations and 
other information provided or approved by the Project 
Manager for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor to 
carry out the Works, as specified in the SCC. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-written, 
printed or electronically made, and resulting in a 
permanent record; 

(u) The Initial Contract Price is the Contract Price listed in 
the Employer’s Notification of award. 

(v) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works.  
The Intended Completion Date is specified in the SCC.  
The Intended Completion Date may be revised only by 
the Project Manager by issuing an extension of time or 
an acceleration order. 

(w) Materials are all supplies, including consumables, used 
by the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the SCC 
(or any other competent person appointed by the 
Employer and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible 
for supervising the execution of the Works and 
administering the Contract. 

(z) SCC means Special Conditions of Contract  

(aa) The Site is the area defined as such in the SCC. 

(bb) Site Investigation Reports are those that were included in 
the bidding documents and are factual and interpretative 
reports about the surface and subsurface conditions at 
the Site. 

(cc) Specification means the Specification of the Works 
included in the Contract and any modification or addition 
made or approved by the Project Manager. 
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(dd) The Start Date is given in the SCC.  It is the latest date 
when the Contractor shall commence execution of the 
Works.  It does not necessarily coincide with any of the 
Site Possession Dates. 

(ee) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the 
work in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 
installed, and removed by the Contractor that are needed 
for construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project 
Manager which varies the Works. 

(hh) The Works are what the Contract requires the Contractor 
to construct, install, and turn over to the Employer, as 
defined in the SCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all 
genders. Words indicating the singular also include the plural 
and words indicating the plural also include the singular.  
Headings have no significance.  Words have their normal 
meaning under the language of the Contract unless specifically 
defined.  The Project Manager shall provide instructions 
clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Agreement, 

(b) Notification of award, 

(c) Contractor’s Bid, 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 

(g) Drawings, 

(h) Bill of Quantities,2 and 

(i) any other document listed in the SCC as forming part of 
the Contract. 

 
3. Language 3.1 The language of the Contract must be English and the law 
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and Law governing the Contract is the Law of Namibia. 

4. Project 
Manager’s 
Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 
shall decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the SCC, the Project Manager may 
delegate any of his duties and responsibilities to other people, 
except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

6. Communica
tions 

6.1 Communications between parties that are referred to in the 
Conditions shall be effective only when in writing to the 
addresses specified in the SCC.  A notice shall be effective 
only when it is delivered. 

7. Subcontracti
ng 

7.1 The Contractor may subcontract with the approval of the Project 
Manager but may not assign the Contract without the approval 
of the Employer in writing.  Subcontracting shall not alter the 
Contractor’s obligations. 

8. Other 
Contractors 

8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of Other Contractors, 
as referred to in the SCC.  The Contractor shall also provide 
facilities and services for them as described in the Schedule.  
The Employer may modify the Schedule of Other Contractors 
and shall notify the Contractor of any such modification. 

9. Personnel 
and 
Equipment 

9.1 The Contractor shall employ the key personnel and use the 
equipment identified in its Bid, to carry out the Works or other 
personnel and equipment approved by the Project Manager.  
The Project Manager shall approve any proposed replacement 
of key personnel and equipment only if their relevant 
qualifications or characteristics are substantially equal to or 
better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person 
who is a member of the Contractor’s staff or work force, stating 
the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with 
the work in the Contract. 

10. Employer’s 
and 
Contractor’s 
Risks 

10.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

11. Employer’s 
Risks 

11.1 From the Start Date until the Defects Liability Certificate has 
been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 
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purpose of the Works, which is the unavoidable result 
of the Works or 

(ii) negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any person 
employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 
has been issued, the risk of loss of or damage to the Works, 
Plant, and Materials is an Employer’s risk except loss or damage 
due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 
not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

12. Contractor’s 
Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Employer’s risks 
are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the 
end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which 
are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; 
and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval within 21 days after issue of notification of award.  All 
such insurance shall provide for compensation to be payable in 
the types and proportions of currencies required to rectify the 
loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance 
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which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without 
the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 
policies.  

13.6 The policies which are in the joint names of the Contractor and 
the Employer shall contain a clause to include a waiver of 
subrogation of the Contractor's rights to the insurance carrier 
against the Employer. 

14. Site Data 
 

14.1 The Contractor shall be deemed to have examined any Site 
Data referred to in the SCC, supplemented by any information 
available to the Contractor. 

15. Contractor to 
Construct the 
Works 

15.1 The Contractor shall construct and install the Works in 
accordance with the Specifications and Drawings. 

16. The Works to 
Be 
Completed 
by the 
Intended 
Completion 
Date 

16.1 The Contractor may commence execution of the Works on the 
Start Date and shall carry out the Works in accordance with the 
Program submitted by the Contractor, as updated with the 
approval of the Project Manager, and complete them by the 
Intended Completion Date. 

17. Approval by 
the Project 
Manager 

17.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project 
Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 
Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the 
design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by 
the Project Manager before this use. 

18. Safety 18.1 The Contractor shall be responsible for the safety of all activities 
on the Site. 

19. Discoveries 19.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Employer.  The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 
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20. Possession 
of the Site 

20.1 The Employer shall, after receiving the Performance security, 
the insurance covers and the Program for the Works all as per 
requirements, give possession of all parts of the Site to the 
Contractor within thirty days for execution of works in 
accordance to the Program for the Works.  If possession of a 
part is not given by the date stated in the SCC, the Employer 
shall be deemed to have delayed the start of the relevant 
activities, and this shall be a Compensation Event. 

21. Access to the 
Site 

21.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

22. Instructions  22.1 The Contractor shall carry out all instructions of the Project 
Manager which comply with the applicable laws where the Site 
is located. 

22.2 The Contractor shall permit persons appointed by the Employer 
to inspect the Site and/or the accounts and records of the 
Contractor and its sub-contractors relating to the performance of 
the Contract, and to have such accounts and records audited by 
auditors appointed by the Employer if required by the Employer. 
The Contractor’s attention is drawn to Sub-Clause 57.1 which 
provides, inter alia, that acts intended to materially impede the 
exercise of the inspection and audit rights provided for under 
Sub-Clause 22.2 constitute a prohibited practice subject to 
contract termination.  

23. Appointment 
of the 
Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and 
the Contractor, at the time of the Employer’s issuance of the 
Notification of award.  If, in the notification of award, the 
Employer does not agree on the appointment of the Adjudicator, 
the Employer will request the Appointing Authority designated 
in the SCC, to appoint the Adjudicator within 15 days of receipt 
of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and 
the Contractor agree that the Adjudicator is not functioning in 
accordance with the provisions of the Contract; a new 
Adjudicator shall be jointly appointed by the Employer and the 
Contractor.  In case of disagreement between the Employer and 
the Contractor, within 30 days, the Adjudicator shall be 
designated by the Appointing Authority designated in the SCC 
at the request of either party, within 30 days of receipt of such 
request. 

24. Procedure for 
Disputes 

24.1 If the Contractor believes that a decision taken by the Project 
Manager was either outside the authority given to the Project 
Manager by the Contract or that the decision was wrongly taken, 
the decision shall be referred to the Adjudicator within 15 days of 
the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 30 days of 
receipt of a notification of a dispute. 
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24.3 The Adjudicator shall be paid by the hour at the rate specified 
in the SCC, together with reimbursable expenses of the types 
specified in the SCC, and the cost shall be divided equally 
between the Employer and the Contractor, whatever decision is 
reached by the Adjudicator.  Either party may refer a decision of 
the Adjudicator to an Arbitrator within thirty (30) days of the 
Adjudicator’s written decision.  If neither party refers the dispute 
to arbitration within the above thirty (30) days, the Adjudicator’s 
decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 
arbitration procedures published by the institution named and, in 
the place, specified in the SCC.  

B.  Time Control 

25. Program 
 

25.1 Within the time stated in the SCC, after the date of the 
Notification of award, the Contractor shall submit to the Project 
Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the 
Works. In the case of a lump sum contract, the activities in the 
Program shall be consistent with those in the Activity Schedule. 

25.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any 
changes to the sequence of the activities. 

25.3 The Contractor shall submit to the Project Manager for approval 
an updated Program at intervals no longer than the period 
stated in the SCC. If the Contractor does not submit an updated 
Program within this period, the Project Manager may withhold 
the amount stated in the SCC from the next payment certificate 
and continue to withhold this amount until the next payment after 
the date on which the overdue Program has been submitted. In 
the case of a lump sum contract, the Contractor shall provide an 
updated Activity Schedule within 15 days of being instructed to 
by the Project Manager. 

25.4 The Project Manager’s approval of the Program shall not alter 
the Contractor’s obligations.  The Contractor may revise the 
Program and submit it to the Project Manager again at any time.  
A revised Program shall show the effect of Variations and 

Compensation Events. 

 
26. Extension of 

the Intended 
Completion 
Date 

26.1 The Project Manager shall extend the Intended Completion Date 
if a Compensation Event (as defined in GCC 41) occurs or a 
Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

26.2 The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the 
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Contractor asking the Project Manager for a decision upon the 
effect of a Compensation Event or Variation and submitting full 
supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

27. Acceleration 27.1 When the Employer wants the Contractor to finish before the 
Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from 
the Contractor.  If the Employer accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor. 

27.2 If the Contractor’s priced proposals for acceleration are 
accepted by the Employer, they are incorporated in the Contract 
Price and treated as a Variation. 

28. Delays 
Ordered by 
the Project 
Manager 

 

28.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works. 

29. Management 
Meetings 

29.1 Either the Project Manager or the Contractor may require the 
other to attend a management meeting.  The business of a 
management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the 
early warning procedure. 

29.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer.  The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager 
either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 
30. Early 

Warning 

30.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of the Works.  The Project 
Manager may require the Contractor to provide an estimate of 
the expected effect of the future event or circumstance on the 
Contract Price and Completion Date.  The estimate shall be 
provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction 
of the Project Manager. 
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C.  Quality Control 

31. Identifying 
Defects 

31.1 The Project Manager shall check the Contractor’s work and 
notify the Contractor of any Defects that are found.  Such 
checking shall not affect the Contractor’s responsibilities.  The 
Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project 
Manager considers may have a Defect. 

32. Tests 32.1 If the Project Manager instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has 
a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples.  If there is no Defect, the test shall 
be a Compensation Event. 

33. Correction of 
Defects 

33.1 The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which 
begins at Completion, and is defined in the SCC. The Defects 
Liability Period shall be extended for as long as Defects remain 
to be corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified by 
the Project Manager’s notice. 

34. Uncorrected 
Defects 

34.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount. 

D.  Cost Control 

35. Contract 
Price 

35.1 In the case of an admeasurement contract, the Bill of Quantities 
shall contain priced items for the Works to be performed by the 
Contractor. The Bill of Quantities is used to calculate the 
Contract Price.  The Contractor will be paid for the quantity of 
the work accomplished at the rate in the Bill of Quantities for 
each item. 

35.2 In the case of a lump sum contract, the Activity Schedule shall 
contain the priced activities for the Works to be performed by the 
Contractor. The Activity Schedule is used to prepare interim 
valuations of works done. 

Any errors or inconsistencies including front loading detected in 
the Activity Schedule at any time during the execution of the 
project shall be resolved as directed as by the Project Manager. 

36. Changes in 
the Contract 
Price 

36.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the 
quantity in the Bill of Quantities for the particular item by 
more than 25 percent, provided the change exceeds 1 
percent of the Initial Contract Price, the Project Manager 
shall adjust the rate to allow for the change. 
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(b) The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded 
by more than 15 percent, except with the prior approval of 
the Employer. 

(c) If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost 
breakdown of any rate in the Bill of Quantities. 

36.2 In the case of a lump sum contract, the Activity Schedule shall 
be amended by the Contractor to accommodate changes of 
Program or method of working made at the Contractor’s own 
discretion.  Prices in the Activity Schedule shall not be altered 
when the Contractor makes such changes to the Activity 
Schedule. 

37. Variations 
 

37.1 All Variations shall be included in updated Programs, and, in the 
case of a lump sum contract, also in the Activity Schedule, 
produced by the Contractor. 

37.2 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to do so 
by the Project Manager.  The Project Manager shall assess the 
quotation, which shall be given within seven (7) days of the 
request or within any longer period stated by the Project 
Manager and before the Variation is ordered. 

37.3 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s 
own forecast of the effects of the Variation on the Contractor’s 
costs. 

37.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given, and the 
Variation shall be treated as a Compensation Event. 

37.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning.  

37.6 In the case of an admeasurement contract, if the work in the 
Variation corresponds to an item description in the Bill of 
Quantities and if, in the opinion of the Project Manager, the 
quantity of work above the limit stated in Sub-Clause 38.1 or the 
timing of its execution do not cause the cost per unit of quantity 
to change, the rate in the Bill of Quantities shall be used to 
calculate the value of the Variation.  If the cost per unit of 
quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, 
the quotation by the Contractor shall be in the form of new rates 
for the relevant items of work. 

38. Cash Flow 
Forecasts 

38.1 When the Program, or, in the case of a lump sum contract, the 
Activity Schedule, is updated, the Contractor shall provide the 
Project Manager with an updated cash flow forecast.   
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39. Payment 
Certificates 

39.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

39.2 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

39.3 The value of work executed shall be determined by the Project 
Manager. 

39.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the 
quantities of work in the Bill of Quantities that have been 
completed; or 

(b) In the case of a lump sum contract, the value of work 
executed shall comprise the value of completed activities 
in the Activity Schedule. 

39.5 The value of work executed shall include the valuation of 
Variations and Compensation Events. 

39.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

39.7 Unless otherwise specified in the SCC Interim Payment may 
be made for Plant and Material delivered on site ready for 
incorporation within reasonable period of time in the permanent 
works, subject to the Contractor transferring ownership to the 
Employer and providing, where applicable, the right of the 
transfer of ownership vested upon the Contractor by its supplier.  

Notwithstanding the transfer of ownership the responsibility for 
care and custody thereof together with the risk of loss or 
damage thereto shall remain with the Contractor until taking 
over of the works or part thereof in which such Plant and 
Materials are incorporated and shall make good at its own cost 
any loss or damage that may occur to the works or part thereof 
from any cause whatsoever during such period prior to the 
taking over. 

 

40. Payments 40.1 Payments shall be adjusted for deductions for advance 
payments and retention.  The Employer shall pay the Contractor 
the amounts certified by the Project Manager within 30 days of 
the date of each certificate.  If the Employer makes a late 
payment, the Contractor shall be paid interest on the late 
payment in the next payment.  Interest shall be calculated from 
the date by which the payment should have been made up to 
the date when the late payment is made at the prevailing rate of 
interest at the legal rate. 

40.2 If an amount certified is increased in a later certificate or as a 
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result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment as 
set out in this clause.  Interest shall be calculated from the date 
upon which the increased amount would have been certified in 
the absence of dispute. 

40.3 Unless otherwise stated, all payments and deductions shall be 
paid or charged in the proportions to the Contract Price. 

40.4 Items of the Works for which no rate or price has been entered 
in shall not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

41. Compensatio
n Events 

41.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 
the Site Possession Date pursuant to GCC Sub-Clause 
20.1. 

(b) The Employer modifies the Schedule of Other Contractors 
in a way that affects the work of the Contractor under the 
Contract. 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 
to carry out additional tests upon work, which is then found 
to have no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of 
the Notification of award from the information issued to 
bidders (including the Site Investigation Reports), from 
information available publicly and from a visual inspection 
of the Site. 

(g) The Project Manager gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 
Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 
Risks. 

(k) The Project Manager unreasonably delays issuing a 
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Certificate of Completion. 

(l) In situations of Force Majeure which makes the 
contractor’s performance of its obligations under the 
Contract impossible or so impractical as to be considered 
impossible under the circumstances. Such events shall be 
limited to: 

 
(a) reason of any exceptionally adverse weather 

conditions (as specified in the BDS) and  
 

(b) reason of civil commotion, strike or lockout 
affecting any of the trades employed upon the 
Works or any of the trades engaged in the 
preparation, manufacture or transportation of any 
of the goods or materials required for the Works. 
  

41.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased, and/or 
the Intended Completion Date shall be extended.  The Project 
Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

41.3 As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast cost has 
been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted 
accordingly.  If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast.  The Project 
Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

41.4 The Contractor shall not be entitled to compensation to the 
extent that the Employer’s interests are adversely affected by 
the Contractor’s not having given early warning or not having 
cooperated with the Project Manager. 

42. Tax 42.1 The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the date 30 days 
before the submission of bids for the Contract and the date of 
the last Completion certificate.  The adjustment shall be the 
change in the amount of tax payable by the Contractor, provided 
such changes are not already reflected in the Contract Price or 
are a result of GCC Clause 44. 

43. Currencies 43.1 Where payments are made in currencies other than the currency 
of the Employer’s country specified in the SCC, the exchange 
rates used for calculating the amounts to be paid shall be the 
exchange rates stated in the Contractor’s Bid. 

44. Price 
Adjustment 

44.1 Prices shall be adjusted for fluctuations in the cost of inputs only 
if provided for in the SCC.  If so provided, the amounts certified 
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in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due in each currency.  
A separate formula of the type indicated below applies to each 
Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

 Pc is the adjustment factor for the portion of the Contract 
Price payable in a specific currency “c.” 

 Ac and Bc are coefficients3 specified in the SCC, 
representing the nonadjustable and adjustable portions, 
respectively, of the Contract Price payable in that specific 
currency “c;” and 

 Imc is the index prevailing at the end of the month being 
invoiced and Ioc is the index prevailing 28 days before Bid 
opening for inputs payable; both in the specific currency “c.” 

44.2 If the value of the index is changed after it has been used in a 
calculation, the calculation shall be corrected, and an adjustment 
made in the next payment certificate.  The index value shall be 
deemed to take account of all changes in cost due to 
fluctuations in costs. 

45. Retention 45.1 The Employer shall retain from each payment due to the 
Contractor the proportion stated in the SCC until Completion of 
the whole of the Works. 

45.2 Upon the issue of a Certificate of Completion of the Works by 
the Project Manager, in accordance with GCC 53.1, half the total 
amount retained shall be repaid to the Contractor and half when 
the Defects Liability Period has passed, and the Project 
Manager has certified that all Defects notified by the Project 
Manager to the Contractor before the end of this period have 
been corrected. The Contractor may substitute retention money 
with an “on demand” Bank guarantee. 

 
46. Liquidated 

Damages 

46.1 The Contractor shall pay liquidated damages to the Employer at 
the rate per day stated in the SCC for each day that the 
Completion Date is later than the Intended Completion Date.  
The total amount of liquidated damages shall not exceed the 
amount defined in the SCC.  The Employer may deduct 
liquidated damages from payments due to the Contractor.  
Payment of liquidated damages shall not affect the Contractor’s 
liabilities. 

46.2 If the Intended Completion Date is extended after liquidated 

 
3  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  

Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for 

the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account 

of fixed cost elements or other nonadjustable components.  The sums of the adjustments for each 

currency are added to the Contract Price. [To be transferred to the User Guide] 
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damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be 
paid interest on the overpayment, calculated from the date of 
payment to the date of repayment, at the rates specified in GCC 
Sub-Clause 40.1. 

47. Bonus 47.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in the SCC for each day (less any days for 
which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date.  The 
Project Manager shall certify that the Works are complete, 
although they may not be due to be complete. 

48. Advance 
Payment 

48.1 The Employer shall make advance payment to the Contractor of 
the amounts stated in the SCC by the date stated in the SCC, 
against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Employer 
in amounts equal to the advance payment. The Guarantee shall 
remain effective until the advance payment has been repaid, but 
the amount of the Guarantee shall be progressively reduced by 
the amounts repaid by the Contractor.  Interest shall not be 
charged on the advance payment. 

48.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract.  The Contractor shall 
demonstrate that advance payment has been used in this way 
by supplying copies of invoices or other documents to the 
Project Manager. 

48.3 The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages of 
the Works on a payment basis.  No account shall be taken of the 
advance payment or its repayment in assessing valuations of 
work done, Variations, price adjustments, Compensation Events, 
Bonuses, or Liquidated Damages. 

49. Securities 49.1 The Performance Security shall be provided to the Employer no 
later than the date specified in the Notification of award and shall 
be issued in an amount specified in the SCC, by a bank and 
denominated in the Namibian Dollars. The Performance Security 
shall be valid until a date 30 days from the date of issue of the 
Certificate of Completion in the case of a Bank Guarantee. 

49.2 (a)Where the contractor has benefitted from the application of 
the Margin of Preference for employment of local 
manpower, it shall:  

(i) in the execution of the contract, fulfil its obligation of 
maintaining local manpower force for 80 % or more of the 
man-days deployed in the execution of the Works with 
which it satisfied the criteria of eligibility for being awarded 
the contract in application of the Margin of Preference; 
and 
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(ii) concurrently with the above performance security, 
provide a preference security to guarantee it will fulfill its 
obligation in that respect. 

 
(b) For contracts above N$ 5 M, the preference security 

shall be in the form of an “on demand” bank guarantee 
for an amount in a convertible currency equivalent to the 
difference between its bid price and the bid price of the 
lowest bid if the Margin of Preference was not 
applicable. It shall be issued by a commercial bank 
located in the Republic of [Insert name of country].  

 
(c) For contracts up to N$ 5 M, an amount equal to the value 

of the preference security shall be retained from 
progressive payments to the contractor, to constitute the 
guarantee for the preference security.  

 
(d) The preference security shall be valid until the Contractor 

has completed the Works and a Completion Certificate 
has been issued by the Employer’s Representative as 
per GCC 53.  

 
(e) The cost of providing the security shall be borne by the               

Contractor. 
 
49.3 Where a Preference Security is applicable: 

the Employer’s Representative shall monitor the employment of local 
manpower throughout the execution of the contract and shall from time 
to time request a report from the contractor on the percentage of total 
men-days deployed using local manpower. 

the Contractor shall submit the local manpower employment reports as 
often as it is reasonably requested by the Employer’s Representative. 

the Employer’s and Contractor’s representatives shall consult each 
other to ensure that the Contractor’s obligation towards local manpower 
employment is met during the Works execution. 

At the time of works completion, the Contractor shall submit a certified 
audited report to the Employer to substantiate the actual percentage of 
local manpower employed throughout the execution of the works. 

The preference security shall be forfeited by the employer in case of 
failure on the part of the contractor to employ at least 80% of the local 
manpower in the execution of the Works. 

50. Dayworks 50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 
used only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that 
way. 

50.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be verified and signed by the Project 
Manager within two days of the work being done. 
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50.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms. 

51. Cost of 
Repairs 

51.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

52. Labour 
Clause 

52.1  (a) The rates of remuneration and other conditions of work of 
the employees of the Contractor shall not be less favourable 
than those established for work of the same character in the 
trade concerned- 

(i) by collective agreement applying to a substantial 
proportion of the workers and employers in the trade 
concerned; 

  (ii) by arbitration awards; or 

  (iii) by Remuneration Regulations made under the Labour 
Act, 2007. 

          (b) Where remuneration and conditions of work are not 
regulated in a manner referred to at (a) above, the rates of the 
remuneration and other conditions of work shall be not less 
favourable than the general level observed in the trade in which 
the contractor is engaged by employers whose general 
circumstances are similar. 

52.2  No Contractor shall be entitled to any payment in respect of 
work performed in the execution of the contract unless he has, 
together with his claim for payment, filed a certificate: 

 (a) stating the rates of remuneration and hours of work of 
the various categories of employees employed in the execution 
of the contracts; 

 (b) stating whether any remuneration payable in respect of 
work done is due; 

 (c) containing such other information as the Chief 
Executive Officer of the Public Body administering the contract 
may require to satisfy himself that the provisions under this 
clause have been complied with. 

52.3  Where the Chief Executive Officer of the Public Entity 
administering the contract is satisfied that remuneration is still 
due to an employee employed under this contract at the time the 
claim for payment is filed under subsection [Insert number], he 
may, unless the remuneration is sooner paid by the Contractor, 
arrange for the payment of the remuneration out of the money 
payable under this contract. 

52.4 Every Contractor shall display a copy of this clause of the 
contract at the place at which the work required by the contract 
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is performed.     

E.  Finishing the Contract 

53. Completion 53.1 The Contractor shall request the Project Manager to issue a 
Certificate of Completion of the Works, and the Project Manager 
shall do so upon deciding that the whole of the Works is 
completed. 

54. Taking Over 54.1 The Employer shall take over the Site and the Works within seven 
days of the Project Manager’s issuing a certificate of Completion. 

55. Final 
Account 

55.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 60 
days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Project Manager shall issue within 60 
days a schedule that states the scope of the corrections or 
additions that are necessary.  If the Final Account is still 
unsatisfactory after it has been resubmitted, the Project Manager 
shall decide on the amount payable to the Contractor and issue a 
payment certificate. 

56. Operating 
and 
Maintenance 
Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated 
in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by 
the dates stated in the SCC pursuant to GCC Sub-Clause 55.1, 
or they do not receive the Project Manager’s approval, the Project 
Manager shall withhold the amount stated in the SCC from 
payments due to the Contractor. 

57. Termination 57.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) the Contractor stops work for 30 days when no stoppage of 
work is shown on the current Program and the stoppage has 
not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
within 30 days; 

(c) the Employer or the Contractor is made bankrupt or goes 
into liquidation other than for a reconstruction or 
amalgamation; 

(d) a payment certified by the Project Manager is not paid by 
the Employer to the Contractor within 60 days of the date of 



Section VIII – Contract Forms 204 

               NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 

 

the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable period of 
time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by 
the number of days for which the maximum amount of 
liquidated damages can be paid, as defined in the SCC; or 

(h) if the Contractor, in the judgment of the Employer, has 
engaged in corrupt or fraudulent practices in competing for 
or in executing the Contract, pursuant to GCC Clause 57.1. 

57.3 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those 
listed under GCC Sub-Clause 56.2 above, the Project Manager 
shall decide whether the breach is fundamental or not. 

57.4 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

57.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site 
as soon as reasonably possible. 

58. Fraud and 
Corruption 

58.1 If the Employer determines that the Contractor has engaged in 
corrupt, fraudulent, collusive, coercive or obstructive practices, in 
competing for or in executing the Contract, then the Employer 
may, after giving 15 days’ notice to the Contractor, terminate the 
Contractor's employment under the Contract and expel him from 
the Site, and the provisions of Clause 57 shall apply as if such 
expulsion had been made under Sub-Clause 57.5 [Termination 
by Employer]. 

58.2 Should any employee of the Contractor be determined to have 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practice during the execution of the Works, then that employee 
shall be removed in accordance with Clause 9. 

58.3 For the purposes of this Sub-Clause:  

(i)  “corrupt practice” is the offering, giving, receiving or 
soliciting, directly or indirectly, of anything of value to 
influence improperly the actions of another party; 

(ii)  “fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii)  “collusive practice” is an arrangement between two or 
more parties designed to achieve an improper purpose, 
including to influence improperly the actions of another 
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party; 

(iv)  “coercive practice” is impairing or harming, or threatening 
to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of 
a party; 

(v) “obstructive practice” is 

(a) deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation 
or making false statements to investigators in order 
to materially impede an investigation into allegations 
of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from pursuing 
the investigation; or 

(b) acts intended to materially impede the exercise of an 
inspection and audit rights provided for under Sub-
Clause 22.2. 

59. Payment 
upon 
Termination 

59.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered 
less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the 
work not completed, as indicated in the SCC. Additional 
Liquidated Damages shall not apply.  If the total amount due to 
the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

59.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, 
the Project Manager shall issue a certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and 
securing the Works, and less advance payments received up to 
the date of the certificate. 

60. Property 60.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Employer if 
the Contract is terminated because of the Contractor’s default. 

61. Release from 
Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated.  The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 
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Section VII.  Special Conditions of Contract 
These clauses should be read in conjunction with the General Conditions of 
Contract  

A. General 

GCC 1.1 (r) The Employer is:  
National Housing Enterprise 
PO Box 20192 Windhoek 

Chief Executive Officer – Gisbertus Mukulu 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be: 
 Six (6) calendar months (excluding builders’ holidays if applicable) 
from start date. 

GCC 1.1 (y) Project Managers: 
Thomas Shilongo (Executive: Infrastructure Development); and 
Indileni Set-Sam Iipinge (Contract Administrator)  

Authorized representative: 
Sara Ekondo (Site Agent) 

GCC 1.1 
(aa) 

The Sites are located in: 
Omuthiya, Namibia and is defined in drawings (see drawings in Bidding 
Document). 

GCC 1.1 
(dd) 

The Start Date shall be: 
7 days after handing over of site 

GCC 1.1 
(hh) 

The Works consist of: 
Construction of Thirty (30) houses in Omuthiya 

GCC 2.2 Sectional Completion is applicable as per GCC 1.1 (v) SCC 

GCC 2.3(i) The following document also forms part of the Contract:  

None 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 6.1 Delivery address for notices is: (Employer) 
National Housing Enterprise 
7 General Murtala Muhammad Avenue, Eros – Windhoek 

Contractor:___________________________________________________ 

____________________________________________________________ 

GCC 7 The contractor shall not assign or sub-let the full works.  All sub-contracting 
beyond 10% cumulative of the contract amount shall be approved by the 
Project Manager prior to the execution thereof. 

GCC 13.1 Except for the cover mentioned in (d)(i) hereunder, the other insurance 
covers shall be in the joint names of the Contractor and the Employer and 
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the minimum insurance amounts shall be: 

 

 (a) for the Works, Plant and Materials: 120% of the Contract sum 

  

 (b) for loss or damage to Equipment: for the replacement value of the 
equipment that the contractor intends to use on site until the taking over by 
the Employer but to a minimum of N$500,000.00 

 

 (c)  for loss or damage to property (except the Works, Plant, Materials, 
and Equipment) in connection with Contract N/A 

 

 (d) for personal injury or death:  

(i)  of the Contractor’s employees: The Contractor shall take an adequate 
insurance cover for its employees for any claim arising in the execution of 
the works to a minimum of N$2,000,000.00 

(ii)  of other people:  A minimum of N$2,000,000.00 

  

(e) for loss or damage to materials on-site and for which payment have 
been included in the Interim Payment Certificate, where applicable: To be 
covered by insurance for the Works, Plant and Materials.  

 

The Contractor shall choose to take the insurance covers indicated above 
as separate covers or a combination of the Contractor’s All Risks coupled 
with the Employer’s liability and First Loss Burglary, after approval of the 
Employer. All insurance covers shall be of nil or the minimum possible 
deductibles at sole expense of the contractor. The contractor is obliged to 
present a confirmation of active insurance policy every month. Failure 
to provide, the payment will be withheld.   

GCC 14.1 Site Data are:  
Omuthiya, (Oshana region, Namibia). 

GCC 20.1 The Site Possession Date shall be: 
30 days after award of contract (but subject to compliance with 
contract award conditions) 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator:   
No Adjudicator shall be appointed for this Contract.  

GCC 24. In case a dispute of any kind arises between the Employer and the 
Contractor in connection with, or arising out of, the contract or the execution 
of works or after completion of works and whether before or after repudiation 
or other termination of Contract, including any dispute as to any opinion, 
instruction, determination, certificate or valuation of the Employer’s 
Representative, the matter in dispute shall, in the first place, be referred in 
writing to the employer’s representative, with a copy to the other party. 
The Employer and the Contractor shall make every effort to resolve the 
dispute amicably by direct informal negotiation. If, after thirty (30) days, the 
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parties have failed to resolve their dispute or difference by such mutual 
consultation, then either the Public Entity or the Contractor may give notice to 
the other party of its intention to refer the matter to: 

 Commence arbitration, as hereinafter provided, as to the matter in 
dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given.    

GCC 24.4 Any dispute or difference in respect of which a notice of intention to 
commence arbitration has been given shall be finally settled by arbitration in 
accordance with Namibian Laws by an Arbitrator to be appointed by both 
parties to the dispute.  The Arbitrator shall be selected by the contractor from 
two or more nominations experienced in Infrastructure Arbitrations proposed 
by the President of the Namibia Council of Architects and Quantity 
Surveyors. In the case of or no agreement by an Arbitrator to be appointed 
by the President of the Namibia Council of Architects and Quantity 
Surveyors. The Arbitrator fees will be borne by the losing party. Any decision 
of the Arbitrator shall be final and binding. 

B. Time Control 

GCC 25.1 
Notwithstanding the requirement to submit a Program together with 
the Bid, the Contractor shall submit for approval a Program for the 
Works within 21 days from the date of the Notification of award. 
 

GCC 25.3 The period between Program updates is 30 days.  The program shall 
indicate progress verses initial approved program, as well as projected 
progress. 
The amount to be withheld for late or non-submission of an updated 
Program is:  
N$ 250 000-00. 

• Monies will only be released upon the submission of the 
Programme, approved by the Project Manager. Should the 
Programme not be submitted when the Project reached 
completion, monies will be kept by NHE and regarded as a 
saving on the Project. 

Non or late submission of the program will be considered as a contractual 
breach.  Persistent breach after notice by the Project Manager will be 
considered as substantial breach and dealt with in terms of GCC 57. The 
contractor is obliged to submit the programme of works every month. 
Failure to provide, the payment will be withheld.   

C. Quality Control 

GCC 33.1 
The Defects Liability Period is 12 calendar months. 

GCC 37 
Value Engineering   
The Contractor may, at any time, submit to the Project Manager a written 
proposal which (in the Contractor’s opinion) will, if adopted, (i) accelerate 
completion, (ii) reduce the cost to the Employer of executing, maintaining or 
operating the Works, (iii) improve the efficiency or value to the Employer of 
the completed Works, or (iv) otherwise be of benefit to the Employer.  
 
The proposal shall be prepared at the cost of the Contractor and shall 
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include the items listed in GCC 37 [Variations]. If a proposal, which is 
approved by the Project Manager, includes a change in the design of part of 
the Permanent Works, then unless otherwise agreed by both Parties:  
the Contractor shall design this part to the Project Managers 
approval/satisfaction, and if this change results in a reduction in the contract 
value of this part, the Project Manager shall proceed in accordance with 
Contract to agree or determine a fee, which shall be included in the 
Contract Price. This fee shall be half (50%) of the difference between the 
following amounts: (i) such reduction in contract value, resulting from the 
change, excluding adjustments and (ii) the reduction (if any) in the value to 
the Employer of the varied works, taking account of any anticipated life or 
operational efficiencies. However, if amount (i) is less than amount (ii), there 
shall not be a fee. 
Any reductions in quality shall however not be regarded as Value 
Engineering, but shall be dealt with as a variation in terms of GCC 37 

GCC 39.7 
Interim Payment for Plant and Material on site is not applicable.  

D. Cost Control 

GCC 40 Payment Certificate/s will be produced monthly.  

WAIVER OF CONTRACTOR'S LIEN – The Contractor will be required 
to sign a waiver of contractor’s lien 

GCC 40.1 The Employer shall pay the Contractor the amounts certified by the 
Project Manager within 30 days of the date of each payment 
certificate.   

Interest on late payment shall be at Prime Lending Rate of Commercial 
Banks in Namibia 

GCC 41.1 (l) Records and measurements kept on site in terms of delay, time, duration, 
and effect together with photographic evidence, as well as corroboration 
from the Namibia Meteorological Service e.g. 100mm of rain in 2hrs from 
09:00 to 11:00 delaying all external work for the duration. 

GCC 43.1 The currency of the Employer’s country is:  Namibian Dollars. 

GCC 44.1 The Contract is not subject to price adjustment in accordance with GCC 
Clause 44, and the following information regarding coefficients does not 
apply. Price is fixed. 

GCC 45.1 The proportion of payments retained is:  

10% of payments including VAT to a maximum of 5% of the Contract 
Sum including contingency sums. Once Project reaches completion a 
minimum of 2.5% of the Contract Sum including contingency sums 
will be kept by NHE for the Defect Liability period. 

GCC 46.1 Liquidated damages will be calculated at N$ 1000.00 per house per 
calendar day. 

GCC 47.1 
The Bonus for the whole of the Works is: N/A 

GCC 48.1 
No Advance Payments are applicable to this contract. 
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GCC 49.1 The Performance Security amount is 10% Of Contract Amount. 

(a) Bank Guarantee: 10% Of Contract Amount including 
VAT. 

(b) Bank Guarantee will be released to Contractor once 
Practical Completion is reached on all the houses 
and all relevant documentation has been submitted. 

(c) Guarantee must be submitted to NHE within 15 
calendar days of contract signing. 

E. Finishing the Contract 

GCC 53.1 & 
54.1 

The Contractor shall give the Project Manager a minimum of 14 days’ 
notice of readiness for Completion inspection. 

Completion (and Sectional Completion) under this contract will only 
be considered reached when the following documents are provided by 
the contractor to NHE: 

(i) Completion Certificate produced by the Omuthiya Town Council 

(ii) Compliance Certificate (Electrical) produced by NORED. 

GCC 55.1 
Notwithstanding the contents of GCC 55.1: 

The Contractor shall supply the Project Manager with his Final 
Account within 28 days of Completion. 

GCC 56.1 Operating and maintenance manuals and “as built” drawing information 
should be supplied to the employer by the contractor no later than: 
Completion Date 

GCC 56.2 Amount to be withheld should the maintenance and operation manuals and 
“as built” drawing information not be provided is the amount of the defect 
liability period Fund normally released on Completion. 

GCC 57.2 
(g) 

When the maximum amount of liquidated damages of 10% of the 
Contract Sum is reached. 

GCC 57.2 Other Fundamental breaches of Contract shall include: 

i. No proper qualified site supervision & key personnel. 

ii. Lack of detailed approved construction programme. 

iii. Lack of progress as per approved construction programme on 
site. 

iv. Continuation of sub-standard work, bad workmanship and low-
quality works. 

v. Supplying of false information in bid document and contract. 

GCC 59.1 The percentage to apply to the value of the work not completed, 
representing the Employer’s additional cost for completing the Works, is 
15% 
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AGREEMENT 

PROJECT CODE 783 231 
 

THIS AGREEMENT made between 
 

GISBERTUS MUKULU (Chief Executive Officer) 
herein representing 

 
NATIONAL HOUSING ENTERPRISE 

(hereinafter referred to as "the Employer") of the one part and 
 

________________________ 
herein representing 

 
_____________________________________________ 

(hereinafter referred to as "the Contractor") of the other part. 
 

WHEREAS the Employer is desirous that certain works should be constructed, viz NHE Omuthiya Housing 
Development (Construction of Thirty (30) Houses) - W/ONB/NHE-01/23/24 and has accepted a tender by 
the Contractor for the construction, completion, and defects correction of such works. 
 
NOW THIS AGREEMENT WITNESSES that: 
 
1 In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract hereinafter referred to. 
 
2 The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 
 
   (a) The said Tender and Appendix (Bidding Document) 
 (b)  The General and Special Conditions of Contract (Bidding Document) 
 (c)  The Specifications (Bidding Document) 
 (d)  The Schedule of Rates and Prices (Bidding Document) 
 (e)  The Drawings 
 (f)  The Letter of Award & Acceptance 
 (g)  Other stipulate:  WAIVER OF CONTRACTOR’S LIEN 
 
 
 
3 In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned the Contractor undertakes to the Employer to construct, complete, and remedy any 
defects in the Works in conformity in all respects with the provisions of the Contract. 

 
4 The Employer hereby undertakes to pay to the Contractor in consideration of the construction, 

completion, and defects correction of the works the contract price at the times and in the manner 
prescribed by the contract. 

 
5            (a)Project commencement date:………………………………….. 
              (b)Project Construction period:………………………………… 
               (c)Project Completion date:…………………………………. 
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Signed in the presence of the subscribing witnesses: 
 
 
In Windhoek for and on behalf of the Employer on…………………………. 2023. 
 
AS WITNESSES 
 
1 ………………........................... Signature……………............................................................... 
     Capacity  GISBERTUS MUKULU (Chief Executive 

Officer)                                   
2 ………………………………...   NATIONAL HOUSING ENTERPRISE 

         
 
 

 
In Windhoek for and on behalf of the Contractor on……………………………. 2023. 
 
AS WITNESSES 
 
1 .....................……………….... Signature………....................................................................... 
     Capacity  
2 ……………………………….                
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 PROJECT CODE 783 231 
 
 
NHE Omuthiya Housing Development (Construction of Thirty (30) 

Houses) - W/ONB/NHE-01/23/24  
 
 WAIVER OF CONTRACTOR'S LIEN 
 
 
 THIS IS TO CERTIFY THAT I, 
 

___________________________ 
 (CONTRACTOR) 

 
Representing 

 
___________________________________ 

 
 
do hereby waive and abandon in favour of the Employer all our rights, 
titles, and interest in and to any lien or right of retention which we may 
have in regard to certain buildings and/or structures and/or 
improvements erected or to be erected or constructed by us in terms of 
the above-mentioned contract. 
 
 
 

______________________________________ 
SIGNATURE OF CONTRACTOR 

 
 

______________________________________ 
DATE 
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PERFORMANCE SECURITY (BANK GUARANTEE) 
 

The bank, as requested by the successful Bidder, shall fill in this form in accordance 
with the instructions indicated   

 
Date: [insert date (as day, month, and year) of Bid Submission] 
 
Procurement Reference No. and title: [insert no. and title of bidding process] 
 
Bank’s Branch or Office: [insert complete name of Guarantor]  
 
Beneficiary: [insert complete name of Purchaser] 
 
PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number] 
 
We have been informed that [insert complete name of Supplier] (hereinafter called 
"the Supplier") has entered into Contract No. [insert number] dated [insert day and 
month], [insert year] with you, for the supply of [description of goods and related 
services] (hereinafter called "the Contract").  
 
Furthermore, we understand that, according to the conditions of the Contract, a 
Performance Guarantee is required. 
 
At the request of the Supplier, we hereby irrevocably undertake to pay you any 
sum(s) not exceeding [insert amount(s4) in figures and words] upon receipt by us of 
your first demand in writing declaring the Supplier to be in default under the Contract, 
without cavil or argument, or your needing to prove or to show grounds or reasons for 
your demand or the sum specified therein. 
 
This Guarantee shall expire no later than the [insert number] day of [insert month] 
[insert year],5 and any demand for payment under it must be received by us at this 
office on or before that date. 
 

..........................................Bank’s seal and authorized signature(s) 

....................................... 

 

 

 
4  The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in 

the currency of the Contract. 
 
5  Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”), taking 

into account any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to be 
secured by a partial Performance Guarantee. The Purchaser should note that in the event of an 
extension of the time to perform the Contract, the Purchaser would need to request an extension of this 
Guarantee from the Bank.  Such request must be in writing and must be made prior to the expiration 
date established in the Guarantee. In preparing this Guarantee, the Purchaser might consider adding 
the following text to the Form, at the end of the penultimate paragraph: “We agree to a one-time 
extension of this Guarantee for a period not to exceed [six months] [one year], in response to the 
Purchaser’s written request for such extension, such request to be presented to us before the expiry of 
the Guarantee.”  
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National Housing Enterprise 

 P.O.BOX 20192 
7 Gen. Murtala Muhammed Ave, Eros, Windhoek, NAMIBIA              

Tel: 061 2927111, Fax: 061 222 941, 
procurement@nhe.com.na 

www.nhe.com.na 

Invitation for Bids (IFB) 

 
NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) 

 

PROCUREMENT REFERENCE NO:  

W/ONB/NHE-01/23/24 

1. Bids are invited through Open National Bidding (ONB) procedures for                                   
NHE Omuthiya Housing Development (Construction of Thirty (30) Houses) - 
W/ONB/NHE-01/23/24 and the invitation is open to all Namibian bidders. 

2. Interested eligible bidders may obtain further information from NHE, Ms. Noreen 
Siyanga or Mr. Oscar Kanovengi at procurement@nhe.com.na  

3. Qualifications requirements include: 

a. Administrative and Legal requirements. 

b. Technical requirements.  

c. Financial requirements; and 

d. Physical Inspections of Completed Projects. 

4. A complete set of Bidding Documents in English may be downloaded from NHE 
website or E-GP portal. Bidding Documents downloaded will be subject to the 
payment of a non-refundable fee of N$ 300.00 on submission of bids.  Payments 
must be made by electronic funds transfer (EFT) only, to:  

Name of Account:  NHE Creditors Account,  
Standard Bank Namibia, Main Branch, 

            Account No. 043208290,  
Branch Code 082372 
 

mailto:procurement@nhe.com.na
http://www.nhe.com.na/
mailto:procurement@nhe.com.na
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Proof of payment should be attached to the bid document at submission. No late 
payments will be accepted. Bids without proof of payment will not be considered 
for evaluation. 

(Please clearly indicate name of bidder and the procurement reference number 
on proof of payment. Name indicated should correspond with information of bid 
document submitted.) 

5. Bids must be delivered to the address stated below at or before 10h00,                              
10 November 2023. Electronic bidding will not be permitted. Late bids will be 
rejected.  Bids will be opened in the presence of the bidders’ representatives who 
choose to attend in person at  

NHE Head Office (Lecture Hall) 
7 General Murtala Mohammed Avenue  
Eros, Windhoek 
NAMIBIA 
at 10h15 on 10 November 2023.  

All bids must be accompanied by a Bid Securing Declaration. 

6. The address referred to above is:   

National Housing Enterprise 
7 General Murtala Mohammed Avenue  
Eros, Windhoek 
NAMIBIA 

__________________________ 

 


