Affordable and
Quality Housing

Clarification to Queries received before 17 January 2020

No.

Date

Question Received

Answer

17/01/2020

Would you please tell us, in which
material the ceiling is made?

because in portion 3 on page 81, 6.4 is
saying 6.4mm rhino board, while
drawings are saying 25mm I1SO board,
9mm ISO board.

(Omuthiya Document)

Material to be used for ceiling shall be 6,4Amm Rhino Board as specified in the Project Specification.

16/01/2020

I would like to humbly request in due
respect a hard-copy for this two tender
document W/ONB/NHE-06/19/20 from
Pg 23 till 66 and for tender document
W/ONB/NHE-04/19/20 from Pg 23 till
63

All Bidders received a hard copy when they purchased the Bidding Document. NHE shall not provide extra
hard copy after that. The Bidder can make his/her own copies from the document purchased.

Please note that the following soft copies can be downloaded from NHE website to assist bidders to
complete the bidding documents:

e Standard soft copies of the bidding forms (Word), and

e  Bill of Quantity for construction of Service in Outapi (PDF).




as it going to make me easier to
complete the document with less
mistakes.

15/01/2020

Kindly help us with the following
information.

1. In the BOQ, section 1 item 1.1 up to
1.2.14 under the P and G. The space
made available for the provision of
prices is filled with0.00.Is this a printing
error in the BOQ or are we not allowed
to price that part? or show we just put a
provisional sum in the summary of
schedule of quantities on page?

2. The drawings for the speed hump as
well as the drifts are not available. Item
4.1.9 and 4.1.20 on page 22.

3. Items 6.4.32 up to 6.4.33 on page 29.

materials specified under that item
seems to be not available. Can we
perhaps get an alternative or should we
leave it unpriced since it’s a rate only?

This is an error, cross out the 0.00 and insert your own amount. This section should definitely be priced item
by item.

See the attached drawings for typical details for Speed hump and drift in order to price item 4.1.9 and
4.1.20.

Refer to 6.4 heading “Specials and fittings for uPVC pipes -class 12 complete with couplings” this applies to
all under this section.

15/01/2020

We are tendering on the Housing
Tenders as released on 13 December
2019.

It is our intention to offer an alternative
building method with our sister
company Polycare Research

No costing of alternative methods of building should be submitted however once awarded with the contract,
the bidder is open to submit a proposal to use an alternative method/ material.

Is NHE open to alternative materials?



http://0.00.is/

Technology where we offer Houses
build with Polymer Concrete.

Can we only summit the alternative
offer as it is not our intention to submit a
conventional offer?

The time for tender is very short as we
received the documents on the 13
December 2019 which was the start of
the annual Builder holidays. Most
Suppliers and contractors started work
this week only. Would it be possible to
extend the tender period by one to two
weeks?

Once the contractor has been awarded the contract, he can submit a Value Engineering proposal which

may expand on any changes with regards to methods or materials he/ she would like to make.

14/01/2020 | We are inquiring the 10 percent The Procurement Unit has put a monitorium on the application of Bid Security for Bids. It has not cancelled
requirement for W/ONB/NHE - 05/19/20 | any securities as claimed by the bidder. Hence the requirement of the Bid Securing Declaration with the
and W/ONB/NHE - 07/19/20 Bidding Documents!
respectively. The Provision of a Performance Security as per the Bidding Documents once the Bid is Awarded remains.
According to the government circular
2019, the 10% guarantee was
cancelled. Please give your STAND
accordingly.

13/01/2020 | | would like to know the following. ITB 6.2

1. How much is the minimum average
annual construction turnover?

2. If 1 bid as a JV do all companies need
to meet the criteria under table 2 of the
evaluation of financial compliance,

(b) total monetary value of construction works performed for each of the last five years;

BDS 6.3

€) A minimum average annual financial turnover amount of construction work equivalent to the bid
price calculated as total certified payments received for contracts in progress or completed within the last
five (5) years. Submission must be substantiated by Audited financial statements.




factor: Average Annual Construction
Turnover

Evaluation Criteria

(a) Average annual financial turnover amount of construction work performed during the
last 5 years. Submission must be substantiated by audited financial statements.

Each Bidder or member of a JV must fill in this form.

The information supplied should be the Annual Construction Turnover of the Bidder or each member of a JV
in terms of the amounts billed to clients for each year for work in progress or completed.

received for
contracts in
progress or

Factor Requirement Bidder Source of
Verification
Single Entity Joint Venture or Association
All partners | Each Partner | At least one
combined partner
Average Minimum Must meet Must meet Must meet Must meet Form:
Annual average requirements | requirements | twenty-five twenty-five Average
Construction | annual percent percent Annual
Turnover construction (25%) of (55%) of Construction
turnover requirements | requirements | Turnover
equivalent to
the bid price
calculated
as total
certified
payments




completed
within the
last five (5)
years. ITB
6.2 ()
30/12/2019 | Kindly please provide us with an There is no Electronic or hard copy BoQ for any of the projects. Bidders are responsible for compiling there
electronic Bill of Quantity for the bid price form the drawings and specifications as included in the bid document.
construction of NHE project houses for
bid no. W/ONB/NHE-04/19/20.
and W/ONB/NHE-06/19/20. Pupkewitz has at the bidders meeting stated that they may be able to assist bidders with BoQs and material
prices. This is however an arrangement to be made between bidders and Pupkewitz.
04/01/2020 | We would like to know if we will be The Contractor/Bidder is responsible for all aspects surrounding materials for the Works in their Bids and
paying for materials from the borrow pit | Construction.
per load or will the borrow pit be . - : . o : D .
available for free about the service on In this case filling/material from borrow pits. This includes, but is not necessarily limited to the following:
Outapi Project? e Sourcing a supply of the material (a borrow pit). The Outapi Town Council and/or the NHE
appointed Engineers, Om’kumoh Consulting Engineers, may be able to assist in identifying a
potentially suitable pit/supplier.
¢ Negotiating a price for such material and inclusion within the bidders’ price.
e Pricing for transport for such material.
e Testing for suitability for such material.
e Compliance with any legislation, such as Environmental legislation around borrow pits and
rehabilitation of such.
o Etc.
03/01/2020 | I would like some clarity on the clause A bidder is only allowed to participate once in each of the bids. A bidder is not allowed to submit two or more

5.2, e page 6. What does it mean? We
already bought all tenders from NHE.
Does it mean you are only permitted to
participate in one of the tenders? Or
does it mean you are not allowed to
participate other tenders outside NHE
at the same time. Please elaborate. If

bidding documents for the same bid.
A bidder may patrticipate in all the bids advertised but not more than once.

Therefore, a bidder is allowed to buy all the documents and the bidder may participate in each of the bids
but only once.




we are not allowed to bid for all tenders,
then why did NHE allowed us to buy all
the documents?

10

17/12/2019

On the subject for Keetmanshoop, |
would enquire as follows:

1. completion period: it is indicated that
30 houses to be completed during 4
months and balance of 47 houses to be
completed after 7 months.

Does it mean that the total
competition period is 11 months?

Can we change this period and propose
our owns when submitting the tender
documents including payment period?

2. What does it mean by waiver of
contractor's lien? Does it mean that
contractor has no right to keep NHE
property in case NHE fails to pay
contractor? Is it compulsory for
contractor to signed it?

3. It will be difficult for contractor to
apply for and get completion and
compliance certificates from
municipality since contractor only signs
contract with NHE.

The maximum construction period on this project | Seven (7) Month.

For a contractor who has build houses before will know that completion/compliance certificate are always
issued by the Local Authority.

11

16/12/2019

The bid documents required that " The
contractor will be required to sign a
waiver of contractor's lien". What's the
meaning of waiver of contractor's lien?
Is there any connection between waiver
of contractor's lien and payment
method? What's the reason for

The Contractor waives any future builder’s lien rights to the property (of the owner) for the amount paid or
amounts to be paid!

I.LE. the contractor cannot exercise a builder’s lien over NHEs property. The contractor is able to exercise his
other contractual rights with regards to payment e.g. notice, interest on late payment, contract termination,




signing waiver of contractor's lien? Will
the waiver of contractor's lien have any
effect on the payment?

etc. within the ambits and procedures within the contract.

12

14/12/2019 | Is it possible to buy bidders from the

NHE office in Walvis Bay?

In this instance, the bidder is advised to obtain NHE banking details and do an EFT. Upon providing proof of
payment to NHE Head Office or by sending to procurement@nhe.com.na , the document will be sent to the
bidder via courier on the bidder's own cost.

Please note that the following soft copies can be downloaded from NHE website to assist bidders to complete the bidding documents:

Standard soft copies of the bidding forms (Word), and

Bill of Quantity for Construction of Services in Outapi (PDF).



mailto:procurement@nhe.com.na

